

NOTICE INVITING E- BIDDING

Sealed Tender Based on MRS-2019/Non MRS items for Below mentioned works are hereby invited on the basis of **Single Stage Single Envelope Procedure** from the Government Contractors registered with PEC and enlisted with Local Govt and Rural Development Department as per centralized procedure Enlistment policy of the Government of Khyber-Pakhtunkhwa for current financial year 2019-2020 as per following schedule.

WORK NO	WORK NAME	Estimated Cost(M)	Bid Security @2%	Last date /time of submission of Electronic Tender	Date/Time of opening of Electronic Tender
1	PCC Road/Streets at Dabar Dihrai	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 02:00 PM
2	PCC Road/Danga Wall at Muhammad Abad	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
3	2 Nos. Bore Well t Zahir Shah & Islamuddin Korona Kandaw Timergara	0.80	16000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
4	4 Nos. of Boring Wells at VC Saddo	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
5	3 Nos. of Bore Well at VC Shekawlai	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
6	PCC Road & Retaining Wall at Ismail & Yaqoot Korona Charingu	1.30	26000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
7	PCC Road at Ahmad Galai UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
8	PCC Road at Dherai UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
9	PCC Road/Streets at Peto UC Bandagai	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
10	PCC Road at VC Bajawrru UC Bandagai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
11	PCC Streets at VC Bajawrru UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
12	PCC Road/Streets at Shagukas UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
13	PCC Road/Streets at Bandagai UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
14	PCC Road/Streets at Goro UC Bandagai	1.40	28000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
15	PCC Road/Streets at Soghalay UC Bandagai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
16	DWSS/Bore Well at Peto UC Bandagai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
17	DWSS/Bore Well at VC Bajawrru UC Bandagai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
18	DWSS/Bore Well at Soghalay UC Bandagai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

19	Construction & Blacktopping of Road at Barikot UC Bandagai	10.00	200000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
20	Construction & Blacktopping of Road at UC Bandagai Bazar/Amin Abad Soghalay	10.00	200000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
21	Protection Wall at Soghalay UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
22	Protection Wall at Trakhu kanda Near Tube well Talal Korona UC Bandagai	1.40	28000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
23	PCC Road Shahi Nelo Kamrani VC ShaguKas UC Bandagai	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
24	PCC Road/Streets at Sthanadar UC Balambat	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
25	DWSS at Jabagai Bala, Shah Hussain Korona Shatai & Yousaf Mani VC Sthandar/Shatai UC Balambat	4.00	80000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
26	PCC Road/Streets at Shah Hussain Korona Shatai UC Balambat	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
27	PCC of Main Road leading to shatai UC Balambat	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
28	PCC Road at Banda Payeen VC Malakand Bala UC Balambat	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
29	PCC Road at Banda Bala VC Malakand Bala UC Balambat	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
30	DWSS at Sangar & Sori Kandaw VC Malakand Bala UC Balambat	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
31	PCC Road/Streets at Malakand Bala UC Balambat	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
32	DWSS at VC Malakand Payeen UC Balambat	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
33	PCC Road/Streets at Karam Khail, Sharia, Malakand Khass VC Malakand Payeen UC Balambat	7.40	148000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
34	DWSS at Dolai VC Koheray UC Balambat	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
35	PCC Road/Streets at Koherai VC Koherai UC Balambat	4.00	80000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

36	PCC Road/Streets at Safari VC Koherai UC Balambat	2.40	48000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
37	PCC Road/Streets at Khaima VC Khaima/Kandarow UC Balambat	4.20	84000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
38	PCC Road at Bathora Khawarr Link Road Kandarow VC Khaima/Kandarow UC Balambat	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
39	PCC Road/Streets at Kandarow Payeen VC Khaima/Kandarow UC Balambat	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
40	PCC Road at Mirza Abad & Kandarow Bala VC Khaima/Kandarow UC Balambat	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
41	PCC Road at VC Sarai Bala UC Noor Khel	4.00	80000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
42	PCC Streets at VC Sarai Bala UC Noora Khel	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
43	DWSS at VC Sarai Bala UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
44	PCC Road/Streets at Rehman Abad VC Nasafa UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
45	PCC Road/Streets at Nasafa VC Nasafa UC Noora Khel	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
46	PCC Road/Streets at Sarai Payeen VC Nasafa UC Noora Khel	2.70	54000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
47	PCC Road/Streets at Kamangara VC Aju UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
48	DWSS/Open Well at Aju & Pattu UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
49	PCC Road at VC Aju UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
50	DWSS/Bore Wells at Kuzcham Khunaku UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
51	PCC Road at Naway Kalay Noora Khel UC Noora Khel	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
52	PCC Road at Fayaz Korona Negri Payeen, Serai Ahsan Abad Galegai Katpati UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

53	PCC Road/Streets at Tangi, VC Banda UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
54	PCC Road at Ihsanullah, Ajab Khan & Nawaz Khan Korona Korona Gumbatay, Darmadal, Tangay, Ameer Saeed Korona, Drabb VC Banda UC Noora Khel	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
55	DWSS/Open wells at Gumbatay & Drabb, VC Banda UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
56	PCC Road at Chinar Talash UC Noora Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
57	PCC Road at Macho UC Shahi khel	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
58	PCC Road at Khadang UC Shahi Khel	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
59	PCC Road at Amlook Dara UC Shahi Khel	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
60	PCC Road at Gumbat UC Shahi Khel	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
61	PCC Road at VC Ziarat UC Shahi Khel	1.80	36000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
62	PCC Streets at VC Ziarat UC Shahi Khel	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
63	DWSS at VC Ziarat UC Shahi khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
64	PCC Road at VC Kas Shamshi Khan UC Shahi Khel	1.60	32000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
65	PCC Streets at VC Kas Shamshi Khan UC Shahi Khel	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
66	DWSS at VC Kas Shamshi Khan UC Shahi Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
67	PCC Road at Qala Shamshi Khan UC Shahi Khel	1.80	36000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
68	PCC Streets at Qala Shamshi Khan UC Shahi Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
69	DWSS at VC Qala Shamshi Khan UC Shahi Khel	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
70	PCC Road at VC Penagl Inzaro Dehrai Sar Pengal UC Dushkhail	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
71	PCC Road VC Pengal Inzaro Village Salim Abad, Gedaro, Mankay, Tangai Inzaroo Dogal, Pengal Tars And Tora Tabai UC Dushkhail	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

72	Pavement of Streets at VC Pengal, Inzaro Mohallah Pengal, Kharono, Mankay, Gul Mohallah and Pori Cham UC Dushkhail	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
73	PCC Road VC Tawda Chena Village Peeran, Lasho and Gorgari Bala and Payeen PCC Road at VC Tawda Chena Mohallah Bakht Bilanda UC Dushkhail	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
74	PCC Road VC Tawda Chena Mohallah Qilla Toor Baba UC Dushkhail	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
75	Pavement of Streets at VC Tawda Cheena , Lasho, Jabagai Qilla , Tambal Shah Tawda Cheena Bala UC Dushkhail	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
76	Construction of Shingle Road at VC Kattan Payeen UC Dushkhail	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
77	DWSS Kattan Payeen (Pipe+Motor) UC Dushkhail	0.20	4000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
78	Pavement of Streets at VC Kattan Payeen UC Dushkhail	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
79	DWSS/Dug Well VC Kattan Payeen UC Dushkhail	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
80	PCC Main Road Otala Mohallah Manzey, Yakh dan and GHS Otala Dushkhail UC Dushkhail	2.50	50000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
81	Construction of Shingle road Mohallah Dogal UC Dushkhail	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
82	Pavement of Street at VC Bagh Dushkhail UC Dushkhail	2.20	44000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
83	PCC Road at Naro Oba UC Dushkhail	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
84	Construction of 2 Nos. of Bore Well at Jamia Masjids UC Bagh Dushkhail UC Dushkhail	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
85	Construction of Shingle Road at VC Bagh Dushkhail UC Dushkhail	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

86	DWSS at VC Bagh Dushkhail UC Dushkhail	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
87	Pavement of Streets at VC Bagh Dushkhail UC Dushkhail	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
88	PCC Road VC Bagh Dushkhail UC Dushkhail	4.00	80000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
89	PCC Road at VC Tangai Mohallah Shagai UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
90	PCC Road Village Siar Banr Safaray VC Siar UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
91	PCC Road at VC Khungi UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
92	PCC Road Manano Saddo UC Khungi	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
93	PCC Roat Umar Kot VC Saddo UC Khungi	1.00	20000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
94	Pavement of Streets at VC Saddo and Rehan kot UC Khungi	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
95	Pavement of Streets at Dabar & Shekawlai VC Shekawlai UC Khungi	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
96	PCC Road at Diamonds Kat Sadogai Khungi Bala UC Khungi	1.30	26000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
97	PCC Road at Khungai Payeen , Bala Dara and Nangra VC Khungai UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
98	2 Nos. of Bore Wells at Begham Dara VC Khungi UC Khungi	1.30	26000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
99	PCC Road at Siar Payeen UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
100	Improvement/Widening of Road UC Khungi VC Seyar Band Safaray UC Khungi	1.40	28000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
101	Bore Well at Tariq and Haleem Korona UC Khungi	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
102	PCC Road/Streets at Qilla	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
103	Construction of Road from Bakanrra to Ghwarrgu	5.380	107600	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
104	PCC Road at UC Khazana	2.25	45000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
105	PCC Road at UC Gosam	2.25	45000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
106	PCC Road at Munda	2.25	45000	19 th June 2020	19 th June 2020

				12:00 PM	2:00 PM
107	PCC Road at Shalkandai	2.25	45000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
108	PCC Road at Mian Kalay	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
109	PCC Road at Mayar	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
110	PCC Road at Sadbar Kalay	1.50	30000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
111	PCC Road at Samarbagh	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
112	PCC Road at Miskini	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
113	DWSS at Khazana	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
114	DWSS at Gosam	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
115	DWSS at Munda	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
116	DWSS at Shalkandai	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
117	DWSS at Mian Kalay	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
118	DWSS at Mayar	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
119	DWSS at Sadbar Kalay	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
120	DWSS at Samarbagh	2.00	40000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
121	DWSS at Miskini	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
122	Bore Wells at Gall, Lacha Dabako, Srogall, DedanPura, UC Gall	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
123	Bore Wells at Zimdara, Mirgam, Shagai, Dapoor Balo khan, Beragam, UC Zimdara	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
124	Bore Wells at Lalqilla, Manyal, Barkhanay, Nimaz Kot, Safaray UC LalQilla	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
125	Bore Wells at Bishgram, Markhanai, Gumbat Banda, Dalgram, UC Bishgram	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
126	Bore Wells at Kotkay, Khan Abad Dokrai, Gumbatai, Atto, Chinar Kot, UC Kotkay	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

127	Bore Wells at Kambat, Lekore, Bukrai, Tangi Bala, Denjarai, UC Kambat	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
128	Bore Wells at Drangai, Sharbanai, Jawzo, Shahi, UC Shahi	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
129	Bore Wells at Miskeni, Kakas, Sangi Para UC Meskini	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
130	PCC/Widening/Danga Wall of Roads at Gall, Lacha Dabako, Srogall, DedanPura, UC Gall	3.00	60000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
131	PCC/Widening/Danga Wall of Roads at Zimdara, Mirgam, Shagai, Dapoor Balo khan, Beragam, UC 19 th June 2020 12:00 PM Zimdara	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
132	PCC/Widening/Danga Wall of Roads at Lalqilla, Manyal, Barkhanay, Nimaz Kot, Safaray UC LalQilla	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
133	PCC/Widening/Danga Wall of Roads at Bishgram, Markhanai, Gumbat Banda, Dalgram, UC Bishgram	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
134	PCC/Widening/Danga Wall of Roads at Kotkay, Khan Abad Dokrai, Gumbatai, Atto, Chinar Kot, UC Kotkay	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
135	PCC/Widening/Danga Wall of Roads at Kambat, Lekore, Bukrai, Tangi Bala, Denjarai, UC Kambat	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
136	PCC/Widening/Danga Wall of Roads at Drangai, Sharbanai, Jawzo, Shahi, UC Shahi	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
137	PCC/Widening/Danga Wall of Roads at Miskeni, Kakas, Sangi Para UC Meskini	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
138	PCC Road at VC Dag, Kataras, & Ghanam Shah	1.00	20000	18 th June 2020 12:00 PM	18 th June 2020 2:00 PM
139	PCC Road at Mian Kalay & Arif Kalay	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

140	PCC Road at Dani Sar, Godar Bakoro & Landai Shah	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
141	PCC Road From Bara Sha to Cham	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
142	PCC Road at Musa Abad, Bazaarak & Toor Qilla	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
143	PCC Road at Shatai Balambat	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
144	PCC Road/Streets at Khazana, UC Khazana	1.50	30000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
145	Bore Well/Open Well at Balambat colony	1.00	20000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM
146	DWSS at Kotkay & Mayar UC Mayar	1.20	24000	19 th June 2020 12:00 PM	19 th June 2020 2:00 PM

1. The financial bidding will be online through E-bidding system. Tender form and BOQ can be filled online and downloaded from the official website of LG& RDD (www.lgkp.gov.pk) after one day of publishing the NIT.
2. The bidders are required to fill electronic bids online till 18th June 2020 up to 23:59:00 hours and attach scan copy of bid security in shape of original call deposits in the name of procuring entity along with (Additional security if any) and submit hard copy of the same printed electronic bid to the office of Assistant Director Local Govt and Rural Development Department Dir Lower.
3. Electronic bids/form, Enlistment order of LG&RD Department (Photocopy), Valid Pakistan Engineering Council Registration copy for current year (photocopy), National Identity Card (CNIC Photocopy), Form-H of the Company/firm and original call deposits should reach to the Executing Agency on 19th June 2020 up to 12:00 PM. Sealed bids should be send through registered mail/courier service. Bids received through fax or by hand will not be acceptable.
4. The eligible bidder must have the **Relevant Codes** for the above mentioned works as per Pakistan Engineering Council.
5. The contractor or his representative may be present at the time of opening of electronic bids.
6. The call deposits i.e. bid security along with (Additional security if any) for the work contract must be prepared after publishing of NIT, before closing time of the online electronic bid apply.
7. Those bidders who quote Electronic Bid rates more than 10% below on estimated cost shall submit an additional security in the form of Call Deposit equal to 8% of the estimated cost in the name of Procuring Entity.
8. Any Electronic Bidder who provide false, or materially inaccurate or incomplete or do not send information in hard will be disqualified as per KPPRA Act Section 29 (1) read with KPPRA Rule (43). Furthermore the procuring Entity/Executing Agency will recommend and sent cases for debarring/Blacklisting and will initiate/take action in light of approved procedure/Mechanism as per KPPRA Act section 29 (2) read with KPPRA Rule (44).
9. Electronic Bids will remain valid for 90 days from the closing date of bids.(As decide by the Procuring Entity/Executing Agency in Light of Standard Bidding Documents).
10. The PEC and KPPRA registration (Active tax payer) must be valid for current Financial Year.

11. The Centralized Enlisted contractors with C&W department for the current financial year who wants to participate in tendering process may approach Directorate General LG&RDD Peshawar within two days before closing time of electronic apply for uploading their names on the official website i.e. (www.lgkp.gov.pk) .
12. All applicable taxes will be recoverable as per directives of the government in vogue.
13. If the evaluated electronic bid costs of two or more than two bidders are equal then the successful bid will be declared through draw.
14. Bid security of the 1st, 2nd and 3rd lowest electronic bidder for the specific work will be retained by the department till the approval of bids.
15. Work Orders will be issued subject to the availabilities of funds.
16. Any addition made in terms and conditions in the NIT advertised will be implemented as per KPPRA Rules.


ASSISTANT ENGINEER
LGE&RDD DISTRICT LOWER DIR


ASSISTANT DIRECTOR (SENIOR)
LGE&RDD DISTRICT DIR LOWER