

Government of Khyber Pakhtunkhwa
TMA, Abbottabad
TENDER NOTICE (E-BIDDING)

Tehsil Municipal Administration Abbottabad invites sealed Tenders / Bids from the eligible contractors / firms registered with Pakistan Engineering Council, fresh enlisted with Local Council Board Khyber Pakhtunkhwa and KPPRA Revenue Authority, for the following works:-

Date & Time of Tender Forms Submission		7/12/2022	12:00 PM
Date & Time of Tender Forms Opening		7/12/2022	2:00 PM
S #	Name of Scheme	E/Cost	E/Money
* ADP No. 1173/210557 District Development Plan (2021-22)			
District Abbottabad (PK-38)			
Package No.09 U/C Baldheri			
1	PCC Road Ziarat to village Sajikot Link Road U/C Baldheri	1500000	40000
	PCC Street Moh M.Salim Saji Kot Maira U/C Baldheri	500000	
	Total	2000000	
Package No.13 U/C Baldheri			
2	F/P-/Wall Moh .Wali Dad Chhabrian U/C Baldheri	500000	20000
	PCC street Moh Nazar Shah U/C Baldheri	500000	
	Total	1000000	
Package No.14 U/C Baldheri			
3	PCC Street Qazi Iqbal House to Ishtiaq House U/C Baldheri	500000	34000
	PCC Path Salar Colony Qalandarabad U/C Baldheri	700000	
	Sewerage Moh Hameed Lodhi abad U/C Baldheri	500000	
	Total	1700000	
4	PCC Road Tarli Morekalan to Master Abdul Aziz (Late) U/C Baldheri	1000000	20000
5	PCC street Moh Abdul Rauf Sajikot U/C Baldheri	500000	10000
* ADP No. 1173/210557 District Development Plan (2021-22)			
District Abbottabad (WRS)			
6	Retaining Wall main Road to Dandian Side V/C-I U/C Birangali	700000	14000
7	PCC road Chrahan to karpasi Dhaki Kheiter U/C Namli Maira	1000000	20000
8	PCC Street in Kala Kot Baghan U/C Nathiagali	900000	18000
9	Construction of road Kutli Masjid to Topa via Adal Kalsi U/C Phalkot	1500000	30000
* ADP No.668 Regional Dev: Initiative for Achieving SDGs for the year of 2019-20 (PK-38)			
Package No.22 Union Council Salhad (ADP No.668 "2019-20")			
10	PCC incld: Flood Protection Wall Moh: Sattar, Thela Kokhar Maira U/C Salhad	500000	10000
	Total	500000	
Package No.23 Union Council Salhad (ADP No.668 "2019-20")			
11	F/P/Wall & Sewerage Line near H/O of Zahoor Ahmed, Alam Zaib U/C Salhad	500000	30000
	PCC Street Nasir Khan Gulzeb Thanda Maira U/C Salhad	1000000	
	Total	1500000	
Package No.24 Union Council Jhangi (ADP No.668 "2019-20")			
12	PCC Road Moh: Tanolian Jhangi Syedan U/C Jhangi	900000	46000
	PCC Path Arshad Khan Jhangi Khoja U/C Jhangi	800000	
	Community Center Usman Abad U/C Jhangi (Remaining Work)	600000	
	Total	2300000	
Package No.25 Union Council Banda Pir Khan (ADP No.668 "2019-20")			
13	PCC Street / Road Jabbar Lodhiabad U/C Banda Pir Khan	600000	12000
	Total	600000	
Package No.26 Union Council Baldheri (ADP No.668 "2019-20")			
14	PCC Road Village Tannan to Qudoos Khan House U/C Baldheri	1300000	26000
	Total	1300000	
Package No.27 Union Council Baldheri (ADP No.668 "2019-20")			
15	PCC Street Moh: Usman Nazir / Abdul Qadeer near Bridge Lodhiabad Dakhli Tannan U/C Baldheri	500000	30000
	PCC Street Moh: Awan Qalandarabad U/C Baldheri	500000	
	Const: of Culvert + FM Wall or PCC Gujjar basti Galli Tannan U/C Baldheri	500000	
	Total	1500000	

16	Package No.28 Union Council Chamhad (ADP No.668 "2019-20")			
	PCC Street & Shingle Road U/C Chamhad		500000	36000
	Const: of Culvert i/c PCC Road Mangal Darra U/C Chamhad		1300000	
	Total		1800000	
* ADP No.668 Regional Dev: Initiative for Achieving SDGs for the year of 2019-20 ATD-II District Abbottabad				
17	PCC Road from Moh: Qureshi Abad to H/O Hakam Khan Lamba Banda	Jhangi	1000000	20000
18	PCC Road from Katha Basti Liada to H/O Haji Muhabbat Qureshi Lamba Banda	Jhangi	1000000	20000
19	PCC Road from H/O Sultan Khan to Nazakat Khan Lamba Banda	Jhangi	1000000	20000
20	PCC Street near House of Aqeel Khan at Nika Pani Mangal	Baldheri	500000	10000
21	PCC/Sewerage Awami Road Feroz Baba Street Nawanshehr	Nawanshehr	1200000	24000
22	PCC Road at Maira Muzaffar from Shop of Fayyaz Khan to House of Walayat Khan	Mirpur	2000000	40000
23	PCC Road at Township Road Maira Mandroch	Kakul	1500000	30000

Terms & Conditions:

- 1 The award of contract shall be on the basis of above/below engineer estimate on MRS instead of item rate basis.
- 2 The contractors quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @ 2% only of Engineer Estimate.
- 3 The contractors quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimate cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
- 4 Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's Estimated cost equal to the differential amount of submitted bid and Engineer's Estimate along with detailed rate analysis. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
- 5 Any such effort to conspire to cartel making shall be considered as violation of Rule 44 and shall be attributed towards mis-procurement under Rule 54 of Procurement Rules ibid.
- 6 The following documents are compulsory with tender form:
 - i. The fresh Registration of LCB.
 - ii. The fresh Registration of KPPRA Revenue.
 - iii. The downloaded BOQ, Terms & Conditions and 2% security must be attached.
- 7 After issuing the work order, if the contractor / firm is not commence the work in one week, then the tender will be cancelled including forfeiting of security.
- 8 According to the Government Laws, all the taxes will be deducted.
- 9 In case of receiving equal offers / tie, the award of contract shall be decided through a free toss which shall be final.
- 10 All those contractor which have incomplete / pending works, are avoid to participate in the tenders and to concentrate / priority on completion of previous incompleting schemes.
- 11 Work order will be issued on the availability of funds with Tehsil Municipal Administration, Abbottabad.
- 12 Tender form and BOQ, can be downloaded and all other Terms & Conditions can be seen on the website www.ebidding.lcbkp.gov.pk

Published By:-
Tehsil Officer (Infrastructure)
Tehsil Municipal Administration
Abbottabad

Ordered By:-
Tehsil Municipal Officer
Tehsil Municipal Administration
Abbottabad

|

|

|

|