
Government of Khyber Pakhtunkhwa 

Communication & works department 
Re Notice inviting E-PADS System 

(Single Stage Single Envelop). 
 

The C&W Highway Division Mardan, Government of Khyber Pakhtunkhwa invites Electronic Bids from 

eligible firms/contractors in accordance with KPPRA Procurement Rules 2014, amended up to 15/09/2021 on Single 

Stage Single Envelop procedure for the following work(s). 

Package 
No. 

Name of work  Required 
PEC 

Category  

Bid Security 
i/c stamp 

Duty Rs (M) 

Tender FEE 
@ 0.03% 

Period of 
completion  

Last date and 
time of 

submission of 
E-bids  

Date of & 
Time of 

opening of 
Financial 

Bid  

1 Upgradation / Rehabilitation 
and construction of Roads in 
KPK ADP No. 1525/240288 
(2025-2026)  Sub Head :  
(i) Construction & Black 

Topping of Batia Shah 
Ghazi Baba U/C Qasmi 
0.625-Km Tehsil 
Katlang/District Mardan. 

(ii) Construction & Black 
Topping of Chail Dheri 
Road U/C Dheri Tehsil 
Katlang/District Mardan. 

(iii) Construction & Black 
Topping   of Lalma Kotki 
Killi Road UC Dheri 0.500-
Km Tehsil Katlang/ District 
Mardan.  

(iv) Construction & 
Rehabilitation of (I) Main 
Kohi Barmol Road 0.100-
Km (II) Gul Mara Miangano 
Palo U/C Kohi Barmol 
0.600-Km Tehsil Katlang/ 
District Mardan.     

(v) Upgradation of Sangawo 
Khas UC Sangawo 0.500Km 
Tehsil Katlang District 
Mardan.              

(vi) Construction & Black 
Topping Shaheed Abad 
Road  Tehsil Mardan of 
U/C Alo 0.500-Km 
Katlang/District Mardan        

C- 4 & 
above 

1618750/- 24000/- As per 
work order  

20/08/2025 
at 12.00 pm 

20/08/2025 
at 12.30 pm 

2 (i) Buner Road to Surkhabi 
Village. 

(ii) Kalo Dheri Pull Road To 
Adda  Mohalla. 

(iii) Machai Canal Road to GHS 
Machi at U/C Machi.  

(iv) Parsai Road to Ale Kali. 
(v) Construction/Black 

Topping of road from 
Machi Neher to 
Marghanoshah Village 
Machi Tehsil Rustam 
Mardan. 

C- 4 & 
above 

1938750/- 28800/-    

3 (i) Upgradation/Rehabilitatio
n & Construction of Road 
from Kandaro Village to 
Chattly Adda Via Barata 
Village Road (3.00-Km) 
District Mardan 

C- 4 & 
above 

1618750/- 24000/-    

 



4 (i) Construction & 
Rehabilitation of Main 
Nisatha Road to Chamthar 
Khass Killi (1.200-Km) 
District Mardan. 

(ii) Construction & 
Rehabilitation of Sokai Kalli 
to Gujar Abad Sur Pul 
(1.800-Km) District Mardan. 

(iii) Construction of Shingle 
Road from Mama Jee Kalli 
to Qamare Kalli Road 
(0.850-Km) District Mardan. 

C- 4 & 
above 

1478750/- 21900/-    

5 (i) Construction & Black 
Topping of Madhrasa Road 
Kass Kali Toru V/C Check 
Toru (Length 0.500-km) 
District Mardan. 

(ii)  Construction & 
Rehabilitation of Soor Pul to 
Gujar Abad Sokai (Length: 
1.200-Km) District Mardan. 

(iii) Construction & Black 
Topping of Road Thathar 
Kali Road to Jamsheed 
Korona Road V/C Sokai 
(Length: 0.900-KM) District 
Mardan. 

(iv) Construction of Road Side 
Drain at Khawo Kali to 
Ghalader V/C Khat Khawo 
Ghalader (Length: 2.00-KM) 
District Mardan. 

(v) Rehabilitation of General 
Chowk to Masjid Nasar 
Ullah Khan Road Toru V/C 
Check Toru 2 (Length: 
0.325-KM) District Mardan. 

C- 4 & 
above 

1477350/- 27880/-    

6 (i) Construction & 
Rehabilitation of Masjid 
Sadeeq Sahib to Central Jail 
Road toward Ring Road 
(Length: 0.525-KM) V/C 
Mohabat Abad District 
Mardan. 

(ii) Construction & Black 
Topping of Serai Koruna 
Koragh V/C Koragh (0.100 
Km) District Mardan. 

(iii) Construction & 
Rehabilitation of Master 
Shoukat Kote Road V/C 
Check Toru (Length: 1.200-
KM) District Mardan. 

(iv) Construction & 
Rehabilitation of Afsar Mall 
to Aman Kot Kali (Length: 
1.800KM) V/C Check Toru 
District Mardan. 

(v) Construction of Shingle 
Road Afsar Mall Sultan Abad 
Gardo Larr to Ahmad Abad 
Road V/C Check Toru 
(Length: 2.700-KM) District 
Mardan. 

(vi) Construction of R.C.C 
Culvert Ghani Khan Road 
Misthri Abad U/C Rorya 
District Mardan. 

C- 4 & 
above 

1380150/- 20421/-    



7 (i) Construction & 
Rehabilitation of New 
Sarak Road (0.750 KM) 
District Mardan. 

(ii) Construction & 
Rehabilitation & BT of Pir 
Sufaid Colony (0.475-KM) 
District Mardan. 

(iii) Construction & 
Rehabilitation & BT of 
Roraya Jadeed Road 
(0.450-KM). 

(iv) Construction & 
Rehabilitation & BT of 
Tambulak to Shaheed 
Abad Road (1.30-KM)  

(v) Construction & 
Rehabilitation & BT of 
Kochi Abad Road (1.00-
KM). 

C- 4 & 
above 

1618750/- 24000/-    

8 (i) Rehabilitation Widening 
& Improvement of Jamal 
Ghari Bazar to Pathe Kali 
Road U/C Jamal Ghari 
District Mardan. 

(ii) Construction & BT of 
Shiekh Yousaf Thanidar 
Village Road (0.423-KM) 
UC Saro Shah District 
Mardan. 

(iii) Rehabilitation & BT of 
Manga Dheri Road 
Mardan. (0.751-KM) 
District Mardan. 

C- 4 & 
above 

1618750/- 24000/-    

9 (i) Construction & 
Rehabilitation of Road 
from Sadat Baba to Shahi 
Kali via Esar Banda Road 
District Mardan. 

(ii) Construction & 
Rehabilitation of Road 
from Sanga Banda via Gul 
Maira Bazar Road District 
Mardan. 

(iii) Construction & 
Rehabilitation of Road 
from Essa Khwar to Gull 
Pur Killi District Mardan. 

(iv) Road from Jalala Bazar to 
Khuz Kandi. 

(v) Construction & 
Rehabilitation of Road 
From Saida Gul Killi To 
Jumma Khan Korona Gul 
Pul Killi District Mardan 

C- 4 & 
above 

1618750/- 24000/-    



10 (i) Construction/ 
Improvement of Baloli 
Road Qala Kali U/C 
Maddy Baba (0.350-
KM) 

(ii) Construction/ 
Improvement of Said 
Abad Road to Shagai 
Kali Janazgha. 

(iii) Construction & 
Rehabilitation from Kot 
Road to Qudrat Abad 
Kali U/C Kot Jungara 
District Mardan (0.700-
KM). 

(iv) Construction & Black 
Topping & 
Rehabilitation of Qazzal 
Kali to Suri Khat 
Remaining Portion UC 
Jhangir Abad (475m) 

(v) Upgradation 
Rehabilitation & 
Construction of Shingle 
Road Hajyano Kali to 
UC Nari (500m). 

(vi) Upgradation 
Rehabilitation & 
Construction of Pir 
Abad Road to Minoray 
Baba (500m). 

(vii) Upgradation 
Rehabilitation & 
Construction of Main 
Malakand Road to 
Chaill Mir Aman Kali 
(450m). 

(viii) Upgradation 
Rehabilitation & 
Construction of Main 
Canal Road to Village 
Chowa (400m)  

(ix) Upgradation & 
Construction of Shingle 
Road Mohammad Jan 
Colony to Dir Colony 
UC Maddy Baba (500m) 

(x) Upgradation & 
Construction of Shingle 
Road Yah Kohi to Dost 
Mohammad Shah 
House (500m). 

C- 4  
& 
above 

1618750/- 24000/-    

 

 

 

 

 



 Complete Detail of Bid Security in shape of CDR i.e. Bank name, CDR Number(s) and Date(s) must 
be submitted Electronically along with the E-PAD System. 

1.  All bidders are required to be registered with Khyber Pakhtunkhwa Revenue Authority under 
Finance Act, 2013 Act No. XXI of 2013. 

2.  AS per KPPRA Notification No. S.R.O (14)Vol: 1-24/2021-22/6058-71 dated 10/05/2022 
i. The Contractors quoted their bids up to a limit of 10% below Engineer Estimate shall 

submit bid security @2 % only of Engineer Estimate. 
ii. The contractors quoting their bids more than 10% below up to 20% below on 

Engineer’s Estimate shall submit along with their bids 8% Additional Security of 
Engineers Estimated Cost in addition to 2% bid security. If the bid is not accompanied 
with the required amount of additional security then it will be considered as non – 
responsive and the 2% bid security shall be forfeited in favour of Government and the 
second lowest bidder and so on will be considered accordingly. 

iii. Similarly, a contractor quoted bid more than 20% below shall submit with his bid an 
additional security on engineer’s Estimated cost equal to be differential amount of 
submitted bid and Engineer’s Estimate along with detailed rate analysis”. In case of 
more than 20% below bids. If the bid is not accompanied by the detailed rate analysis 
and / or required amount of additional security, then the said bid shall be considered 
as non-responsive. All the securities submitted along with such non-responsive bid 
shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be 
considered accordingly. 

iv. In case detailed rate analysis submitted with the bids is, in view of the of the 
procuring Entity, not convincing, the Head of Procuring Entity may declare such bid as 
non-responsive without any forfeiture of bid securities and record reasons thereof. 

v. The procuring entity may offer the contract to next lowest bidder after due diligence 
in the context of financial difference between such two bids or may advertise 
procurement opportunity afresh. 

vi. After commencements of work by the successful bidder, the procuring entity may 
replace Additional Security with a Bank Guarantee of the same amount from the 
scheduled bank, if the already deposited security is not in the form of bank 
guarantee. 

vii. The Additional Security shall be released to the contractor in four installments i.e. 1st 
installment of 25% to be released upon completion of 25% of the project 2nd 
installment of 25% to be released upon completion of 50% of the project 3rd 
instilment of 25% to be released after 100% completion of the project.  

viii. As per KPPRA, vide letter No. KPPRA/MIS/EPADS/24-25/266 dated 16/04/2025 the 
Tender will be process on KPPRA website through E-PADS System. 

3.  Venue of Bids opening is office of the Executive Engineer C&W Highway Division Mall road 
Mardan. 

4.  Pre-bid meeting will be held on 18-08-2025. 
Bidding documents can be obtained from the Procuring Entity on the submission of printing fee 
of Rs. 5,000/- during working hours. 

 
 
 
 
 
 

EXECUTIVE ENGINEER 
C&W HIGHWAY DIVISION 

MARDAN 
Phone No. 0937-9230038 

 
 

  


