

**GOVERNMENT OF KHYBER PAKHTUNKHWA
C&W HIGHWAY DIVISION HARIPUR**

NOTICE INVITING TENDER ON E-PAD SYSTEM

(Single Stage Single Envelop E-PAD System)

C&W Highway Division Haripur Govt: of Khyber Pakhtunkhwa Invites tenders through E-PAD system from the eligible firms / Contractor in accordance with KAPPRA procurement rules 2014 on single stage single envelop procedure for the following works.

S#	Name of work	Required category of PEC	E/Cost	2% Bld Security	Tender Fee 0.03%	Period of completion	Last date of submission of Bid and time	Date of opening & time
	Constn: of Technically & Economically Feasible 170 KMs Roads in Hazara Division (District Haripur ADP No. 1516/200246 (2025-26).					As per Work order	17.12.2025 at 12:00 PM	17.12.2025
A	<u>Construction / Rehb: / BT of roads at Tehsil Ghazi & UCs Panian, Bakka, KTS, Dinda Haripur.</u>							
1	Construction / Improvement of Tarbela road U/C Khalabat Township (1-Km).	C-6	4.000	80000	1200	-do-	-do-	-do-
2	Construction / Improvement of Chore Road (0.825-Km).	C-6	8.604	172080	2581	-do-	-do-	-do-
3	Construction / Improvement of Kalo Pind road (0.700-Km).	C-6	7.000	140000	2100	-do-	-do-	-do-
4	Construction / Improvement of Kalo Pind to Bhera road (0.650-Km).	C-6	7.000	140000	2100	-do-	-do-	-do-
5	Construction / Improvement of New Dheenda road (1-Km).	C-6	11.000	220000	3300	-do-	-do-	-do-
6	Construction / Improvement of Jhari Kas road (1-Km).	C-6	5.683	113660	1705	-do-	-do-	-do-
7	Construction / Improvement of Kothara By-Pass road (0.375-Km).	C-6	5.000	100000	1500	-do-	-do-	-do-
B	<u>Construction of Roads at U/Cs Muslim Abad, Barkot, Tofkan, Upper Khanpur, Kholian Bala, Bagra, Bandi Sher Khan, Dingi, Kot Najibullah, Syria, Upper Rehana, Pind Kamal Khan District Haripur</u>							
1	Construction of PCC road at Mohallah Tarkhana U/C Kot Najibullah.	C-6	2.281	45620	684	As per Work order	22.12.2025 at 12:00 PM	22.12.2025
2	Construction of culvert at Kot Najibullah Bypass road U/C Kot Najibullah.	C-6	4.040	80800	1212	-do-	-do-	-do-
3	Construction of PCC road Jab to Sanjiala road U/C PK Khan	C-6	17.248	344960	5174	-do-	-do-	-do-
4	Construction of PCC road Jab to Kohala Payeen U/C PK Khan.	C-6	1.000	20000	300	-do-	-do-	-do-
5	Construction of PCC road Madarassa Padni to Mohallah Nazaqat Padni U/C Bareela.	C-6	6.542	130840	1963	-do-	-do-	-do-
6	Construction of PCC road Sultanpur U/C Tofkian.	C-6	0.777	15540	233	-do-	-do-	-do-
7	Construction of PCC road Sabra to Kot Jadhan U/C Muslimabad.	C-6	19.945	398900	5984	-do-	-do-	-do-
8	Construction of PCC road Jogi Mar Bakka U/C Muslimabad.	C-6	2.738	54760	821	-do-	-do-	-do-
9	Construction of PCC road Nian-De-Gali to Malhat U/C Barkot.	C-6	7.908	158160	2372	-do-	-do-	-do-
10	Construction of PCC Kharian to Banth road U/C Barkot.	C-6	3.517	70340	1055	-do-	-do-	-do-

1	Construction of PCC road Kekhot U/C Barkot	C-6	4.052	81040	1216	As per Work order	23.12.2025 at 12:00 PM	23.12.2025
2	Construction of PCC road Danna Ferozpur U/C Barkot.	C-4	99.060	1981200	29718	-do-	-do-	-do-
3	Construction of PCC road Jabri Bangla to Nullha U/C Jabri.	C-6	9.469	189380	2841	-do-	-do-	-do-
4	PCC road Bandi Peeran U/C Jabri.	C-6	4.536	90720	1361	-do-	-do-	-do-
5	Construction of PCC road Kohala Bala U/C Jabri.	C-6	5.750	115000	1725	-do-	-do-	-do-
6	Construction of PCC road at Rajdhani U/C Bandi Sher Khan.	C-6	0.727	14540	218	-do-	-do-	-do-
7	Construction of PCC road Main village Bandi Sher Khan U/C BS Kan.	C-6	1.495	29900	449	-do-	-do-	-do-
8	Construction of PCC road at Kiyain to Chajjian U/C Upper Rehana.	C-6	12.932	258640	3880	-do-	-do-	-do-
9	Construction of PCC road from GT road to Bagra No. 2 U/C Bagra.	C-6	3.163	63260	949	-do-	-do-	-do-
10	Construction of PCC road Qazi Maira U/C Kholian Bala.	C-6	8.123	162460	2437	-do-	-do-	-do-
C	<u>Construction of internal roads of UCs Ladermang, Beer, Kaliger, Jatti Pind, Mankaral, Sarai Niamat Khan, Pind Hashim Khan, Sikandarpur, Central, South, Ali Khan, Sarai Saleh, Shah Maqsood & Rehana.</u>							
1	Const of Link road at Nika Pah U/C Shah Maqsood.	C-6	1.800	36000	540	As per Work order	25.12.2025 at 12:00 PM	25.12.2025
2	Construction / improvement of road from Haidri Chowk to Azam House U/C Pandak.	C-6	4.750	95000	1425	-do-	-do-	-do-
3	Construction of road from Hattar to Sawat Mill Qabristan U/C Derwash.	C-6	4.000	80000	1200	-do-	-do-	-do-
4	Construction of Culvert Mohallah Eidgah U/C Central.	C-6	5.000	100000	1500	-do-	-do-	-do-
5	Construction of road at BHU to Jogi-Di-Dheri Moh: Raja Abad U/C Sikandarpur.	C-6	6.500	130000	1950	-do-	-do-	-do-
6	Construction of Chappar road to Momin Abad U/C Sikandarpur.	C-6	3.800	76000	1140	-do-	-do-	-do-
7	Construction of road at Bandi Mian Pirdad Maira U/C Sarai Niamat Khan.	C-6	1.000	20000	300	-do-	-do-	-do-
8	Construction of Moh: Darra road U/C Pind Hashim Khan.	C-6	5.000	100000	1500	-do-	-do-	-do-
9	Construction of road from Swabi Maira to Kalinger U/C Kalinger.	C-4	69.800	1396000	20940	-do-	-do-	-do-
10	Construction of rado village Chajjakka U/C Kalinger.	C-6	5.000	100000	1500	-do-	-do-	-do-
11	Construction of road at village Chantri U/C Ladurmang.	C-6	8.360	167200	2508	-do-	-do-	-do-
12	Construction of road at village Dalri U/C Ladurmang.	C-5	33.500	670000	10050	-do-	-do-	-do-
D	<u>Construction of different roads in District Haripur.</u>							
1	Construction / improvement / rehab: of Interani road / street at Baghuna Length 450-M.	C-6	11.299	225980	3390	As per Work order	26.12.2025 at 12:00 PM	26.12.2025
2	Construction / improvement / rehab: of link road / street at Ghazi Patti to Bhutti Gram U/C Serikot Length 1.950-Km.	C-6	1.950	39000	585	-do-	-do-	-do-


3	Constn: / impt: / rehab: internal road / street at Basso Maira Length 775-M	C-6	1.000	20000	300	-do-	-do-	-do-
4	Constn: / impt: / rehab: of internal road / street at Pind Khan Khel to Pandori Bakkah length 1-Km.	C-6	8.707	174140	2612	-do-	-do-	-do-
5	Constn: / impt: / rehab: of Internal road U/C Tahalikote Length 1-Km.	C-6	4.370	87400	1311	-do-	-do-	-do-
6	Construction / improvement / rehab: of Internal road U/C Ghazi Length 1.30-Km.	C-6	3.652	73040	1096	-do-	-do-	-do-
7	Construction of Road/RCC culvert Khair Bara (near Hamlit Colony) Tehsil Ghazi	C-6	29.327	586540	8798	-do-	-do-	-do-


EXECUTIVE ENGINEER
 C&W Highway Division Haripur
 Ph & Fax # +92-995-920043

**GOVERNMENT OF KHYBER PAKHTUNKHWA
C&W HIGHWAY DIVISION HARIPUR**

INSTRUCTIONS TO BIDDERS
(Single Stage Single Envelop E-PAD System)

1. The contractors quoting their bids up to a limit of **10% below** Engineer estimate shall submit bid security @ **2% only** of Engineer Estimate.
2. The contractors quoting their bids more than **10% below upto 20% below** on Engineers Estimate shall submit along with their bids **8% Additional Security** of Engineer's Estimated cost in addition to **2% bid security**. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
3. Similarly, a contractor quoting bid more than **20% below** shall submit with his bid an additional security on Engineer's Estimated cost equal to the **differential amount** of submitted bid and Engineers ' Estimate along with detailed rate analysis. In case of more than **20% below** bids, if the bid is not accompanied by the **detailed rate analysis** and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the **2nd** lowest bidder and so on will be considered accordingly.
4. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non responsive without any forfeiture of bid securities and record reasons thereof.
5. The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such two bids or may advertise procurement opportunity afresh.
6. After commencements of work by the successful bidder, the procuring entity may replace the Additional Security with a bank guarantee of the same amount from the scheduled bank; if the already deposited security is not in the form of bank guarantee.
7. The Additional Security shall be released to the contractor in four installments i.e. **1st** installment of 25% to be released upon completion of 25% of the project, **2nd** installment of 25% to be released upon completion of 50% of the project, **3rd** installment of 25% to be released upon completion of 75% of the project and the **4th** installment of 25% to be released after 100% completion of the project.
8. All bidding will be conducted through the E-PAD system. The financial bid should be submitted by their own self or his authorized representative before the specified closing date and time. No CDRs will be considered after the deadline
9. All the bidders must submit their valid enlistment of C&W Department / PEC updated at the time of submission of CDR.
10. All the bidders may be deposited tender form fee Rs. 0.03% on E/Cost by each participating contractor online along-with earnest money.
11. Electronic bidding shall be done on "Above / Below" system on BOQ / Engineer's estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
12. Any bidder who provides incorrect information shall stand disqualified and will be debarred.
13. Electronic bid will valid for Ninety (90) days.
14. Call Deposit of Scheduled Banks shall be acceptable.
15. Electronic bid will be displayed by Online E-PAD System after 30 minutes of closing time in the presence of bidders / their representatives who chose the present.
16. The employer has the authority to reject any bid or all the bids assigning valid reason.
17. Bid security of all bidders will be retained by the employer till finalization of bid.
18. All bidders are required to be registered with Khyber Pakhtunkhwa Revenue Authority establishment under the Khyber Pakhtunkhwa Finance Act, 2013 other-wise he will not be entitled to participate in tendering process.


EXECUTIVE ENGINEER
C&W Highway Division Haripur
Ph & Fax # +92-995-920043