: COMMUNICATION & WORKS DEPARTMENT ,
NOTICE INVITING TENDER THROUGH E-PADS SYSTEM,

ure for the following works.

Single Stage Single Envelop E-Pak Acquisition & Disposal System)

The C&W Division-11 Buner Government of Khyber Pakhtunkhwa invites electronic bids on E-PADs from
ffi-1ns contractors in accordance with KPPRA procurement rules-2014 amended till now on Single Stage Single Envelop

Bld Date and
E/cost Req: Last date of Time of
Name of Work Million Category s‘;‘;‘:’ﬁg' Fr:o";;:;) Cl;%,ivc;grzn sut;m:sslon O,f_:;on Ing, of
t nancial
(PKR) of PEC | i Y (Rs) me Pmpzm:;’
RE-ADVERISMENT OF CONSTRUCTION & REHABILITATION OF (30-KM) ROADS IN TEHSIL
GAGRA & TEHSIL CHAGHARZAI DISTRICT BUNER ADP N0O.1314/250599 (2025-26).
; C-5&
Construction of PCC Road from As Per 05.08.2026 | 05.08.2026
| ! Sangara to Kotobase AN | Above | 1129600 1 16343 Work Order | 12,00 PM 12.30 PM
{' Construction of Blacktopping C-5 & T
2 | Road from Kulyari to Khaista | 66.360 Above | 1367200 | 19910 Do Do Do
Baba Road
Construction of Blacktopping of C5&
3 | Dara Shalbandai & Asharay | 48.740 Above 1014800 | 14622 Do Do Do
Maira Matwani Road
Construction of Blacktopping C5&
Road to Manary (Remaining Road Above
% & Shoulders) & Cheno Shalbandai e iiaa2p0 | 26780 e oo Sa
Road
Sub Work (a) Construction of c48
Blacktopping Ikhtiyar Jaba to | 89.833 1836660 | 269500 Do Do Do
Above
- 5 Daggar Chawak Bypass Road
" C5&
Sub Work (b) Construction of
Blacktopping Bishpur Road 28477 Above G ARG he A Do
Sub Work (a) Construction of PCC C-6& JRRUT L
at Markazi Islemi to Naseem | 24.87 Above 537400 7470 Do Do / Do
Korona,
6 Sub Work (b) Construction of 24.33 C['JG & 526600 7300 B 5
_ PCC,Serie & Jan Maira i Adave /I 0
. C6& |
Sub Work (c) Construction of PCC /
Shalizaro Road 841 Above 174450 2530 Do ¢ Do Do
A ; C58& |
Construction of Blacktopping
7 Road Biam Dara Main Road 55.250 Above 1145000 16575 D Do Do
Sub Work (a) Construction of 57.94 (o 1600200 | 23d0s go B 5
Blacktopping Road to Kulyari Pul : Above o
a Sub Work (b) Construction of C-5&
Blacktopping Road to Yakh Dara | 26.07 Above 561400 7830 Do Do Do
Road
Construction & Blacktopping of C-5& . .
9 Parshalai to Amnawar Matwani | 65.270 Above 1345400 | 19581 Do Do Do
Road
10 Construction of Blacktopping of 41.02 5& 860400 12306 b &
Sawarai to Dambara Road . Above 0 2 Do
11 Construction & Blacktopping of 53.79 c:& 1115580 16140 D 0 D
Pershalai & Kotigram Road ‘ Apave 0 9 & ¥
12 Construction & Blacktopping of 49.65 Ct-,S & 1033000 | 1489 D
Bango Maira Bajkata Road 3 Apave > o Do bo
13 | Construction & Blacktopping of £5 8
Ehormio Road 80.59 Above 1651800 | 24180 Do Do Do
Construction & Blocktopping of C5&
14 | Pakhtano Maira Road including | 50.73 Above | 1054600 | 15220 Do Do Do
- Remaining Shoulder o, 5
PCC  Rood  Shangra T CG5& s
5 | chogharzai 970 TP\ 4140 | above | 868000 | 12420 Do Do Do
C-5&
‘ 16 | PCC Road Asharey to Inzar Maira 42.80 Above 896000 | 12840 Do Do Do
L e ‘“___——u———— -
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ai Jala Mehran & C5&
g .94 Above | 1018800 | 14682 Do Do 86
o i C-5&
,garai Markhawrey
Y d, 60.60 Above | 1252000 | 18020 Do Do Do
_ C5& e
~ o0d Kootwal & Kwanj 50.08 Above 1041600 | 15025 Do Do Do
C-5&
_#oad Dang Kohai & Kot Road | 34.72 | APOv€ | 734400 | 10416 Do B bo
- €S58
- RCC Road from Tera to Rajkand 49.49 Above 1029800 | 14850 Do Do Do
— o
PCC Road Banda V/C Sher Al & | 5 & | dasi ;
%" | Reyal Kally Tangay ' Above | 807 o0 Do Do
[ PCC Road Serai Kuz Shamnal & ¢-5&
( #3 ple i 48.98 | pbove | 1019600 | 14695 Do Do Do
24 | PCC Ganshal Sar to Ganshal Patai | 35.35 AC; f; 747000 | 20995 Do Do Do
% 6 J
25 | PCC Chenna Khpa 35.35 G5& | 45000 (10609 Do Do Do -
: Above /
; C-5&
26 | PCCZumbakai 35.35 747000 10605 Do Do fe]
Above /
B RE-ADVERISMENT OF ADP N0O.1742/250730” TOBACCO DEVELOPMENT CESSS”FY 2025-}6\/
27 Recofnstructlon of GPS Kiralamal 21.740 C-6 & 474800 6522 Do Do Do
Tehsil Gagra Above v e
RE-ADVERISMENT OF “a)improvement & B/T of (15-KM) Roads b)Construction & B/T of Sowari Bypass
Road c) Construction /Extension & B/T of Battara Akhun Kalay Road Via Kuz Shamnal(i/c Cost of Land)
Buner”ADP NO.150803
Construction & B/T of Sowari C-5&
79. 1590400 23860 Do Do D
24 Bypass Road (2-KM) e Above :
D CONSTRUCTION, IMPROVEMENT, REHABILATION & WIDENING OF BT ROADS IN MALAKAND DIVISION “ADP
NO.1387/251389 (2025-26).
Construction of Road Bairo to 40.00 C5&
29 | Ajlai (2-KM) Tehsil Chagharzai Above 840000 | 12000 Do Do Do
i
Construction of Road at Surkhaw C-5&
30 | & Bridge at Nawakaly Shanai 45.00 Above 940000 | 13500 Do Do Bo
Road
Construction of RCC Bridge & 18.00 C-6 &
31 | Approaches at Tango to Kinawar Above 378750 5400 Do Do Do
Construction of Link Road at 20.00 C6& o syon
32 Irraw Krapa ) Above 440000 6000 Do Do Do
Construction & Black Topping of C-5& o]
33 | Byposs Road Dewana Baba to 29.00 Above 620000 8700 5 B h
Mardan Road
Construction of Road to Kardara 28.00 C-5&
34 1.5-KM ' Above 600000 8400 Do Do Do
Construction of PCC Road at 25.00 C-6&
35 | Alamay Naway Kalay Above 540000 7500 Do Do Do
, Construction of Road at Gunga 2900 C-5&
| 36 | Hujra & Shingre Hujra Bajkata ' Above 620000 | 8700 Do Do Do
; | Construction & Widening & Black C-5&
37 | Topping of Chinar to Dewana 45.00 Above
, Baba Link Road (975-kn) 00§ 4350 " P B0
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A\ Single Stage Two Envelop For The work
- Bid Last Date of
\ E/cost Req: 4 Tender | Last Date of st Dale o Date of
vame of Work Million | Category sii:;g* Fee | Submission %’Z’;’Z’ﬁ: ‘_3' Opening of
(PKR) of PEC Duty (Rs) (Rs) of Bid Bid Financial Bid

(E_A'DVERISMENT OF “a)lmprovement & B/T of (15-KM) Roads b)Construction & B/T of Sowari Bypass
Road ¢) Construction /Extension & B/T of Battara Akhun Kalay Road Via Kuz Shamnal(i/c Cost of Land)
Buner”ADP NO.150803

'/l'bo/nékruction /Extension & B/T of After

| attara Akhun Kalay Road Via C-4& 05-07-2026 | 05-07-2026 | approval of
i | 276000 | 34140
3 [ Kuz Shamnal(i/c Cost of Land) 15,50 Above 2 12:00 PM 12:30 PM | Technical Bid
| Buner as per Rule

CONSTRUCTION, IMPROVEMENT, REHABILATION & WIDENING OF BT ROADS IN MALAKAND DIVISION “ADP
NO.1387/251389 (2025-26).

C3&
Above

Construction & Blacktopping of
19 Road from Shaheeda Sar to Bar
Teraj (6.5-KM) Tehsil Chagharzai

145.00

2940000 | 43500 Do Do Do

1. Bid Solicitation Documents and Instruction to Bidders can be obtained from the office on any working day or downloaded from
Official E-PADS website (www.cprocure cov.pk) and C&W website (www.owd.ghp.pk) as well as KPPRA website
(v kppra.gov.pk) before the submission date / time.

2. The bidders should submit their E-bids as per KPPRA Notification No. S.RO (26)/Vol: 1-37/2024-25 dated 24-06-2026 being
amended till now and submission of performance security in accordance with SBDs notified by Government of Khyber
Pakhtunkhwa.

3. Complete Detail of Bid Security in shape of CDR i.e. Bank Name, CDR Number(s) and Date(s) must be submitted electronically
along with E-bid on the E-Pads System, and in accordance with Notification S.R.O (29)Vo? 1-4/2025-26 Peshawar dated
October 29,2026/699-711

4. All bidders are required to be registered with Khyber Pakhtunkhwa Revenue Authority under Finance Act, 2013 Act No. XXI of
2013.

5. The bidding entry Fee/Tender Form Fee shall be annexed in shape of separate CDR of estimated Cost which will be non-
refundable.

6. Venue of Bids opening is office of the Executive Engineer C&W Division No.II Buner.
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Government of Khyber Pakhtunkhwa
COMMUNICATION & WORKS DEPARTMENT

INSTRUCTION TO BIDDERS
(Single Stage Single Envelop E-Pak Acquisition & Disposal System).

The bidders are required to quote their rates above or below on both MRS as well as on non MRS

items.

2. 1) The contractors quoting their bids up to a limit of 10%below Engineer estimate shall submit bid
security @2% only of Engineer estimate.
ii) The contractors quoting their bids more than 10% below up to 20% below on Engineer estimate
Shall submit along with their bids 8% Additional Security of Engineer estimated cost in addition to
2% bid security if the bid is not accompanied with the required amount of additional security then it
will be considered as non-responsive and the 2% bid and 2% bid security shall forfeited in favour of
Govt: and the 2™ lowest bidder and so on will be considered accordingly.
iif) Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional
security on Engineer Estimate cost equal to the differential amount of submitted bid and Engineer
Estimate along with detailed rate analysis). In case of more than 20% ‘below-bids; if the bid is not
accompanied by the detailed rate analysis and/or required amount of additional security, then the
said bid shall be considered as non-responsive. All the securities submitted along with such non
responsive bid shall be forfeited in favour of government and the 2™ lowest bidder so on will be
considered accordingly.
iv) In case of detail rate analysis submitted with the bids is, in view of the procuring Entity, not
convincing, the head of the procuring Entity may declare such bid as on responsive with any
forfeiture of the bid securities and record reasons thereof.
v) The procuring entity may offer the contract to next lowest bidder after due diligence in the context
of financial difference between such two bids or may advertise procurement opportunity afresh.
vi) After commencements of work by the successful bidder, the procuring entity may replace the
Additional Security with a bank guarantee of the same amount from the scheduled bank: if the
already deposited security is not in the form of bank guarantee.
vii) The Additional Security shall be released to the contractor in four instaliments i.e., 25% to be
released upon completion of 25% of the project. 50% to be released upon completion of 50% of the
project. 75% to be released upon completion of 75% of the project and the remaining amount to be
released after completion of the project.
viii) All previous orders, instructions and regulations issued regarding additional security shall stand
superseded. L

3. All such effort to conspire to cartel making shall be considered as violation of Rule-44 and shall be

attributed towards mis-procurement under Rule-54 of procurement Rules ibid.

Electronic Bids should be submitted electronically on or before the fixed date/time.

Any bidder who provides incorrect information shall stand disqualified and will be debarred.

Time allowed for completion of the work is as specified in the NIT which will start from the issuance

of LOA.

Electronic Bids will valid for Ninety (90) days.

Successful Bidder should sign the agreement with the department within Twenty-Eight (28) days

after acceptance of bid.

9. Call Deposit of Scheduled Banks shall be acceptable.

10. If the evaluated electronic bid costs of two or more than two bidders are equal then the successful
bidder will be declared through draw.

11. Electronic Bids will be displayed by Online E-PADS System after 30 minutes of closing time in the
presence of bidders/their representatives who choose to be present.

12. The employer has the authority to reject any E-Pads Bids or all the E- Pads bids assigning valid
reason.

13. Bid Security of 1%, 2" and 3" lowest bidders will be retained by the employer till approval of bid,
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