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INVITATION FOR BIDS 
Date:    

Loan / Credit No.   

Bid Reference No.:   

1. The Communication and Works (C&W) Department through Executive Engineer 

C&W Division Kohistan Lower as applied for/received a loan/credit/approval from 

the Provincial Govt. towards the cost of CONSTRUCTION OF DISTRICT 

SECRETARIAT KOLAI PALLAS KOHISTAN ADP No.220885 SH: EXTERNAL 

DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT 

ADMINISTRATION  BLOCK,  MASJID,  AND  GUARD  ROOM)  (RE-TENDER) 

amounting to Rs. 399.403 (M), and it is intended that whole or part of the proceeds of the 

loan/credit/fund will be applied to eligible payments under the Contract for the 

CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP 

No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND MAIN 

BUILDING  WORKS  (DISTRICT ADMINISTRATION BLOCK, MASJID, AND 

GUARD ROOM) (RE-TENDER) amounting to Rs. 399.403 (M), Bidding is opened to all 

eligible Bidders. 

2. The Procuring Entity invites sealed bids from eligible bidders licensed by the Pakistan 

Engineering Council, registered/enrolled/ enlisted with the relevant Authority(s) or 

prequalified for the respective work(s). A foreign bidder is also entitled to bid only in a 

joint venture with a Pakistani constructor in accordance with the relevant provisions of 

PEC Bye-laws. 

3. Bidders may obtain further information from, inspect at, and buy the Bid Solicitation 

Documents from the office of the Executive Engineer C&W Division Kohistan 

Lower at xenc&wdkhl@gmail.com. 

4. A complete set of Bid Solicitation Documents may be obtained by an interested bidder 

on submission of a written application to the above office, and upon payment of a non-

refundable fee of Rs. 3,000/-. 

5. All bids must be accompanied by a Bid Security @ 2% of the estimated cost in the shape 

of Call Deposit Receipt/Bank Guarantee, from a Scheduled Bank of Pakistan, issued 

from the bank account of the bidder, in favour of Executive Engineer C&W Division 

Kohistan Lower, and must be delivered to the Office of the Executive Engineer 

C&W Division Kohistan Lower on or before Date: 16/09/2026 Hours: 12:00 Noon. 

Technical Bids will be opened at 12:30 PM hours on the same day, in the presence of 

bidders or their representatives, who choose to attend at the same address Executive 

Engineer C&W Division Kohistan Lower. 

The bid must also be accompanied by a separate non-refundable required Tender form 

fee at the prevailing rates (0.03% of the estimated cost) in shape of Call Deposit 

favouring Executive Engineer C&W Division Kohistan Lower to be issued by a 

scheduled bank. 

6. The C&W Department through Executive Engineer C&W Division Kohistan Lower 

reserves the right to reject all bids or proposals at any time prior to the acceptance 

of a bid or proposal under Rule 47 of the KP Public Procurement Rules, 2014. 

mailto:wdkhl@gmail.com
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INSTRUCTIONS TO BIDDERS 

(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract 

and will cease to have effect once the contract is signed.) 

 

A. GENERAL 

IB.1  Scope of Bid 

1.1 The Procuring Entity as defined in the Bidding Data hereinafter called “the Procuring 

Entity” invites bids for the construction and completion of works as described in these 

Bid Solicitation Documents, and summarized in the Bidding Data hereinafter referred to 

as the “Works”. 

1.2 The successful bidder will be expected to complete the Works within the time 
specified in Appendix-A to Bid. 

1.3 Throughout these Bid Solicitation Documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder / tenderer, bid / tender, bidding / tendering etc.) are synonymous. 

IB.2  Source of Funds 

2.1 The expenditure on this project/scheme will be met from the Public Funds of the 

Provincial Government of Khyber Pakhtunkhwa (GoKP), as defined in Rule-2(l)(l) of 

the KP Public Procurement Rules, 2014, or through a loan/credit from the source (s) 

as indicated in the Bidding Data in various currencies towards the cost of the 

Project/Scheme specified in the Bidding Data, and it is intended that part of these 

Public Funds or proceeds of this loan/credit will be applied to eligible payments under 

the Contract, for which these Bid Solicitation Documents are issued. 

IB.3  Eligible Bidders 

3.1 This Invitation for Bids is opened to all bidders meeting the following requirements: 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to 

the value of the Works. 

b. Duly prequalified / enlisted with the Procuring Entity in the category relevant to 

the value of the Works 

c. Is neither associated, nor has been associated, directly or indirectly, with the 

Consultants or any other  entity that has prepared the design, specifications, and 

other documents for the Project/Scheme or being proposed for any position in the 

Project Management. 

d. duly registered with the Khyber Pakhtunkhwa Revenue Authority for the purpose of 

Sales Tax on Services. 

3.2 A bidder having a conflict of interest will be declared as non-responsive if the bidder 

has a close business relationship with the Procuring Entity’s professional personnel, 

who directly or indirectly involved in any part of: (i) the preparation of the bidding 

documents for the Works, (ii) the Bid evaluation or (iii) the supervision of such Works. 

IB.4   One Bid per Bidder 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 

IB.5  Cost of Bidding 

5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process. 

IB.6   Site Visit 

6.1 The bidders are advised to visit and examine the site of Works and its surroundings 

and obtain for themselves on their own responsibility all information that may be 

necessary for preparing the bid and entering into a contract for construction of the 
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Works. All cost in this respect shall be at the bidder’s own expense. 

6.2 The bidders and any of their personnel or representatives will be granted permission by 

the Procuring Entity to enter upon its premises and lands for the purpose of 

suchinspection, but only upon the express condition that the bidders, their personnel and 

representatives, will release and indemnify the Procuring Entity, its personnel and 

representatives from and against all liability in respect thereof, and will be responsible for 

death or personal injury, loss of or damage to property, and any other loss, damage, costs, and 

expenses incurred as a result of such inspection. 

B. BIDDING DOCUMENTS 

IB.7  Contents of Bidding Documents 

7.1 The Bid Solicitation Documents, in addition to Invitation for Bids, are those stated 

below, and should be read in conjunction with any Addenda/Corrigenda issued in 

accordance with Clause IB.9. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. General Conditions of Contract, Part-I (GCC). 

4. Special Conditions of Contract, Part-II (SCC). 

5. Specifications–Special Provisions. 

6. Specifications–Technical Provisions. 

7. Form of Bid &Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Bid Security. 

10. Form of Additional Security (if required) 

11. Form of Contract Agreement. 
12. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 

13. Drawings. 

7.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the Bidders own 

risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 

requirements of the Bid Solicitation Documents will be rejected. 

IB.8  Clarification of Bidding Documents 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bid Solicitation 

Documents may notify the Procuring Entity in writing at the Procuring Entity’s address 

indicated in the Invitation for Bids. The Procuring Entity will respond to any request 

for clarification, which it receives earlier than 07 days prior to the deadline for 

submission of bids. 

Copies of the Procuring Entities response will be forwarded to all buyers of the Bid 

Solicitation Documents, including a description of the enquiry but without identifying 

its source. 

IB.9  Amendment of Bidding Documents 

9.1 At any time prior to the deadline for submission of bids, the Procuring Entity may, for 

any reason, whether at its own initiative or in response to a clarification requested by a 

prospective bidder(s), modify the Bid Solicitation Documents by issuing 

addendum/corrigendum. 

9.2 Any addendum/corrigendum thus issued/published shall be part of the Bid Solicitation 

Documents pursuant to Sub- Clause 7.1 hereof, and shall be communicated in writing 

to all buyers of the Bid Solicitation Documents. 

9.3 To afford prospective bidders reasonable time in which to take an addendum / 

corrigendum into account in preparing their bids, the Procuring Entity may extend the 

deadline for submission of bids in accordance with Clause IB.20 (10). 
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C. PREPARATION OF BIDS 

 

IB.10 Language of Bid 

 

10  The bid, all correspondence, and documents related to the bid exchanged by a bidder 

and the Procuring Entity shall be in the bid language stipulated in the Bidding Data and 

Special Conditions of Contract. 

 

IB.11 Documents Accompanying the Bid 

 

11.1 Each bidder shall: 

 
(a) submit a written power of attorney authorizing the signatory of the bid to act for 

and on behalf of the bidder; 

(b) update the information indicated and listed in the Bidding Data and previously 

submitted with the application for prequalification, and continue to meet the 

minimum criteria set out in the prequalification documents which as a 

minimum, would include the following: 
(i) Evidence of access to financial resources along with average annual 

construction turnover; 

(ii) Financial predictions for the current year and the two following years 
including the effect of known commitments; 

(iii) Work commitments since prequalification; 

(iv) Current litigation information; and 

(v) Availability of critical equipment. 

and 

(c) furnish a technical proposal taking into account the various Appendices to Bid 
specially the following: 

Appendix-E to Bid Proposed Construction Schedule Appendix-F to Bid 

Method of Performing the Work Appendix-G to Bid List of Major 

Equipment Appendix-K to Bid Organization Chart for Supervisory 

Staff 

and other pertinent information such as mobilization program etc; 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall be 

signed so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the joint venture partners; 

(c) the partner-in-charge shall always be duly authorized to deal with the Procuring 

Entity regarding all matters related with and/or incidental to the execution of 

Works as per the terms and Conditions of Contract and in this regard to incur 

any and all liabilities, receive instructions, give binding undertakings and 

receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally for the execution of the Contract in accordance with 

the Contract terms and a statement to this effect shall be included in the 

authorization mentioned under Sub-Para(b) above as well as in the Form of Bid 

and in the Form of Contract Agreement (in case of a successful bid); and 
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(e) a copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 

period of duration, the persons authorized to represent and obligate it and which 

persons will be directly responsible for due performance of the Contract and can 

give valid receipts on behalf of the joint venture, the proportionate participation 

of the several firms forming the joint venture, and any other information 

necessary to permit a full appraisal of its functioning. No amendments / 

modifications whatsoever in the joint venture agreement shall be agreed to 

between the joint venture partners without prior written consent of the Procuring 

Entity. 

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail 

to demonstrate the adequacy of the Bidders’ proposals to meet the technical 
specifications and the completion time referred to in Sub-Clause 1.2 hereof. 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the 

whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit 

rates and / or prices submitted by the bidder. 
12.2 The bidders shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Unit rate offered for an item shall be considered upto two 
significant decimals places for evaluation purposes. Items against which no rate 
or price is entered by a bidder will not be paid for by the Procuring Entity when 
executed and shall be deemed covered by rates and prices for other items in the 
Bill of Quantities. Corrections in rates and prices, if any, shall be made by 
crossing out, initialing, dating and re-writing. 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, 

or for any other cause, as on the date 28 days prior to the deadline for 

submission of bids shall be included in the rates and prices and the total Bid 

Price submitted by a bidder. 

Additional / reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of 

the General Conditions of Contract Part-I. 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of 

the Conditions of Contract. The Procuring Entity shall furnish the prescribed 

information for the price adjustment formulae in Appendix-C to Bid, and shall 

submit with their bids such other supporting information as required under the 

said Clause. 
IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 
A bidder expecting to incur expenditures in other currencies for inputs to the 
Works supplied from outside the Procuring Entity's country (referred to as the 
“Foreign Currency Requirements”) shall indicate the same in Appendix-B to Bid. 
The proportion of the Bid Price (excluding Provisional Sums) needed by him for 
the payment of such Foreign Currency Requirements either (i) entirely in the 
currency of the Bidder’s home country or, (ii) at the bidder’s option, entirely in 
Pak rupees provided always that a bidder expecting to incur expenditures in a 
currency or currencies other than those stated in (i) and (ii) above for a portion of 
the foreign currency requirements, and wishing to be paid accordingly, shall 
indicate the respective portions in his bid. 
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13.2 The rates of exchange to be used by the bidder for currency conversion shall be 

the TT&OD Selling Rates published or authorized by the State Bank of Pakistan 

prevailing on the date 28 days prior to the deadline for submission of bids. 

For the purpose of payments, the exchange rates used in bid preparation shall apply for the 
duration of the Contract. 

 

IB.14 Bid Validity 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the 
Date of Bid Opening specified in Clause IB.23. 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, 

the Procuring Entity may request that the bidders extend the period of validity 

for a specified additional period which shall in no case be more than the 

original bid validity period. The request and the responses thereto shall be 

made in writing. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his Bid Security 

for the period of the extension, and in compliance with Clause IB.15 in all 

respects. The bidder shall bear all costs to be incurred on such extensions. 
IB.15 Bid Security 

15.1 
Each bidder shall furnish, as part of his bid, a Bid Security in the amount 

stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a 

freely convertible currency. [The bid security shall be submitted from the 

account of the firm/bidder/contractor who submits the bid]
2 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 

Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a 

foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan in 

favour of the Procuring Entity valid for a period 28 days beyond the Bid 

Validity date. 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Procuring Entity as non-responsive. 
15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible, but not later than 28 days after the expiration of the period of Bid 
Validity. 
[“The bid security of the successful bidder be retained with the Procuring 
Entity till completion of the defect liability period and the amount of guarantee 

will be reduced by an equivalent amount”.]
3 

15.6  The Bid Security may be forfeited: 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 

(b) if the bidder does not accept the correction of his Bid Price pursuant to 

Sub-Clause 27.2 hereof; or 

(c) In the case of successful bidder, if he fails within the specified time 
limit to: 

(i) furnish the required Performance Security; or 

(ii) Sign the Contract Agreement. 
 

2 Inserted by KPPRA Notification No. KPPRA/M&E/Estt:/1-12/2017-18 dated April 05 2018. 
3     (14     

Substituted by KPPRA Notification No. KPPRA/M&E/Estt:/1-4/2016 dated May 24, 2016 

15.5 
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IB.16 Alternate Proposals by Bidder 

 

16.1 Should any bidder consider that he can offer any advantages to the Procuring 

Entity by a modification to the designs, specifications or other conditions, he 

may, in addition to his bid to be submitted in strict compliance with the Bid 

Solicitation Documents, submit any Alternate Proposal(s) containing (a) 

relevant design calculations; (b) technical specifications; (c) proposed 

construction methodology; and (d) any other relevant details / conditions, 

provided always that the total sum entered on the Form of Bid shall be that 

which represents complete compliance with the Bid Solicitation Documents. 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only 

may be considered by the Procuring Entity as the basis for the award of 

Contract to such bidder. 

IB.17 Pre-Bid Meeting 

17.1 The Procuring Entity may, on its own motion or at the request of any 

prospective bidder(s), hold a pre-bid meeting to clarify issues, and to answer 

any questions on matters related to the Bid Solicitation Documents or any other 

matter that may be raised at that stage. The date, time, and venue of pre-bid 

meeting, if convened, is as stipulated in the Bidding Data. All prospective 

bidders or their authorized representatives shall be invited to attend such a pre-

bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach 

the Procuring Entity not later than seven (7) days before the proposed pre-bid 

meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and 

the replies given, will be transmitted without delay to all buyers of the Bid 

Solicitation Documents. Any modification of the Bid Solicitation Documents 

listed in Sub-Clause 7.1 hereof, which may become necessary as a result of the 

pre-bid meeting shall be made by the Procuring Entity exclusively through the 

issue of an Addendum/Corrigendum pursuant to Clause IB.9, and not through 

the minutes of the pre- bid meeting. 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid 

shall be for performing the Contract strictly in accordance with the Bid 

Solicitation Documents. 

18.2 All appendices to Bid are to be properly completed and signed. 

18.3 No alteration is to be made in the Form of Bid nor in the Appendices there to 

except in filling up the blanks as directed. If any such alterations be made or if 

these instructions be not fully complied with, the bid may be rejected. 
18.4 Each bidder shall prepare by filling out the forms completely and without 

alterations one (1) original and number of copies, specified in the Bidding 
Data, of the documents comprising the bid as described in Clause IB.7 and 
clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event of 
discrepancy between them, the original shall prevail. 

18.5 The original and all copies of the bid shall be typed or written in indelible ink 

(in the case of copies, Photostats are also acceptable) and shall be signed by a 

person or persons duly authorized to sign on behalf of the bidder pursuant to 

Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialed and stamped 

by the person or persons signing the bid. 
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18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Procuring Entity, or as are necessary to correct 

errors made by the bidder, in which case such corrections shall be initialed by 

the person or persons signing the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper addresses at which notices may be legally served on them and to which 

all correspondence in connection with their bids and the Contract is to be sent. 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put 

in separate envelopes and marked as such. 

(b) The envelopes containing the ORIGINAL and copies will be put in one 

sealed envelope and addressed / identified as given in Sub- Clause 19.2 

hereof. 

19.2 The inner and outer envelopes shall: 

(a) be addressed to the Procuring Entity at the address provided in the 
Bidding data; 

(b) bear the name and identification number of the contract as defined in 
the Bidding Data; and 

(c) Provide a warning not to open before the time and date for bid 

opening, as specified in the Bidding Data. 

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner 
envelope shall indicate the name and address of the bidder to enable the bid to 
be returned unopened in case it is declared “late” pursuant to Clause IB.21. 

19.4 If the outer envelope is not sealed and marked as above, the Procuring Entity 

will assume no responsibility for the misplacement or premature opening of 

the Bid. 

IB.20 Deadline for Submission of Bids 

20.1 (a) Complete Bids must be received by the Procuring Entity at the 

address specified no later than the time and date stipulated in the 

Bidding Data. In the event of the specified date for the submission of 

bids declared a holiday for the Procuring Entity, the Bids will be 

received up to the appointed time on the next working day. 

(b) Bids with charges payable will not be accepted, nor will arrangements 

be undertaken to collect the bids from any delivery point other than that 

specified above. Bidders shall bear all expenses incurred in the 

preparation and delivery of bids. No claims will be entertained for 

refund of such expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for 

such acknowledgment in a separate letter attached to but not included 

in the sealed bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by messenger. 

20.2 The Procuring Entity may, at his discretion, extend the deadline for submission 

of bids by issuing an amendment in accordance with Clause IB.9, in which 

case all rights and obligations of the Procuring Entity and the bidders 
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previously subject to the original deadline will thereafter be subject to the 

deadline as extended. 

IB.21 Late Bids 

 

21.1 (a) Any bid received by the Procuring Entity after the deadline for 
submission of bids prescribed in Clause IB.20 will be returned (17 
unopened to such bidder. 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to 
the wrong office or due to any other reason, shall not be accepted as an 
excuse for failure to deliver a bid at the proper place and time. It shall 
be the bidder’s responsibility to determine the manner in which timely 
delivery of his bid will be accomplished either in person, by messenger 
or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that the modification, substitution or written notice of withdrawal is 

received by the Procuring Entity prior to the deadline or the extended deadline 

pursuant to clause IB.20.2, for submission of bids. 
22.2 The modification, substitution or notice for withdrawal of any bid shall be 

prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
“MODIFICATION”,“SUBSTITUTION”   or   “WITHDRAWAL”   as 
appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids 
except in accordance with Sub-Clauses 22.1 and 27.2. 

22.4 Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of 

Bid may result in forfeiture of the Bid Security in pursuance to Clause IB.15. 

E. BID OPENING AND EVALUATION 

IB.23 Bid Opening 

 
23.1 The Procuring Entity will open all the bids received (except those received 

late), including withdrawals, substitution and modifications made pursuant to 
Clause IB.22, in the presence of bidders’ or their representatives who choose 
to attend, at the time, date and location stipulated in the Bidding Data. In the 

event of the specified date for the opening of bids being declared a holiday for 
the Procuring Entity, the Bids will be opened at the appointed time and 
location on the next working day. The bidders’ representatives who are present 

shall sign a register evidencing their attendance. 
23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or 

“WITHDRAWAL” shall be opened and read out first. Bids for 
which an acceptable notice of withdrawal has been submitted pursuant to 
Clause IB.22shall not be opened. 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any 
discounts, bid modifications, substitution and withdrawals, the presence or 
absence of Bid Security and such other details as the Procuring Entity may 

consider appropriate, will be announced by the Procuring Entity at the opening 
of bids. 

23.4 Procuring Entity shall prepare minutes of the bid opening including the 
information disclosed to those present in accordance with the Sub-Clause 23.3. 
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IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and 

comparison of bid and recommendations for the award of a contract shall not 

be disclosed to bidders or any other person not officially concerned with such 

process before the announcement of the final result of the bid evaluation, 

which shall be done at least ten (10) days prior to the award of Contract, and 

place the same on its and Authority’s Website (under Rule 45 of the KP Public 

Procurement Rules, 2014). The announcement to all Bidders will include 

table(s) comprising read out prices, discounted prices, price adjustments made, 

final evaluated prices and recommendations against all the bids evaluated. Any 

effort by a bidder to influence the Procuring Entity’s processing of bids or 

award decisions may result in the rejection of such bidder’s bid. Whereas any 

bidder feeling aggrieved may follow Section 35 of the KPPRA Act, 2012, read 

with the Khyber Pakhtunkhwa Public Procurement Grievance Redressal Rules, 

2017. 

IB.25 Clarification of Bids 

25.1 To assist in the examination, evaluation and comparison of bids, the Procuring 

Entity may, at his discretion, ask any bidder for clarification of his bid, 

including breakdowns of unit rates. The request for clarification and the 

response shall be in writing but no change in the price or substance of the bid 

shall be sought, offered or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Procuring Entity in the 

evaluation of the bids in accordance with Clause IB.28. 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Procuring Entity will determine 

whether each bid is substantially responsive to the requirements of the Bid 

Solicitation Documents. 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) 

has been properly signed; (iii) is accompanied by the required Bid Security and 

Additional Security (if any), and (iv) conforms to all the terms, conditions, and 

specifications of the Bid Solicitation Documents, without material deviation or 

reservation. 

26.3 If a bid is not substantially responsive, it will be rejected by the Procuring 

Entity and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the 

Procuring Entity for any arithmetic errors. Errors will be corrected by the 

Procuring Entity as follows: 

(a) where there is a discrepancy between the amounts in figures and in 
words, the amount in words will govern and 

(b) where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will govern, unless in the opinion of the Procuring Entity 

there is an obviously gross misplacement of the decimal point in the 

unit rate, in which case the line item total as quoted will govern and the 

unit rate will be corrected. 
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27.2 The amount stated in the Form of Bid will be adjusted by the Procuring Entity 

in accordance with the above procedure for the correction of errors and with 

the concurrence of the bidder, shall be considered as binding upon the bidder. 

If the bidder does not accept the corrected bid price, his bid will be rejected 

and the Bid Security shall be forfeited in accordance with Sub-Clause 15.6(b) 

hereof. 

IB.28 Evaluation and Comparison of Bids 

 

28.1 The Procuring Entity will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause IB.26. 

28.2 In evaluating the bids, the Procuring Entity will determine for each bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for contingencies 

in the Summary Bill of Quantities, but including competitively priced 

Day work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 
deviation, including discounts or other price modification in the bids. 

28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 

taken into account in Bid evaluation. 
28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 

Procuring Entity’s estimate of the cost of work to be performed under the 
Contract, the Procuring Entity may require the bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Procuring Entity may 
require that the amount of the Performance Security set forth in Clause IB.32 
be increased at the expense of the successful bidder to a level sufficient to 
protect the Procuring Entity against financial loss in the event of default of the 
successful bidder under the Contract. 

 

IB.29 Award of the Contract 

 

29.1 Subject to Clauses IB.30 and IB.34, the Procuring Entity will award the 

Contract to the bidder, whose bid has been determined to be substantially 

responsive to the Bid Solicitation Documents, and who has offered the lowest 

evaluated Bid Price, provided that such bidder has been determined to be 

eligible in accordance with the provisions of Clause IB.3, and qualify pursuant 

to Sub-Clause IB 29.2. 

29.2 The Procuring Entity, at any stage of the bid evaluation, having credible 
reasons for or prima facie evidence of any defect in supplier’s or contractor’s 
capacities, may require the suppliers or contractors to provide information 
concerning their professional, technical, financial, legal or managerial 
competence whether already pre-qualified or not: 
Provided that such qualification shall only be laid down after recording reasons 

therefore in writing. They shall form part of the records of that bid evaluation 

report. 
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IB.30 Procuring Entity’s Right to accept any Bid and to reject any or all Bids 

30.1 Notwithstanding Clause IB.29, the Procuring Entity reserves the right to accept 

or reject any Bid, and to annul the bidding process, and reject all bids, at any 

time prior to acceptance of a bid or proposal, without thereby incurring any 

liability to the affected bidders or any obligation except that the grounds for 

rejection of all bids shall upon request be communicated to any bidder who 

submitted a bid, without justification of grounds. Rejection of all bids shall be 

notified to all bidders promptly. 

IB.31 Notification of Award 

31.1 Prior to expiration of the period of bid validity prescribed by the Procuring 
Entity, the Procuring Entity will notify the successful bidder in writing (“Letter 
of Acceptance”) that his Bid has been accepted. This letter shall name the sum 
which the Procuring Entity will pay the Contractor in consideration of the 
execution and completion of the Works by the Contractor as prescribed by the 
Contract (hereinafter and in the Conditions of Contract called the “Contract 
Price”). 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted, however, Procuring Entity may have 

clarification meetings to get clarify any item in the bid evaluation report. 

31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Procuring Entity and the bidder till 

signing of the formal Contract Agreement. 

31.3 Upon furnishing by the successful bidder of a Performance Security, the 

Procuring Entity will promptly notify the other bidders that their Bids have 

been unsuccessful and return their bid securities. 

IB.32 Performance Security 

32.1 The successful bidder shall furnish to the Procuring Entity a Performance 

Security in the form and the amount stipulated in the Bidding Data and the 

Conditions of Contract. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 

IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. and Additional 

Security (if any). 

IB.33 Signing of Contract Agreement 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security 

under the Conditions of Contract, the Procuring Entity will send the successful 

bidder the Contract Agreement in the form provided in the Bid Solicitation 

Documents, incorporating all agreements between the parties. 

33.2 The formal Agreement between the Procuring Entity and the successful bidder 

shall be executed within 15 days of the receipt of the Contract Agreement by 

the successful bidder from the Procuring Entity. 

IB.34 General Performance of the Bidders 
The Procuring Entity reserves the right to obtain information regarding performance of the 

bidders on their previously awarded contracts/works. The Procuring Entity may in case of 

consistent poor performance of any Bidder as reported by the Procuring Entities of the 

previously awarded contracts, inter alia, reject his bid and/or refer the case to the Pakistan 

Engineering Council (PEC) and KPPRA. Upon such reference, PEC / K P P R A in accordance 

with its rules, procedures and relevant laws of the land take such action as may be deemed 

appropriate under the circumstances of the case including black listing of such Bidder and 

debarring him from participation in future bidding for similar works. 
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IB.35 Integrity Pact 

 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in 

the Bidding Documents for all procurement contracts exceeding Rupees ten million. 

Failure to provide such Integrity Pact shall make the bidder non- responsive. 

 

IB.36 Instructions not Part of Contract 

 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 
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BIDDING DATA 
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NOTES ON BIDDING DATA 

 

This Section is intended to assist the Procuring Entity in providing the specific information in 

relation to corresponding clauses in Instructions to Bidders (IB) and should be prepared to suit 

each individual contract. 

The Procuring Entity should provide in the Bidding Data information and requirements 

specific to the circumstances of the Procuring Entity, the processing of the Bid, the applicable 

rules regarding Bid Price and currency, and the Bid evaluation criteria that will apply to the 

Bids. In preparing this section, the following aspects should be checked: 

(a) Information that specifies and complements the provisions of section; Instruction to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 

necessitated by the circumstances of each individual contract, can be introduced only 

in this section since Instructions to Bidders will remain unchanged. 
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BD-2 

Bidding Data 

 

(This section should be filled in by the Procuring Entity before issuance of the Bid Solicitation 

Documents). The following specific data for the Works to be bid shall complement, amend, or 

supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the 

provisions herein shall prevail over those in the Instructions to Bidders. 

[Instructions are provided, as needed, in italics.] 

Instructions to Bidders 

Clause Reference 

 

1.1 Name and address of the Procuring Entity: 

Name: C&W Department through Executive Engineer C&W Division Kohistan Lower 

Address: Executive Engineer C&W Division Kohistan Lower. 

1.1 Name of the Project & Summary of the Works: 

 

Name of the Project: CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI 

PALLAS KOHISTAN ADP No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND 

MAIN  BUILDING WORKS (DISTRICT ADMINISTRATION BLOCK, MASJID, AND GUARD 

ROOM) (RE-TENDER) 

Summary of the Works: Development Works And Main Building Works 
 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 

 

 Provincial Govt. of Khyber Pakhtunkhwa  

 

8.1 Time limit for clarification: 07 Days before closing date or as per NiT. 

 

10.1 Bid language: English 

 

11.1 (b) Prequalification Information to be updated: 

 

Mode of Procurement: Single Stage Two Envelope on EPAD 
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Qualification Criteria for the Evaluation of Technical  

Proposals 

 

(Buildings) 

General 

 
The evaluation of technical proposals shall be carried out on the basis of compliance against the 

mandatory requirements and the prescribed technical criteria (comprising General Experience, 

Personnel Capabilities, Equipment Capabilities, and Financial Soundness). The mandatory requirements 

for the qualification of bidders in the procurement process are given below. Failure to comply with any 

of the mandatory requirements shall result in disqualification of bidders from the procurement process. 

 Bidder’s    Registration    Category    with    Pakistan    Engineering    Council:

 

 Specialization Codes:

 

 

 

 Enlistment: Provide proof of registration with Khyber Pakhtunkhwa Revenue Authority (KPRA) 

and Communication and Works (C&W) Department.

 Income and Sales Tax Status: Provide proof of registration (with active status) with income and 

sales tax authorities.

 Blacklisting: Provide Non-Judicial Stamp Paper (Rs. 100 or above) regarding the status of 

blacklisting from any agency.

 Litigation History: Provide Non-Judicial Stamp Paper (Rs. 100 or above) regarding litigation 

history.

 Departmental Action: Provide Non-Judicial Stamp Paper (Rs. 100 or above) regarding the 

status of departmental action pending against the bidder.

 Bid Security: Provide Non-Judicial E-Stamp Paper (Rs. 100 or above) stating that bid security 

has been placed in the financial proposal, without mentioning the amount/figure.

The evaluation against the prescribed technical criteria (comprising General Experience, Personnel Capabilities, 

Equipment Capabilities, and Financial Soundness) shall be carried out on Pass/Fail basis. The bidder must 
obtain an overall aggregate score of at least seventy percent (70%) and fifty percent (50%) score in each 
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individual category to qualify. Failure to secure the minimum required score in any category shall render the 

bidder disqualified from the procurement process. 

S. No Category Weightage/Marks 

A General Experience 35 

B Personnel Capabilities 15 

C Equipment Capabilities 20 

D Financial Soundness 30 

Total 100 

 The detailed description of each category is given below.

 

 

A. General Experience 

Credit Marks for general experience will be awarded on the basis of following qualifications. 

 

S. No 
 

Description 
Marks 

Assigned 

 

Explanation for Marks Obtained 

1 Projects of similar nature 

and complexity Completed 

in last five years. 

15  09 Marks will be given if the 

contractor has completed at 

least 03 projects of similar 

nature in last five years, each 

having a cost equivalent to at 

least 80% of the project cost 

(03 marks for each project). 

 06 Marks will be given if the 

contractor has completed at 

least 03 projects of similar 

nature in last five years, each 

having a cost equivalent to at 

least 50% of the project cost 

(02 marks for each project). 
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2 Projects of similar nature 

and complexity in-hand. 

10  06 Marks will be given if the 

contractor has 03 projects of 

similar nature in-hand, each 

having a cost equivalent to 80% 
of the project cost (02 marks 

for each project). 

04 Marks will be given if the 
contractor has 02 projects of 
similar nature in-hand, each 
having a cost equivalent to at 
least 50% of the project cost (02 
marks for each project). 

3 Other works carried out 

during last five years. 

5  05 Marks will be given if 

the contractor has completed 

at least 02 projects in last five 

years, each having a cost 

equivalent to at least 60% of 

the project cost (2.50 marks for 

each project). 

4 Enlistment record with 

Government Organizations 

and other agencies 

5  01 Mark for each enlistment up 

to a maximum of five 

enlistments. 

Total Marks Allocated 35 
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B. Personnel Capabilities 

Credit Marks for Personnel Capabilities will be awarded based on the following qualifications. 

1.5.2 Personal Capabilities 

S# Description Marks 

Assigned 

Explanation for marks to be awarded 

1. 1) BSc (Civil) Engineers 
The above-mentioned 
Engineers registered with 
Pakistan Engineering 
Council (PEC). 

 
Strength of PEC Registered Engineers 

 6 Marks are awarded if the bidder has at 
least 03 No. of PEC Registered Engineers.. 

 For less than 03 No. of PEC Registered 
Engineers: 6x(A/3) where A is number of 
PEC REs 

A = No. of Engineers 

Experience of PEC Registered Engineers 
 3 Marks will be awarded if the total 

cumulative experience of above PEC 
registered Engineers (professional) is equal 
to 15 years or above. 

 For less than 15 years cumulative 
experience of above PEC Registered 
Engineers: 3x(B/15) 

 where A is number in years of cumulative 
experience of PEC REs. 

B = Experience in Years 
Note: In JV staff of both firms will be considered. 

 Evidence of experience 
/certificate/ 
documents must be 
provided with 
accurate address & 
telephone number 
for verification. 

 

9 

2. 1) DAE Staff 
Evidence of experience / 
certificate must be provided 
with accurate address & 
telephone number for 
verification 

 
Strength of Diploma Holder Associate Engineers 
(DAE) 

 4 Marks are awarded if the bidder has at 
least 05 No. of PEC Registered Engineers 

 For less than 03 No. of PEC Registered 
Engineers: 4x(A/5) where A is number of 
PEC Res. 

A = No of DAE Engineers. 
Experience of Diploma Holder Associate Engineers 
(DAE) 

 2 Marks will be awarded if the total 
cumulative experience of above DAE 
holders (Professional) is equal to 20 years 
or above. 

 For less than 20 years cumulative 
experience of above DAE holders: 2x(B/20) 
where A is number in years of cumulative 
experience of above DAE holders. 

B = Experience in Years 
Note: In JV staff of both firms will be considered 

  
6 

 

Total Marks Allocated: 
 

15 
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C. Equipment Capabilities 

Credit Marks for Equipment Capabilities will be granted on the basis of the following criteria. 
 

 

1.5.3 Equipment Capabilities 

S# Description 
Marks 

Assigned 
Explanation for marks to be awarded 

 

1. 
 

Total Station with Staves (A) 
 

03 

Full Marks will be awarded when the 

numbers of required units of 

equipment are available. However, 

the department shall award reduced 

marks in case the provided numbers 

of units are less the required 

numbers. 

2. Chain/Tyre Excavator (0.5 to 1.5 M3) 03 

3. Jack Daina (100 to 150 cft) 02 

4. Tractor with blade 02 

5. Jack Hammer/Stone Crusher 02 

6. Waste or Clean water Pump (20 to 
50 hp) 

01 

7. Diesel Generator set (50 KVA or 
above) 

01 

8. Steel/Wood Shuttering/formwork 
(V&H) (Sft) 

02 

9. Concrete Mixer (2 to 4 bags or 4 to 5 
M3) 

02 

10 
. 

Concrete Vibrator (Internal, Surface) 02 

Total Marks Allocated: 20 
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D. Financial Soundness 

Credit Marks for financial soundness will be awarded on the basis of the following criteria. 

 

S. No 
 

Description 
Marks 

Assigned 

 

Explanation for Marks Obtained 

1 Available Bank Credit Line 10  10 Marks will be given if the 

contractor has Available Bank 

Credit Line equivalent to at least 

80% of the project cost or above. 

 If the Available Bank Credit Line 

(BCL) is less than 80% of the project 

cost, the Credit Marks 

(M) shall be computed using 

following formula. 

𝐵𝐶𝐿 
𝑀 = 10 × 

0.80𝑃 

 Here P represents the Project 

Cost. 
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2 Average Working Capital 10  10 Marks will be given if the 

contractor has Average Working 

Capital in last three years 

equivalent to at least 80% of the 

project cost or above. 

 If the Average Working Capital 

(WC) in last three years is less than 

80% of the project cost, the Credit 

Marks (M) shall be computed 

using following formula. 

𝑊𝐶 
𝑀 = 10 × 

0.80𝑃 
Here P represents the Project Cost. 

 
 

3 Average Annual Turnover 10  10 Marks will be given if the 

contractor has Average Annual 

Turnover (TA) in last three years 

equivalent to at least 150% of the 

project cost or above. 

 If the Average Annual Turnover 

(TA) in last three years is less than 

150% of the project cost, the 

Credit Marks (M) for shall be 

computed using following formula. 

𝑇𝐴 
𝑀 = 10 × 

1.50𝑃 

 Here P represents the Project 

Cost. 

Total Marks Allocated 30 
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11.1(c) Furnish Technical Proposal: 
The bidder to submit a technical proposal in sufficient detail to demonstrate the 
adequacy of the bid in meeting requirements for timely completion of the Works. 

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign 
currency they require. 

14.1 Period of Bid Validity: 90 Days (Extendable as per Rules) 

15.1 Amount of Bid Security: 
Rs. 8,028,060/-  

Rupees: EIGHT MILLION, TWENTY-EIGHT THOUSAND AND SIXTY ONLY 

(Two percent (2%) of the estimated cost including Stamp Duty) 

17.1 Venue, time, and date of the pre-Bid meeting: 

Venue: Office of the Executive Engineer C&W Division Kohistan Lower 

Time: 11:00 AM 
Date: 09/09/2026. 

18.4 Number of copies of the Bid to be completed and returned: 
One Original and One Copy 

19.2(a) Procuring Entity's address for the purpose of Bid submission: 

Electronic: E-PAK Acquisition and Disposal System 

Physical: Office of the Executive Engineer C&W Division Kohistan Lower 

19.2(b) Name and Number of the Contract: 

Representative I 

Name: (Assistant / Head Clerk) 

Contact Number: 0998-405128 

Representative II 

Name:   

 

Contact Number:   

20.1(a) Deadline for submission of bids: 

Date: 16/09/2026 

Time: 12:00 Noon 

23.1 Venue, time, and date of Bid opening: 

 

Venue: Office of the Executive Engineer C&W Division Kohistan Lower 

 

Time: 12:30 PM              Date:16/09/2026 

32.1 Standard form and amount of Performance Security acceptable to the Procuring Entity: 

Form/Type:  (Bank Guarantee/Call Deposit) 

Amount: 10% of Contract Price. 
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FORM OF BID 

Bid Reference No. CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP 

No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT 

ADMINISTRATION BLOCK, MASJID, AND GUARD ROOM) (RE-TENDER) 

 

To: 

Executive Engineer 
 

C&W Division  
Kohistan Lower 

 

Gentleman, 

 

1. Having examined the Bid Solicitation Documents including Instructions to Bidders, Bidding Data, Conditions 
of  Contract.  Specifications,  Drawings  and  Bill  of  Quantities  and  Addenda/Corrigenda 

Nos. for the execution of the above-named Works, we, the undersigned, offer to execute 
and complete such Works and remedy any defects therein in conformity with the Conditions of Contract. 

Specifications,  Drawings,  Bill  of  Quantities  and  Addenda/Corrigenda  for  the  sum  of  Rs. 

 (Rupees  ) 

[Bid Cost]or such other sums as maybe ascertained in accordance with the said conditions. 

 

2. We understand that all the Appendices attached hereto form part of this Bid. 
 

3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid 
Security @2% of the estimated cost(Rs.  ), 

drawn in your favour or made payable to you, and valid for a period of 120 days beginning from the date of 
Bids are opened. 

4. We undertake, if our Bid is accepted, to commence the Works and to complete the whole of the Works 

comprised in the Contract within the time stated in Appendix-A to Bid. 

5. We agree to abide by this Bid for the period of days from the date fixed for receiving the same and it shall 

remain binding upon us and may be accepted at any time before the expiration of that period. 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance 

thereof, shall constitute a binding contract between us. 

7. We do hereby declare that the Bid is made without anycollusion, comparison of figures or arrangement with 

any other bidder for the Works. 

8. We understand that you are not bound to accept the lowest or any Bid you mayreceive. 

 

Dated this  day of  20   

 
Signature:   

 

in the capacity of  dulyauthorized to sign Bids for and on behalf of 

 

 

(Name of Bidder in Block Capitals) 

(Seal) 

Address:   

 

 

Witness: 
Signature:   

Name:    

Address.   

 

Occupation   
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Appendix-A to Bid 

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 
1. Engineer’s Authority to issue Variation in 

Emergency 
2.1 2% of the Contract Price stated in the 

Letter of Acceptance. 

2. Amount of Performance Security 10.1 10% of Contract Price stated in the Letter 
of Acceptance. 

3. Time for Furnishing Program 14.1 Within 42 days from the date of receipt of 
Letter of Acceptance. 

4. 
Minimum amount of Third Party Guarantee. 

23.2 
 

5. Time for Commencement 41.1 Within 14 days from the date of receipt of 
Engineer’s Notice to Commence which 
shall be issued within fourteen (14) days 
after signing of Contract Agreement. 

6. Time for Completion 43.1, 
48.2 

730 days from the date of receipt of 
Engineer’s Notice to Commence. 

7. a) Amount of Liquidated Damages 47.1 Rs. 0.05%  for each day of delay in 
completion of the Works subject to a 

maximum of 10% of Contract Price stated 
in the Letter of Acceptance. 

 b) Amount of Bonus 47.3 Rs. NA for each day the Works are 

completed before the specified completion 

date of the Works subject to a maximum of 

5% of Contract Price stated in the Letter of 

Acceptance. 

8. Defects Liability Period 49.1 365 days from the effective date of 
Taking Over Certificate. 

9. Percentage of Retention Money 60.2 10% of the amount of Interim Payment 
Certificate. 

10. Limit of Retention Money 60.2 

of Contract Price stated in the 

[8 %]4 Letter 

of acceptance. 

11. Minimum amount of Interim Payment 

Certificates (Running Bills) 

60.2 
Rs.   
(5% of Contract Price) 

12 Time of Payment from delivery of Engineer’s 
Interim Payment Certificate to the Procuring 

60.10 28 days in case of local currency or 42 
days in case of foreign funded projects. 

13 Mobilization Advance [* (Interest Free) ]5 60.12 10-15 % of Contract Price stated in the 
Letter 

* Delete if alternative one is not adopted. 

 

 

 

 

 

 
4 Substituted by KPPRA Notification No. KPPRA/M&E/Estt:/1-4/2016 dated May 24, 2016. 

5 
Interest/markup on Mobilization Advance is waived off by KPPRA Notification No. KPPRA/M&E/1-2/2014-15 dated June 

15, 2015
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Appendix-B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 

 
1. The Bidder may indicate herein below his requirements of foreign currency (if any), 

with reference to various inputs to the Works. 

2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional 

Sums  %. 

 

3. Table of Exchange Rates 

 

Unit of Currency Equivalent in Pak. Rupees 

Australian Dollar -------------------------- 
 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 
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Appendix-C To Bid 

 

PRICE ADJUSTMENT UNDER CLAUSE 70 

OF CONDITIONS OF CONTRACT 

 
The source of indices and the weightages or coefficients for use in the 
adjustment formula under Clause 70 shall be as follows: 

 

(To be filled by the Procuring Entity). 
 

 

Cost 

Element 

Description Weightages Applicable index  

1 2 3 4 

(i) Fixed Portion 0.35 (Minimum)  

(ii) Local Labour  Government of Pakistan (GP) 
Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(iii) Cement – in bags  “ “ “ 

(iv) Reinforcing Steel  “ “ “ 

(v) High Speed Diesel (HSD)  “ “ “ 

(vi) Bricks  “ “ “ 

(vii) Bitumen  “ “ “ 

(viii)    

 Total 1.000  

 

Notes: 

1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal 
Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices 
shall be those applying 28 days prior to the latest day for submission of bids. 
Current indices or prices shall be those applying 28 days prior to the last day of 
the billing period. 

 

2) Any fluctuation in the indices or prices of materials other than those given above 

shall not be subject to adjustment of the Contract Price. 

 

3) Fixed portion shown here is for typical road project, Procuring Entity to 

determine the weightage of Fixed Portion considering only those cost elements 

having cost impact of seven (7) percent or more on his specific project. 

 

 

(Procuring Entity’s using this price adjustment provisions may add or delete any 

elements as deemed appropriate to the project.) 
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Appendix-D to Bid 

 

BILL OF QUANTITIES 

A. Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work executed and measured by the Contractor and verified by the 

Engineer and valued at the rates and prices entered in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Engineer may fix as per 

the Contract. 

 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract include all costs of Contractor’s plant, labour, 

supervision, materials, execution, insurance, profit, taxes and duties, together with 

all general risks, liabilities and obligations set out or implied in the Contract. 

Furthermore all duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date 28 days prior to deadline for 

submission of Bids, shall be included in the rates and prices and the total Bid Price 

submitted by the Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. Unit rates must be offered in two decimal places 

for an item. In case the bidder quotes rates for an item in more than two decimal 

places, the same shall be considered upto two significant decimal places for evaluation 

purposes. The cost of items against which the Contractor will have failed to enter a 

rate or price shall be deemed to be covered by other rates and prices entered in the Bill 

of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of the Works. 

 

6. General directions and description of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities. References to the relevant sections of the 

Bidding Documents shall be made before entering prices against each item in the 

priced Bill of Quantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 

accordance with Sub-Clause 58.2 of Part I, General Conditions of Contract. 
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Appendix-D to Bid BILL 

OF QUANTITIES 

 

 

Bill of Quantities is as under: 
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BILL OF QUANTITY 
 

ESTIMATED COST: 
399.403 M 

 

N.O.W: CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP No.220885  

SUB HEAD: EXTERNAL DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT 

ADMINISTRATION BLOCK, MASJID, AND GUARD ROOM)(RE-TENDER) 

( A ) CIVIL WORK MAIN BUILDING WORKS (DISTRICT ADMINISTRATION BLOCK) 

( 1 ) CIVIL WORK MAIN BUILDING WORKS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 

 
1 

03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 904.67 485.96 439633.43 

 
2 

03-18-a 
Filling, watering and ramming earth under floor with surplus 

earth from foundation, etc 
m3 542.80 133.66 72550.65 

 
3 

03-67-d 
Structural Backfill using Granular Material brought from 

outside 
m3 729.12 1,909.05 1391926.54 

 

 
4 

 
28-15 

Pre anti Termite Treatment in the building mixed with water of 

mixing ratio as per the manufacturer's certified manual 

 
m2 

 
2953.86 

 
98.63 291339.21 

 
5 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 75.39 12,340.56 930354.82 

 
6 

06-07-b-02 
RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 400.79 22,219.08 8905185.07 

 
7 

06-07-b-01 
RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-01 (1:1:2) 
m3 18.36 27,075.22 497101.04 

 
8 

07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 214.19 16,554.63 3545836.20 

 

 
9 

 
06-26-b-02 

Damp proof course of cem. conc. 1:2:4 including bitumen coat, 

1 layer polythene & 2 coats bitumen (2" thick) 

 
m2 

 
14.53 

 
1,596.40 23195.69 

( ii ) GROUND FLOOR WORKS 

 
10 

06-07-a-01 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1:2) 
m3 62.13 27,075.22 1682183.42 

 
11 

06-07-a-02 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 294.48 22,220.48 6543486.95 

 
12 

06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 109.03 306,713.50 33440972.91 

 

 
13 

 
06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 
m2 

 
1119.94 

 
1,166.35 1306242.02 

 

 
14 

 
06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 
m2 

 
757.53 

 
1,010.20 765256.81 

 

 
15 

 
06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 
m2 

 
1474.51 

 
1,232.79 1817761.18 

 
16 

07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 271.65 17,664.81 4798645.64 

 
17 

07-05-a-03 1st class brick work in ground floor Cement, sand mortar 1:4 m3 13.23 18,128.70 239842.70 

 
 

 
18 

 
28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 
m2 

 
153.35 

 
1,000.06 

 
153359.20 

 
19 

11-10-c 
Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 346.31 499.22 172884.88 

20 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 3103.55 519.49 1612263.19 



37 
 

 
21 

11-18-b 
Cement pointing struck joints, on walls, upto 20' height : Ratio 

1:3 
m2 661.20 530.25 350601.30 

 

22 
11-29 

Extra cost of labour & material for red oxide pigment in 

cement pointing to match bricks 
m2 661.20 103.50 68434.20 

 

23 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 72.91 12,340.56 899750.23 

 

24 
06-05-f 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 49.14 17,035.28 837113.66 

 

 

25 

 

10-26-c-ii 

Provide & lay marble fine dressed stone flooring on surface in 

white cement complete: 3/4" thick 24 x 24 Sunny White 

Marble 

 

m2 
 

911.71 
 

4,911.01 

 

4477416.93 

 

 

26 

 

10-45-b-ii 

Provide & lay marble fine dressed stone dado or skirting in 

white cement complete: 0.5" thick 12 x 12 Sunny White 

Marble 

 

m2 
 

173.61 
 

2,678.53 

 

465019.59 

27 10-64 Chemical polishing of marble floor/Dado m2 1206.94 389.64 470272.10 

 
28 

10-55-j 
Providing and Fixing of Bath Room Tiles 12"x18" of approved 

quality 
m2 214.50 2,562.82 549724.89 

 

29 
10-50-a 

Providing and Fixing Ceramic Floor Tiles of approved quality of 

Size : 12" x 12" 
m2 57.50 2,568.72 147701.40 

 

 
30 

 
10-26-e 

Providing and Laying badal marble fine dressed stone 12"x48" 

wide 3/4" thick for stairs steps (& Window Sills & Counter Top 

etc.) 

 
m2 

 
121.63 

 
3,431.42 

 

417363.61 

 

 
31 

 

12-70-a 

Supply and Fixing MS Sheet 16 guage (10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold 

fast, Hinges and Painting etc 

 

m 
 

287.42 
 

2,139.62 

 

614969.58 

 

 

32 

 

25-49 
Providing and Fixing of Steel chowkat including GI sheet (heavy 

gauge) with holdfast embedded in PCC 5" to 6" wide 

 

Kg 
 

346.82 
 

484.65 

 

168086.31 

 

33 
12-08-c 

First class deodar wood wrought joinery in doors and windows 

etc. complete : 1.5" thick 
m2 107.80 30,903.75 3331424.25 

34 12-48-a Fixing Door including chowkats Each 43.00 468.05 20126.15 

 

35 
12-58 

24 SWG aluminium kick plate 4" high, on bottom rail of flush 

doors of commercial ply 
m 87.35 385.96 33713.61 

 

36 
12-24-a-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 30.00 2,548.25 76447.50 

 

37 
12-24-b-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 30.00 1,090.61 32718.30 

38 12-21-b P/F hydraulic Door Closer (Best Quality) Each 30.00 2,925.40 87762.00 
 
 

 

39 

 

12-73-a 

Providing and fixing First class deodar wood projected beading 

upto one sq.inch. (6.5sq.cm.) wide in section, designed, fixed 

around the panels of doors, windows of any description. 

 

m 
 

569.51 
 

270.73 

 

154183.44 

 
40 

13-03-c-01 Prepare & Paint new surface, doors & windows Priming coat m2 331.33 339.85 112602.50 

 
41 

13-03-c-02 
Prepare & Paint new surface, doors & windows Each 

subsequent coat of paint 
m2 662.65 243.31 161229.37 

 

42 
13-03-h 

Extra for knotting & stopping to prime coat on new surface of 

wood 
m2 331.33 50.29 16662.59 

 
43 

12-65-a-06 
Supply and Fixing aluminium door/window, Sliding Window 

Premium model (2.00 mm gauge) 4" section 
m2 156.41 16,369.48 2560350.37 

 
44 

12-64-a-06 
Supply and Fixing aluminium door/window, Fixed Glazing 

Premium model (2.00 mm gauge) 4" section 
m2 6.69 16,143.57 108000.48 

 
 

 

45 

 
25-47 

Supply and fixing of fancy type stainless steel chromium plate 

2" dia pipes stair railing 3/4" dia pipe fixed on specified space 

on steps in horizontal positions, complete in all respects 

 
m 

 
38.57 

 
5,151.13 

 
198679.08 

 
 
 

 

46 

 

 
25-33-a 

Providing and fixing terrace railing 2" i/d conduit pipe 16 SWG, 

welded with 5/8" x 5/8" square bar 2.75 ft. high fixed at 5" 

centre to centre, in RCC slab with suitable arrangement, 

complete in all resppects as per design and drawing. 

 

 
m 

 

 
68.90 

 

 
4,509.98 

 

 

310737.62 

 

47 
06-25-f 

Providing and applying polysulphide sealant of colour in 

expansion joint 
m 52.44 510.14 26751.74 

 

 
48 

 
28-23 

Providing and fixing of 1-1/2" thick Thermopore in cavity wall, 

including all necessary fittings complete in all respect. 

 
m2 

 
318.22 

 
409.05 

 
130167.89 
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49 
06-22 

Providing and fixing 6" wide GI sheet 18 SWG. stopper to 

expansion joint. 
m 159.15 581.36 92523.44 

 

50 
12-47 

Supply and Fixing accoustic mineral fibre tile ceiling fixed with 

aluminium tee hung by GI wire fixed in roof 
m2 957.34 2,520.09 2412582.96 

 

 

51 

 

13-03-i 

Providing and applying 3 coats of approved type of Plastic 

emulsion paint to Plastic surface as per manufucture 

specification. 

 

m2 
 

3152.62 
 

929.90 

 

2931621.34 

 

52 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 260.44 344.07 89609.59 

 

53 
13-25-b 

Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 520.88 189.64 98779.68 

 

54 
25-10 

Fabrication of heavy steel work with angle, tees, sheet iron etc 

for making trusses, girders etc 
Tonne 3.20 288,717.50 923896.00 

 

55 
25-11 

Erection and fitting in position iron trusses, staging of water 

tanks, etc 
Tonne 3.20 17,669.27 56541.66 

 

56 
13-03-a-01 

Prepare & Paint new corrugated surface, pent roofing etc : 

Priming coat 
m2 194.89 339.85 66233.37 

 
57 

13-03-a-02 
Prepare & Paint new corrugated surface, pent roofing etc : 

Each subsequent coat of paint 
m2 389.79 243.31 94839.80 

( iii ) 1ST FLOOR WORKS 

 
58 

06-07-a-01 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1:2) 
m3 62.13 27,075.22 1682183.42 

 
59 

06-07-a-02 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 257.05 22,220.48 5711774.38 

 
60 

06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 58.86 306,713.50 18053156.61 

 

 
61 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

1091.01 
 

1,166.35 

 

1272499.51 

 

 
62 

 
06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 
m2 

 
584.76 

 
1,010.20 

 
590724.55 

 

 
63 

 
06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 
m2 

 
531.10 

 
1,232.79 

 
654734.77 

 

64 
07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 271.65 17,664.81 4798645.64 

 

65 
07-05-a-03 1st class brick work in ground floor Cement, sand mortar 1:4 m3 11.70 18,128.70 212105.79 

66 07-06-a Add extra on item No.07-05 for brick work in First floor m3 283.35 666.30 188796.11 
 

 

 

67 

 

28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 

m2 
 

153.35 
 

1,000.06 

 

153359.20 

 

68 
11-10-c 

Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 320.85 499.22 160174.74 

69 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 3066.75 519.49 1593145.96 

 

70 
11-18-b 

Cement pointing struck joints, on walls, upto 20' height : Ratio 

1:3 
m2 511.34 530.25 271138.04 

 

71 
11-29 

Extra cost of labour & material for red oxide pigment in 

cement pointing to match bricks 
m2 511.34 103.50 52923.69 

 
72 

11-26 
Extra for lime, mud or cement plaster & pointing from 20' & 

above for each additional 10' height 
m2 1513.54 63.43 96003.84 

 
73 

06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 48.42 17,035.28 824848.26 

 

 
74 

 
10-26-c-ii 

Provide & lay marble fine dressed stone flooring on surface in 

white cement complete: 3/4" thick 24 x 24 Sunny White 

Marble 

 
m2 

 
905.34 

 
4,911.01 

 

4446133.79 

 

 
75 

 
10-45-b-ii 

Provide & lay marble fine dressed stone dado or skirting in 

white cement complete: 0.5" thick 12 x 12 Sunny White 

Marble 

 
m2 

 
158.55 

 
2,678.53 

 

424680.93 

76 10-64 Chemical polishing of marble floor/Dado m2 1121.35 389.64 436922.81 

 

77 
10-55-j 

Providing and Fixing of Bath Room Tiles 12"x18" of approved 

quality 
m2 180.20 2,562.82 461820.16 
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78 
10-50-a 

Providing and Fixing Ceramic Floor Tiles of approved quality of 

Size : 12" x 12" 
m2 49.74 2,568.72 127768.13 

 

 

79 

 

10-26-e 

Providing and Laying badal marble fine dressed stone 12"x48" 

wide 3/4" thick for stairs steps (& Window Sills & Counter Top 

etc.) 

 

m2 
 

57.46 
 

3,431.42 

 

197169.39 

 

80 
10-18 

Extra labour for each storey above ground for mosaic, 

conglomerate, tiles, stone & wood floor 
m2 1351.29 161.98 218881.95 

 

 

81 

 

12-70-a 

Supply and Fixing MS Sheet 16 guage (10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold 

fast, Hinges and Painting etc 

 

m 
 

287.42 
 

2,139.62 

 

614969.58 

 

 

82 

 

25-49 
Providing and Fixing of Steel chowkat including GI sheet (heavy 

gauge) with holdfast embedded in PCC 5" to 6" wide 

 

Kg 
 

346.82 
 

484.65 

 

168086.31 

 

83 
12-08-c 

First class deodar wood wrought joinery in doors and windows 

etc. complete : 1.5" thick 
m2 107.80 30,903.75 3331424.25 

84 12-48-a Fixing Door including chowkats Each 43.00 468.05 20126.15 

 

85 
12-58 

24 SWG aluminium kick plate 4" high, on bottom rail of flush 

doors of commercial ply 
m 87.35 385.96 33713.61 

 

86 
12-24-a-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 30.00 2,548.25 76447.50 

 
87 

12-24-b-01 
Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 30.00 1,090.61 32718.30 

88 12-21-b P/F hydraulic Door Closer (Best Quality) Each 30.00 2,925.40 87762.00 

 
 

 

89 

 

12-73-a 

Providing and fixing First class deodar wood projected beading 

upto one sq.inch. (6.5sq.cm.) wide in section, designed, fixed 

around the panels of doors, windows of any description. 

 

m 
 

569.51 
 

270.73 

 

154183.44 

 
90 

13-03-c-01 Prepare & Paint new surface, doors & windows Priming coat m2 331.33 793.31 262847.40 

 
91 

13-03-c-02 
Prepare & Paint new surface, doors & windows Each 

subsequent coat of paint 
m2 662.65 243.31 161229.37 

 
92 

13-03-h 
Extra for knotting & stopping to prime coat on new surface of 

wood 
m2 331.33 50.29 16662.59 

 
93 

12-65-a-06 
Supply and Fixing aluminium door/window, Sliding Window 

Premium model (2.00 mm gauge) 4" section 
m2 156.41 16,369.48 2560350.37 

 
94 

12-64-a-06 
Supply and Fixing aluminium door/window, Fixed Glazing 

Premium model (2.00 mm gauge) 4" section 
m2 6.69 16,143.57 108000.48 

 

 

 

95 

 

25-47 

Supply and fixing of fancy type stainless steel chromium plate 

2" dia pipes stair railing 3/4" dia pipe fixed on specified space 

on steps in horizontal positions, complete in all respects 

 

m 
 

11.43 
 

5,151.13 

 

58877.42 

 

 
 

 

96 

 

 

25-33-a 

Providing and fixing terrace railing 2" i/d conduit pipe 16 SWG, 

welded with 5/8" x 5/8" square bar 2.75 ft. high fixed at 5" 

centre to centre, in RCC slab with suitable arrangement, 

complete in all resppects as per design and drawing. 

 

 

m 

 

 

68.90 

 

 

4,509.98 

 

 

310737.62 

 

97 
06-25-f 

Providing and applying polysulphide sealant of colour in 

expansion joint 
m 52.44 510.14 26751.74 

 

 

98 

 

28-23 
Providing and fixing of 1-1/2" thick Thermopore in cavity wall, 

including all necessary fittings complete in all respect. 

 

m2 
 

248.61 
 

409.05 

 

101693.92 

 

99 
06-22 

Providing and fixing 6" wide GI sheet 18 SWG. stopper to 

expansion joint. 
m 159.15 581.36 92523.44 

 

100 
12-47 

Supply and Fixing accoustic mineral fibre tile ceiling fixed with 

aluminium tee hung by GI wire fixed in roof 
m2 943.22 2,520.09 2376999.29 

 

 

101 

 

13-03-i 

Providing and applying 3 coats of approved type of Plastic 

emulsion paint to Plastic surface as per manufucture 

specification. 

 

m2 
 

3139.12 
 

929.90 

 

2919067.69 

 

102 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 234.54 344.07 80698.18 

 
103 

13-25-b 
Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 469.07 189.64 88954.43 

 
104 

13-24 
Extra labour for painting, varnishing etc from 20' height & 

above, for every additional 10' 
m2 3622.13 17.42 63097.50 

( iv ) TOP FLOOR WORKS 
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105 
06-07-a-01 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1:2) 
m3 2.29 27,075.22 62002.25 

 

106 
06-07-a-02 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 40.91 22,220.48 909039.84 

 

107 
06-16-a 

Extra labour for laying concrete (plain or reinforced) From 20' 

upto 40' height 
m3 48.11 1,786.92 85968.72 

 

108 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 5.84 306,713.50 1791206.84 

 

 

109 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

44.84 
 

1,166.35 

 

52299.13 

 
110 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

20.07 
 

1,010.20 

 

20274.71 

 

 

111 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

588.48 
 

1,232.79 

 

725472.26 

 
112 

07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 13.36 17,664.81 236001.86 

 

113 
07-06-b Add extra on item No.07-05 for brick work in in Second floor m3 13.36 1,515.08 20241.47 

 
 

 

114 

 

28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 

m2 
 

15.33 
 

1,000.06 

 

15330.92 

 
115 

11-10-c 
Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 42.19 499.22 21062.09 

116 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 719.98 519.49 374022.41 

 
117 

11-18-b 
Cement pointing struck joints, on walls, upto 20' height : Ratio 

1:3 
m2 65.24 530.25 34593.51 

 
118 

11-29 
Extra cost of labour & material for red oxide pigment in 

cement pointing to match bricks 
m2 65.24 103.50 6752.34 

 
119 

11-26 x 2 
Extra for lime, mud or cement plaster & pointing from 20' & 

above for each additional 10' height 
m2 827.42 126.86 104966.50 

 

120 
06-05-f 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 4.91 17,035.28 83643.22 

 

 
121 

 
25-45-a 

Supplying and Fixing 18 SWG MS Sheet Door with angle iron 

frame (1.5"x1.5"x1/8"), bolt, hinges, paint etc complete 

 
m2 

 
2.60 

 
11,557.74 

 
30050.12 

 
122 

12-65-a-06 
Supply and Fixing aluminium door/window, Sliding Window 

Premium model (2.00 mm gauge) 4" section 
m2 2.23 16,369.48 36503.94 

 

 

123 

 

13-03-i 

Providing and applying 3 coats of approved type of Plastic 

emulsion paint to Plastic surface as per manufucture 

specification. 

 

m2 
 

31.55 
 

929.90 

 

29338.35 

 

124 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 730.62 344.07 251384.42 

 

125 
13-25-b 

Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 1461.25 189.64 277111.45 

 

126 
13-24 x 2 

Extra labour for painting, varnishing etc from 20' height & 

above, for every additional 10' 
m2 1492.80 34.84 52009.15 

127 09-16 Khuras on roof 2'x2'x6" Each 11.00 1,478.69 16265.59 

 

128 
09-17 

Bottom khuras of brick masonry in c/s mortar 1:6,4'x2'x4.5" 

over 3" cem. concrete 1:4:8 
Each 10.00 2,504.05 25040.50 

 

129 
09-06 

Single layer of tiles 12"x6"x2" laid over 4" earth and 1" mud 

plaster on top of RC roof slab 
m2 1070.54 2,075.27 2221659.55 

 

130 
09-06 x 6% 

Add extra 6%, 15% and 23% on composite rates for 2nd, 3rd, 

4th and subsequent floors respectively. 
m2 30.90 124.52 3847.55 

SUB TOTAL OF (S.I): 156088263.08 

Add: (1.14) location factor on SI items: 21852356.83 

Total Rs: 177940620 
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( v ) NON-SCHEDULE ITEMS 

 
 

 
131 

 
NSI 

Supply & Fixing stainless steel 12" height outdoor signage 

letters fixed in Position complete in all respects, as per Design 

and Drawing, instructions and approval of the consultant 

Engineer. 

 
Word 

 
36.00 

 
3,104.00 

 
111744.00 

SUB TOTAL OF (N.S.I): 111744.00 

TOTAL COST OF (S.I & N.S.I): 178052363.91 

( 2 ) INTERNAL ELECTRIFICATION 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 

 
1 

 
15-02-b-02 

Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc : 3/4" i/d 

 
m 1300.00 424.44 551772.00 

 
2 

15-02-b-03 
Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc : 1" i/d 
m 1750.00 435.15 761512.50 

 
3 

15-02-a-06 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 2" i/d 
m 150.00 360.05 54007.50 

 
4 

15-02-b-08 
Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc : 4" i/d 
m 100.00 1069.38 106938.00 

 
5 

15-50 
Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 349.00 2406.52 839875.48 

 

 
6 

 

15-50/2 
Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed (Point to Point) 

 

Each 

 

145.00 
 

1203.26 
 

174472.70 

 

7 
15-51 

Wiring of 2/3-pin 5-Amp. plug point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 80.00 950.05 76004.00 

 
8 

15-05-a 
Supply and Erection single core PVC insulated &copper 

conductor 250/440 V grade cable : 3/0.029" 1/2" i/d 
m 500.00 104.92 52460.00 

  
Supply an Erection of single core (3*2.5mmsq) PVC insulated 

copper conductor cable 450/750V use for Light Circuits. 

    

 

9 
15-05-c 

Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.029" 
m 3000.00 191.88 575640.00 

  
Supply an Erection of single core (2*4mmsq) & ( Earthing 

1*2.5mmsq) PVC insulated copper conductor cable 450/750V 

use for Power Circuits. 

    

 

10 
15-05-d 

Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.036" 
m 1500.00 240.74 361110.00 

  
Supply an Erection of single core (2*6mmsq) & ( Earthing 

1*2.5mmsq) PVC insulated copper conductor cable 450/750V 

use for SPLIT AC Circuits. 

    

 

11 
15-05-e 

Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.044" 
m 400.00 384.00 153600.00 

  Supply an Erection of single core PVC insulated copper cable 

250/440V for Earthing System. 

    

 

 

12 

 

15-07-c 
Supply and Erection single core PVC insulated & sheathed 

copper conductor, 660/1100V cable : 19/0.064" 

 

m 

 

200.00 
 

1884.81 
 

376962.00 

 

13 
15-05-f 

Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.064" 
m 200.00 882.81 176562.00 

  
Supply an Erection of single core PVC insulated copper 

conductor cable 250/440V Transformer to Distribution Board. 
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14 

 

 

 

15-122-h 

 
Supply at site, installation, testing and commissioning of PVC 

insulated un-armoured copper conductor cable 600 / 1000 

Volt grade (or otherwise mentioned in cable description ) in 

prelaid conduits / trenches to be installed as per routes shown 

on drawings including cost of all necessary materials, 

connections, identification tags, cables lugs properly crimped 

at both ends for the following sizes complete in all respects. 

120sq mm , 4 core PVC/PVC stranded copper conductor cable 

 

 
 
 

 
RMtr 

 
 
 

 

90.00 

 
 
 

 

25581.76 

 
 
 

 

2302358.40 

 

 
 
 

 
 
 

 
 

 

15 

 

 
 
 

 

15-122-f 

 

Supply at site, installation, testing and commissioning of PVC 

insulated un-armoured copper conductor cable 600 / 1000 

Volt grade (or otherwise mentioned in cable description ) in 

prelaid conduits / trenches to be installed as per routes shown 

on drawings including cost of all necessary materials, 

connections, identification tags, cables lugs properly crimped 

at both ends for the following sizes complete in all respects. 

50sq mm , 4 core PVC/PVC stranded copper conductor cable 

 

 
 
 

 

RMtr 

 
 
 

 

20.00 

 
 
 

 

9840.44 

 
 
 

 

196808.80 

 

 
 
 

 
 
 

 
 

 

16 

 

 
 
 

 

15-122-c 

 

Supply at site, installation, testing and commissioning of PVC 

insulated un-armoured copper conductor cable 600 / 1000 

Volt grade (or otherwise mentioned in cable description ) in 

prelaid conduits / trenches to be installed as per routes shown 

on drawings including cost of all necessary materials, 

connections, identification tags, cables lugs properly crimped 

at both ends for the following sizes complete in all respects. 

16sq mm , 4 core PVC/PVC stranded copper conductor cable 

 

 
 
 

 

RMtr 

 
 
 

 
350.00 

 
 
 

 
3483.82 

 
 
 

 
1219337.00 

  
Supply & Erection of Transpower auto circuit breaker 3-phase 

/1- phase 400V Approved Brands complete in all respects as 

per Instruction of Engineer Incharge. 

    

 

17 
15-71-a 

Supply and Erection single phase imported auto circuit breaker 

6 Amp. 
Each 70.00 717.04 50192.80 

 

18 
15-71-b 

Supply and Erection single phase imported auto circuit breaker 

15 Amp. 
Each 60.00 717.04 43022.40 

 

19 
15-71-c 

Supply and Erection single phase imported auto circuit breaker 

20 Amp. 
Each 20.00 1013.44 20268.80 

 

20 
15-70-c 

Supply and Erection transpower auto circuit breaker 3-phase, 

400V fungus moisture proofing : 100 Amp. 
Each 2.00 4108.99 8217.98 

 

21 
15-70-b 

Supply and Erection transpower auto circuit breaker 3-phase, 

400V fungus moisture proofing : 60 Amp. 
Each 2.00 2342.20 4684.40 

 

22 
15-70-a 

Supply and Erection transpower auto circuit breaker 3-phase, 

400V fungus moisture proofing : 30 Amp. 
Each 9.00 2095.20 18856.80 

23 15-11-b-07 Supply & Erection of Change over switch 200 Amp Each 1.00 18955.10 18955.10 

24 15-11-b-06 Supply & Erection of Change over switch 100 Amp Each 8.00 11545.10 92360.80 
 

 
25 

 

15-72-c 
Supply and Erection of bus bars 500 volts 3 phase AC supply 

with 4 copper bars - 200 Amp with bar size 2"X 1/8" 

 

Each 

 

1.00 
 

12567.25 
 

12567.25 

 

 

26 

 

15-72-b 
Supply and Erection of bus bars 500 volts 3 phase AC supply 

with 4 copper bars - 100 Amp with bar size1 1 1/2" X 1/8" 

 

Each 

 

1.00 
 

10612.50 
 

10612.50 

 

 
27 

 
15-72-a 

Supply and Erection of bus bars for 500 volts 3 phase AC S/W 4 

copper bars 40 Amp with bar size 1 1/2" X 1/8" 

 
Each 

 

9.00 
 

10581.63 
 

95234.67 

 

 
28 

 
15-68-c 

Supply and Erection best quality AC ceiling fan complete with 

GI rod, canopy, blades & regulator : 56" sweep 

 
Each 

 

77.00 
 

10148.81 
 

781458.37 

 
29 

15-25 
Supply and Erection girder clamp hook, 5/8" dia.for hanging 

ceiling fans 
Each 77.00 276.06 21256.62 

 
30 

15-172 Supply and installation of Fan dimmer switch Clipcal made Each 77.00 269.89 20781.53 

 

 
31 

 

15-77-c 

Supply and fixing electric AC exhaust/fresh air circulation 

(Double way) 220/230 single phase plastic frame body and 

blade complete 12"x12" 

 

Each 

 

30.00 
 

5879.57 
 

176387.10 
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32 

 

15-09-a 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x3" powder 

coated 

 

Each 

 

60.00 
 

374.29 
 

22457.40 

 

 

33 

 

15-09-b 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x6" powder 

coated 

 

Each 

 

30.00 
 

486.50 
 

14595.00 

 

34 
15-75-b 

Supply and Erection cubical type factory fabricated floor/wall 

mounting steel main board comp. : Recessed 
m2 15.00 33481.14 502217.10 

35 15-166-c Providing and fixing Door light indicator unit No 10.00 1123.48 11234.80 

36 15-194 Supply & Erection of Volt meter (heavy duty) Each 10.00 572.46 5724.60 

37 15-173 Supply and installation of Bell Press Each 10.00 980.01 9800.10 
 

 

38 

 

15-68-f 

Supply and Fixing of 24" dia Direct axial Wall Bracket 

fan,1450Rpm, Max 50db sound level Fan shall be made with 

99% purity Copper windings 

 

Each 

 

2.00 
 

13595.91 
 

27191.82 

 

39 
15-55-b 

Supply and erection of fancy wall type bracket with brass 

holder & fancy shade : Double 
Each 10.00 3791.02 37910.20 

 
 

 

40 

 

15-36-k-02 

Supply, installation, connecting, testing and commissioning of 

Surface mounting LED tube light with 1x2000 lumens output 

and fixture, complete in all respects 

 

No 

 

25.00 
 

1812.56 
 

45314.00 

 

 

41 

 

15-36-i-6 
Supply, installation, testing and commissioning of IP-44 rated, 

2x3 Watt up/down light LED Light, complete in all respects. 

 

Each 

 

10.00 
 

5004.52 
 

50045.20 

 

42 
15-36-i-10 

Supply, installation, testing and commissioning of 1x6 Watt 

LED BULKHEAD light fixture, of best quality. 
Each 15.00 1917.02 28755.30 

 
 

 

43 

 

15-127-a 

Supply at site, installation, testing and commissioning of the 

One gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

10.00 
 

383.87 
 

3838.70 

 
 

 

44 

 

15-127-b 

Supply at site, installation, testing and commissioning of Two 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

10.00 
 

632.10 
 

6321.00 

 
 

 

45 

 

15-127-c 

Supply at site, installation, testing and commissioning of Three 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

20.00 
 

842.57 
 

16851.40 

 
 

 

46 

 

15-127-d 

Supply at site, installation, testing and commissioning of Four 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

20.00 
 

1027.81 
 

20556.20 

 
 

 

47 

 

15-127-f 

Supply at site, installation, testing and commissioning of Six 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

14.00 
 

1444.52 
 

20223.28 

 
 

 

48 

 

15-127-g 

Supply at site, installation, testing and commissioning of the 

Eight gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

15.00 
 

1863.41 
 

27951.15 

 
 

 

49 

 

15-127-h 

Supply at site, installation, testing and commissioning of One 

gang light control switches 10 Amps, 250Volts two way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

2.00 
 

611.11 
 

1222.22 

 

 
50 

 
15-127-o 

Supply at site, installation, testing and commissioning of Three 

Pin 220 V 05/10 Amp Switch socket, complete in all respects. 

 
Each 

 

120.00 
 

641.77 
 

77012.40 

 

 
51 

 

15-127-p 
Supply at site, installation, testing and commissioning of Three 

Pin 220 V 20 Amps Switch socket, complete in all respects. 

 

Each 

 

25.00 
 

715.87 
 

17896.75 

 
52 

15-105-i 
Construction of water tight brick type Grounding inspection 

pit. 
Each 2.00 5857.13 11714.26 

 

53 
15-220-a 

Supply and fixing of 40-50 Litres Electric Geyser including all 

accessories and fittings 
no 4.00 35054.38 140217.52 

 

54 
15-220-c 

Supply and fixxing of 8-14 Litres Electric Geyser including all 

accessories and fittings 
each 10.00 23939.38 239393.80 

55 15-221 Supply & Erection of element for electric water heater Each 14.00 314.28 4399.92 
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56 
15-107 

Supply, installation, testing & commissioning of Lightning 

Protection System 
Each 1.00 118487.00 118487.00 

 

57 
15-44 

Supply and Erection 1" dia & 1m long lightening conductor 

copper rod with 5 spikes ball & base etc. 
m 7.00 4228.22 29597.54 

 

58 
15-43-a 

Supply and Erection copper tape, including copper staple & 

copper nails/Screw etc : Size 1.5"x1/8" 
m 400.00 1909.59 763836.00 

 

59 
15-42-e 

Supply, installation, testing and commissioning of Air terminal 

or arrester 
Each 7.00 14122.63 98858.41 

60 15-196 Supply & Erection of TV Cable Each 10.00 169.82 1698.20 

61 15-178 Supply & Erection of TV socket Each 10.00 547.76 5477.60 

62 15-175 Supply & Erection of TV/satellite cable complete Each 10.00 556.61 5566.10 

 
63 

15-139-k 
Installation and Cabling (RG-11 Coaxial Cable through 

approved 3A" PVC conduit) 
Meter 350.00 150.35 52622.50 

64 15-219-b Pump with motor for pressure pump (1 HP) No 4.00 31950.25 127801.00 
 
 
 

 
 
 

 

 
65 

 
 
 

 
15-135-c 

Supply at site, fabrication and installation of GI perforated 

cable tray 14 SWG 8 ft. to 10 ft. long with sides 3" high to be 

installed on wall, or in vertical, or above false ceiling in 

horizontal position or floor mounted or as shown on drawing, 

including cost of hanging arrangement brackets made of angle 

iron 38mm x 38mm x 6mm installed at every 3 ft., cost of all 

necessary fixing accessories, complete in all respects. 

 
 
 

 
m 

 
 

 

100.00 

 
 

 

3724.88 

 
 

 

372488.00 

 
 
 

 
 
 

 

 
66 

 
 
 

 

15-135-a 

Supply at site, fabrication and installation of GI perforated 

cable tray 14 SWG 8 ft. to 10 ft. long with sides 3" high to be 

installed on wall, or in vertical, or above false ceiling in 

horizontal position or floor mounted or as shown on drawing, 

including cost of hanging arrangement brackets made of angle 

iron 38mm x 38mm x 6mm installed at every 3 ft., cost of all 

necessary fixing accessories, complete in all respects. 

 
 
 

 

m 

 
 

 

100.00 

 
 

 

4725.68 

 
 

 

472568.00 

SUB TOTAL OF (S.I): 12746121.97 

Add: (1.14) location factor on SI items: 1784457.08 

Total Rs: 14530579 

 

 

67 
 

NSI 

Supply and Installation of Ceiling LED DAY LIGHT 10W (4000K 

NATURAL WHITE) Fixture along with Driver complete in all 

respect and as approved by Engineer Incharge. 

 

Each 
 

65.00 
 

2,125.00 

 

138125.00 

 

 

 

68 

 

NSI 

Supply and Installation of Ceiling LED DAY LIGHT 12W (4000K 

NATURAL WHITE) Fixture along with Driver complete in all 

respect and as approved by Engineer Incharge. 

 

Each 
 

5.00 
 

2,610.00 

 

13050.00 

 

 

 

69 

 

NSI 

Supply and Installation of Ceiling LED DAY LIGHT 15W (4000K 

NATURAL WHITE) Fixture along with Driver complete in all 

respect and as approved by Engineer Incharge. 

 

Each 
 

200.00 
 

2,992.00 

 

598400.00 

 

 

 

70 

 

NSI 

Supply and Installation of Ceiling LED DAY LIGHT 18W (4000K 

NATURAL WHITE) Fixture along with Driver complete in all 

respect and as approved by Engineer Incharge. 

 

Each 
 

65.00 
 

5,289.00 

 

343785.00 

 
 

 

71 

 

NSI 

Supply and Installation of LED Surface Mounted Down LIGHT 

12W (4000K NATURAL WHITE) Fixture along with Driver 

complete in all respect and as approved by Engineer Incharge. 

 

Each 
 

5.00 
 

3,430.00 

 

17150.00 

 

 

72 

 

NSI 
Supply & Installation of Spike Planter Light Par-32 1x28 Watt 

complete in all respects as approved by Engineer Incharge. 

 

Each 
 

15.00 
 

7,368.00 

 

110520.00 

 
 

 

73 

 

NSI 

Supply at site, installation, testing and commissioning of Three 

Pin 220 V 10/13 Amp 2 Switch socket and Telephone-Data 

Outlet with Box, complete in all respects as approved by 

Engineer Incharge. 

 

Each 
 

31.00 
 

8,531.00 

 

264461.00 

 

 

74 

 

NSI 
Supply and installation of 100 watt LED Flood Light complete in 

all respect as approved by Engineer Incharge. 

 

Each 
 

8.00 
 

15,297.00 

 

122376.00 

( ii ) NON-SCHEDULE ITEMS 
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75 

 

NSI 

Supply and Installation of Transpower Auto Circuit Breaker 3-

Phase, 250AMP Fixture along with Driver complete in all 

respect and as approved by Engineer Incharge. 

 

Each 
 

1.00 
 

33,771.00 

 

33771.00 

 

 

76 

 

NSI 

Supply and Erection of 48 Volt Three Phase UPS for CCTV 

system operating backup. complete in all respect and as 

approved by Engineer Incharge. 

 

Each 
 

1.00 
 

104,563.00 

 

104563.00 

 

 

77 

 

NSI 
Supply and Erection of 48 V Lithium Battery 100AH. complete 

in all respect and as approved by Engineer Incharge. 

 

Each 
 

1.00 
 

500,046.00 

 

500046.00 

 

 
 
 

 
 

 

78 

 

 

 

NSI 

Providing & fixing of Plate type Earthing commpressed with 

execvated hole 6" up 63 feet, GI pipe 2" (50mm) with Tees , 

Sockets , Endcap of 60 (RFT) Copper Plate of 1/2"x 2"x 48", 2x 

70mmsq S/Core copper bare conductor 125 (Rft) Earth 

Connection Point of 1200 x 50 x 50mm (L x W x T) Inspection 

Pit of 300 x 300 x 450 mm (L x W x D) complete with all 

respect . 

 

 

 

Each 

 

 

 

2.00 

 

 

 

170,854.00 

 
 

 

341708.00 

SUB TOTAL OF (N.S.I): 2587955.00 

TOTAL COST OF (S.I & N.S.I): 17118534.05 

( 3 ) INTERNAL WATERSUPPLY 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 14-70-a 
Providing and Fixing of pipe type B nikasi system 

including testing in all respect 110 mm 
m 380.00 3131.13 1189829.40 

2 14-70-b 
Providing and Fixing of pipe type B nikasi system 

including testing in all respect 75 mm 
m 350.00 1890.05 661517.50 

 
3 

 
14-71-a 

Providing and Fixing of polydex high pressure PPR 

(green including testing ect complete 25 mm 

(including all special etc) 

 
m 

 
600.00 

 
656.02 393612.00 

 
4 

 
14-71-b 

Providing and Fixing of polydex high pressure PPR 

(green including testing ect complete 20 mm 

(including all special etc) 

 
m 

 
500.00 

 
476.24 238120.00 

5 14-55-a 
Providing and Fixing GI pipe & including specials 

complete 2" dia (light) 
m 200.00 2835.16 567032.00 

6 14-55-b 
Providing and Fixing GI pipe & including specials 

complete: 1.5" dia (light) 
m 180.00 2344.4 421992.00 

7 14-55-d 
Providing and Fixing GI pipe & including specials 

complete 1" dia (light) 
m 160.00 1408.12 225299.20 

8 14-55-e 
Providing and Fixing GI pipe & including specials 

complete: 3/4" dia (light) 
m 150.00 1065.36 159804.00 

 
9 
 

14-01-a 

Providing and Fixing glazed earthen ware WC 

European type of approved size excluding cost of 

seat & cover, complete in all respects: White 

 
Each 

 
13.00 

 
16874.87 

 

219373.31 

10 14-02-b 
Providing and Fixing double seat & cover only 

: Plastic 
Each 13.00 947.76 12320.88 

 
11 

 
14-32-a 

Providing and Fixing 'P' trap of approved quality 

including GI grating & PCC chamber 4" (100 mm) 

of cast iron (Best Quality) 

 
Each 

 
13.00 

 
1515.54 

 
19702.02 

 
12 

 
14-03-a 

Providing and fitting glazed earthenware water 

closet (WC), squatter type (orisa pattern) combined 

with foot rest. complete in all respects : White 

 
Each 

 
13.00 

 
4106.76 

 

53387.88 

 

13 
 

14-10-a 

Providing and Fixing glazed earthenware low down 

flushing cistern 3 gallons (13.63 Liters) capacity 

including bracket set, copper connection, etc. 

complete in all respects: White 

 

Each 
 

13.00 
 

9091.55 

 

118190.15 

14 14-157 P-Trap (uPVC) for squatting type WC. Each 13.00 1364.37 17736.81 

15 14-104-b 
Supply and Fixing of CP floor Truff Jalli with Grating 

6"×6" complete 
Each 62.00 926.29 57429.98 

16 14-24-b 
Providing and fixing chromium plated (CP) bib-cock 

heavy duty of approved quality : 1.5 cm 1/2" 
Each 52.00 1756.04 91314.08 

17 14-25-a 
Providing and fixing chromium plated (CP) tee stop 

cock 1.5 cm (1/2") of approved quality 
Each 78.00 1817.79 141787.62 
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18 
 

14-05-b-01 

Providing and Fixing glazed earthen ware wash hand 

basin (WHB) complete size 63x45 cm (25"x18"), 

including bracket set, waste coupling, complete in 

all respects: White with pedestal- (Normal Quality) 

 

Each 
 

26.00 
 

6164.05 

 

160265.30 

 

19 
 

14-27-a 

Providing and fixing chorimum plated (CP) mixing 

valve for wash hand basin (WHB), sink or shower of 

approved (Best) quality 

 

Each 
 

26.00 
 

4003.74 

 

104097.24 

20 14-43-b 
Providing and fixing waste pipe of PVC of approved quality : 

1.5" (40 mm) 
Each 26.00 459.29 11941.54 

21 14-47-c 
Providing and Fixing 1/2" dia connection including check nuts 

etc chorimum plated (CP) connection 
Each 78.00 496.77 38748.06 

 
 

 

22 

 
 

 

14-87 

Providing and fixing Providing and Fixing of Bath accessories 

set (choricum plated (C) soap dish, CP toilet paper holder, 

towel rail, best quality looking glass 5 mm thick neatly fitted 

with Mirror 60 x 45 cm (24"x18") size, glazed earthenware 

shelf (60x13 cm) 24"x5" with chorium plated (CP) brackets & 

railing) complete in all respect 

 
 

 

Each 

 
 

 

10.00 

 
 

 

8100.92 

 
 

 

81009.20 

 

23 
 

14-86 
Providing & fixing chromium plated double bib-cock with 

Muslim Shower of approved qualityComplete is all respects. 

 

Each 
 

26.00 
 

3039.57 

 

79028.82 

 

24 
 

14-17-b 

Providing and fixing best quality looking glass 5 mm thick 

neatly fitted with bracket as per instruction of Engineer In- 

charge complete 

 

m2 
 

16.00 
 

11790.45 

 

188647.20 

 

25 
 

14-18-a 
Providing and fixing best quality 5mm glass shelf (60 x 13) cm 

24"x5" complete: With chromium plated brackets & railing 

 

Each 
 

16.00 
 

1349.98 

 

21599.68 

26 14-13 Providing and fixing choricum plated soap dish complete. Each 16.00 1052.08 16833.28 

27 14-15 
Providing and Fixing CP (chromium plated) toilet paper holder 

complete 
Each 16.00 1274.39 20390.24 

28 14-16-a 
Providing and Fixing chromium plated (CP) towel rail complete: 

60 cm (24") long and 2 cm (3/4") dia 
Each 16.00 1347.25 21556.00 

29 14-177-b Providing and Fixing Wall Shower Set 4021/4023 C.P Each 10.00 17505.05 175050.50 

30 14-26-b 
Providing and fixing chorimum plated (CP) shower rose : Size 

3/4"x6" (20mm x 150 mm) (Best Quality) 
Each 8.00 2867.53 22940.24 

31 14-09 
Providing and Fixing white glazed earthernware flat back urinal 

complete in all respects 
Each 10.00 2960.03 29600.30 

 

 
32 

 

 
14-69-b-04 

Supplying and Fixing Polyethylene Water Tank made from food 

grade FDA Certified raw material, 3 layers UV stablized, inert 

with water, anti-fungus and anti-bacterial and have a service 

life of more than 10 years : 1000 gallons (Vertical) 

 

 
Each 

 

 
4.00 

 

 
63294.45 

 

 
253177.80 

SUB TOTAL OF (S.I): 5813334.23 

Add: (1.14) location factor on SI items: 813866.79 

Total Rs: 6627201 
 

( 4 ) SEPTIC TANK, MANHOLES & PLINTH PROTECTION 

( i ) SEPTIC TANK 2 No's 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 157.56 802.63 126462.38 

2 03-67-c Structural backfill using Common Material available at site. m3 63.02 544.3 34301.79 

3 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 6.26 12340.56 77251.91 

4 07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 15.96 16554.63 264211.89 

5 06-07-b-02 
RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 5.44 22219.08 120871.80 

6 06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 0.98 306713.5 300579.23 
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7 
 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

10.78 

 

1232.79 
 

13289.48 

 

8 
 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

35.69 

 

1166.35 
 

41627.03 

9 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 55.76 519.49 28966.76 

10 11-13 Applying floating coat of cement 1/32" thick m2 55.76 307.29 17134.49 

11 10-41-a-01 
Mosaic dado or skirting complete as per specs Using grey 

cement : 3/8" thick 
m2 55.76 1852.86 103315.47 

 

12 
 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 

Each 
 

2 

 

4473.04 
 

8946.08 

13 24-35 
Supplying and Fixing C.I. vent pipe for storage tanks including 

jally etc 
m 18.29 420.22 7685.82 

 
 

 

14 

 
 

 

 

24-18-c-08 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 6" Nominal Pipe Size (NPS) 

 
 

 

 

m 

 
 

 

 

121.95 

 
 

 

5315.4 

 
 

 

648213.03 

 
 

 

15 

 
 

 

 

24-18-c-09 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 8" Nominal Pipe Size (NPS) 

 
 

 

 

m 

 
 

 

 

91.46 

 
 

 

8354.87 

 
 

 

764136.41 

( ii ) MANHOLES 10 No's 

16 03-49-a 
Excavation in open cut for sewers & manhole except shingle, 

gravel & rock : Upto 2m 
m3 14.33 401.66 5755.79 

17 03-67-c Structural backfill using Common Material available at site. m3 2.29 544.3 1246.45 

18 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 1.43 12340.56 17647.00 

19 06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 3.45 17035.28 58771.72 

20 07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 5.84 16554.63 96679.04 

21 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 18.59 519.49 9657.32 

 
22 

 
24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 
Each 

 
10 

 
4473.04 

 

44730.40 

( iii ) PLINTH PROTECTION 

23 03-67-d 
Structural Backfill using Granular Material brought from 

outside 
m3 104.19 1909.05 198903.92 

24 06-05-h 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:3:6) 
m3 52.1 13983.72 728551.81 

UB TOTAL OF (S.I): 4429859.52 

Add: (1.14) location factor on SI items: 620180.33 

Total Rs: 5050040 

( 5 ) TELEPHONE & DATA NETWORKING SYSTEM 

( i ) TELEPHONE 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

25 10-15-h 
Provide & lay topping of concrete 1:2:4, including surface 

finishing & dividing in panels : 3" thick 
m2 342.01 2078.66 710922.51 
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1 

 

 
15-138-a-04 

Supply and Installation of 100-Pair Telephone Junction Box 

with back mounting frame and connection strip Recessed in 

wall Type where shown on drawings, made of 16 SWG M.S. 

Sheet with hinged door. Completed in all respects 

 

 
Each 

 

 
1.00 

 

 
88600.5 

 
88600.50 

 

 
2 

 

 
15-138-a-02 

Supply and Installation of 25-Pair Telephone Junction Box with 

back mounting frame and connection strip Recessed in wall 

Type where shown on drawings, made of 16 SWG M.S. Sheet 

with hinged door. Completed in all respects 

 

 
Each 

 

 
4.00 

 

 
19600.25 

 
78401.00 

 

 
3 

 

 
15-136-d 

Supply and erection of Cable for Voice Communication System 

from communication rack to each work station / outlet in 

25mm PVC conduit / channel as per drawing including 

termination, tagging at both ends, complete in all respects 

 

 
Each 

 

 
50.00 

 

 
7509.6 

 
375480.00 

 
4 

 
15-138-i 

Supply and Installation of Single Port Telephone outlet of CAT-

5,1 x RJ-45 I/Os and back box of 16 SWG, complete in all 

respects 

 
Each 

 
55.00 

 
682.02 37511.10 

( ii ) DATA NETWORKING SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

5 15-138-g 
Supply and Erection of 3M Cat-6 Cable in 3/4",1"pvc conduit, 

complete in all respect 
m 600.00 698.59 419154.00 

 
6 

 
15-138-e-01 

Supply, Installation, testing and commissioning of Single Port 

Data outlet of 1 x RJ-45 I/Os for Cat-6 cable and with 16 SWG 

back box, complete in all respects 

 
Each 

 
50.00 

 
639.01 31950.50 

 
7 

 
15-140-a 

Supply, installation, testing and commissioning of Patch Panel 

12 Port Loaded with RJ-45 I/Os Suitable for CAT-VI FTP CABLE; 

Rack Mount, complete in all respects. 

 
Each 

 
4.00 

 
4609.2 

 
18436.80 

 
8 

 
15-136-e 

Supply, installation, testing and commissioning of Wireless 

Access Point (AP); 802.11 A/G/N; DUAL BAND, complete in all 

respects 

 
Each 

 
12.00 

 
32174.52 386094.24 

SUB TOTAL OF (S.I): 1435628.14 

Add: (1.14) location factor on SI items: 200987.94 

Total Rs: 1636616 

( 6 ) CCTV CAMERA SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 

 
1 

 

 
15-139-d 

Supply and Installation of Indoor Dome Camera, 1/3" CCD, 

550TV lines, 0.1lx (F2.0), Internal Sync., AWB / BLC / AGC 

Mirror On-Off Control, varifocal lens 3.6mm, Gray color case, 

DC12V, PAL, HDC-890P-36 completed in all respect 

 

 
Each 

 

 
18.00 

 

 
20750.77 

 
373513.86 

 

 
2 

 

 
15-139-e 

Supply of Installation Indoor, Outdoor Dome IR Camera, 

1/3"CCD, 530TV lines, IR LEDs, 0.1lx (F2.0), Internal Sync., AWB 

/ BLC / AGC Mirror On-Off Control, varifocal lens 3.6mm, Gray 

color case, DC12V, PAL, HDC-515PI-36 completed in all respect 

 

 
Each 

 

 
5.00 

 

 
22875.15 

 
 

114375.75 

3 15-138-g 
Supply and Erection of 3M Cat-6 Cable in 3/4",1"pvc conduit, 

complete in all respect 
m 600.00 698.59 419154.00 

 

 
4 

 

 
15-139-f 

Supply Installation of 32-Channel Digital Video Recorder, real 

time display 400ips andwith Built-in DVD 

writer,XtraStor/MPEG4 compression, 1TB, HDD, SATA port 

with remoteviewing and management software HNDR-E1648L-

N-D-E, Honyewell. complated with all respect 

 

 
Each 

 

 
1.00 

 

 
100950.5 

 

 
100950.50 

 

5 15-139-j 
Supply and installation of 16 input to 01 output digital 

multiplexer for CCTV system complete in all respect 
Each 8.00 13883 111064.00 

6 15-139-l Supply and installation of 32" LCD monitor of best quality Each 10.00 74745.15 747451.50 

SUB TOTAL OF (S.I): 1866509.61 

Add: (1.14) location factor on SI items: 261311.35 
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Total Rs: 2127821 

( 7 ) FIRE ALARM & FIRE FIGHTING SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
1 

 
 

 
15-131-a 

Supply, testing and commissioning of 2 core 1.5mm. Sqmm 

stranded copper conductor tin coated with drain PVC insulated 

wires 600/1000 V. grade, fire resistant, LSZH Cu Conductor to 

bepulled in already installed 20mm dia. heavy duty PVC 

conduit recessed in wall, columns, slab, floor or above false 

ceiling with all necessary fixing accessories as per site 

conditions. 

 
 

 
Point 

 
 

 
42.00 

 
 

 
6441.25 

 
 
 

270532.50 

 
2 

 
15-131-b 

Supply, installation, testing & commissioning of Analogue 

Addressable Manual Call Point / Pull Station with Base and 

Back Box with Key UL Listed complete in all respects. 

 
Each 

 
10.00 

 
9204.11 

 
92041.10 

 
3 

 
15-131-c 

Supply, installation, testing & commissioning of Analogue 

Addressable Sounder with Flasher, 24 VDC, Mounting Base and 

with Base and Back Box with Key UL Listed complete in all 

respects. 

 
Each 

 
12.00 

 
18017.17 

 
216206.04 

 

 
4 

 

 
15-131-d 

Supply, installation, testing & commissioning of Analogue 

Addressable Optical Smoke Detector with Base; 24 VDC; UL 

LISTED, low voltage, solid state, Not Radio Active type, uni-

polar and dual chamber with LED alarm indication to be 

installed on RCC slab, complete in all respects. 

 

 
Each 

 

 
40.00 

 

 
13755.01 

 

 
550200.40 

5 15-131-e 
Supply, installation, testing & commissioning of Addressable 

Heat Detector 
Each 2.00 8172.81 16345.62 

6 15-131-f 
Supply, installation, testing & commissioning of Wall mounted 

Sounder complete in all respect . 
Each 8.00 13668.56 109348.48 

 
 
 

 
7 

 
 
 

 
15-131-g 

Supply, installation, testing & commissioning of Micro 

processor based Fire Alarm Control Panel, suppression 

consisting of loops and can address around 125points, 

indicating circuits, including 2x12V VDC Batteries, suppression 

zone built in power supply, including stand by battery, alarm 

and trouble indication, silence alarm and reset system, general 

alarm and reset system, general alarm facility, complete in all 

respects. 

 
 
 

 
Each 

 
 
 

 
1.00 

 
 
 

 
325111.81 

 
 

 
325111.81 

8 14-172-a 
Supplying and fixing of Dry Chemical Powder Fire Extinguisher 

6Kg Capacity complete in all respect 
Each 10.00 12799.56 127995.60 

9 15-124-b Supply & erection of 2 core 1.5mmsq Fire Resistant cable Meter 250.00 391.04 97760.00 

10 14-146 
Fire Hose cabinet with 30 meter Hose Reel and Nozzle 

Complete with accessories 
Each 2.00 62287.63 124575.26 

SUB TOTAL OF (S.I): 1930116.81 

Add: (1.14) location factor on SI items: 270216.35 

Total Rs: 2200333 

( 8 ) SOUND SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

 
15-130-b 

Supply, installation, testing and commissioning of Mixer 

Amplifier (240W); 6 MIC Input; complete in all respects. 

 
Each 

 
1.00 

 
85075.55 85075.55 

2 15-130-f 
Supply, installation, testing & commissioning of Goose Neck 

Microphone 
Each 8.00 20112.38 160899.04 

3 15-130-h 
Supply, installation, testing & commissioning of Cordless MIC 

with Receivers 
Each 1.00 79164.01 79164.01 

4 15-130-i 
Supply, installation, testing & commissioning of Ceiling Mount 

Speakers 
Each 40.00 2635.08 105403.20 

5 15-130-j 
Supply, installation, testing & commissioning of Wall Mount 

Speakers 60 watt 
Each 2.00 51771.58 103543.16 

 

6 15-130-l 
Supply, installation, testing & commissioning of Column Loud 

Speakers 
Each 1.00 23388.01 23388.01 



50 
 

 

7 
 

15-130-m 

Supplying, installation, wiring, connection of speaker cable 

37/0.0076 flexible cable for Audiospeaker and pre laid 3A" PVC 

conduit 

 

Meter 
 

600.00 
 

92.9 

 

55740.00 

SUB TOTAL OF (S.I): 613212.97 

Add: (1.14) location factor on SI items: 85849.82 

Total Rs: 699063 

( 9 ) AIR CONDITIONING SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 26-01-p-01 Supply and Erection of INVERTER BASED SPLIT AC (01 Ton) No 1.00 161625.3 161625.30 

2 26-01-p-02 Supply and Erection of INVERTER BASED SPLIT AC (1.5 Ton) No 11.00 217200.3 2389203.30 

3 26-01-p-02 Supply and Erection of INVERTER BASED SPLIT AC (1.5 Ton) No 1.00 217200.3 217200.30 

4 25-50-a 
Providing and Fixing of Steel Bracket (heavy) for Split Unit 

outside 
Each 13.00 1399.45 18192.85 

SUB TOTAL OF (S.I): 2786221.75 

Add: (1.14) location factor on SI items: 390071.05 

Total Rs: 3176293 

( 10 ) BERM CUTTING & RETAINING WALLS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-39-b Berm cutting : Upto 25 m lead (including dressing) m3 4017.55 312.71 1256328.06 

2 
03-19-b x 

17+03-20-a 

Transportation of earth all types for every 15 m extra lead or 

part thereof beyond 250 m and upto 500 m. 
m3 2410.53 467.63 1127236.14 

3 03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 220.16 485.96 106988.95 

4 03-67-c Structural backfill using Common Material available at site. m3 1405.23 544.3 764866.69 

5 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 15.29 12340.56 188687.16 

6 08-03-d-03 
Random rubble masonry in ground floor in cement,sand 

mortar : Ratio 1:6 
m3 310.36 11986.1 3720006.00 

7 06-05-h 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:3:6) 
m3 10.70 13983.72 149625.80 

8 06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 8.15 17035.28 138837.53 

9 11-19-c-02 
Pointing flush on stone work, upto 20' height On stone work 

raised : in c/s mortar 1:3 
m2 204.09 775.26 158222.81 

 
10 

 
06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 
m2 

 
89.41 

 
1232.79 110223.75 

11 14-144-c 
Supplying and Fixing UPVC soil waste and vent pipe class B : 3" 

dia 
m 190.24 1751.26 333159.70 

 
12 

 
19-47 

Filter granular backfill behind retaining wall (stone/boulder 

filling upto one meter to prevent choking of weep holes) 

 
m3 

 
35.33 

 
2295.8 81110.61 

SUB TOTAL OF (S.I): 8135293.23 

Add: (1.14) location factor on SI items: 1138941.05 

Total Rs: 9274234 

( B ) MASJID & ABLUTION 

( 1 ) CIVIL WORK MAIN BUILDING WORKS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 

 
1 

03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 142.87 485.96 69429.11 
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2 

03-18-a 
Filling, watering and ramming earth under floor with surplus 

earth from foundation, etc 
m3 85.72 133.66 11457.34 

 

 

3 
03-67-d 

Structural Backfill using Granular Material brought from 

outside 
m3 83.28 1,909.05 158985.68 

 

 

4 

 

28-15 
Pre anti Termite Treatment in the building mixed with water of 

mixing ratio as per the manufacturer's certified manual 

 

m2 
 

570.16 
 

98.63 

 

56234.88 

 

5 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 11.91 12,340.56 146976.07 

 

6 
06-07-b-03 

RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-03 (1:2:4) 
m3 52.15 19,446.34 1014126.63 

 

7 
06-07-b-02 

RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 2.42 22,219.08 53770.17 

 

8 
07-04-a-04 

1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 42.04 16,554.63 695956.65 

( ii ) GROUND FLOOR WORKS 

 

9 
06-07-a-02 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 9.34 22,220.48 207539.28 

 
10 

06-07-a-03 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:2:4) 
m3 54.31 19,446.34 1056130.73 

 
11 

06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 16.58 306,713.50 5085309.83 

 

 
12 

 
06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 
m2 

 
213.53 

 
1,166.35 

 
249050.72 

 

 
13 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

121.84 
 

1,010.20 

 

123082.77 

 

 
14 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

290.35 
 

1,232.79 

 

357940.58 

 

15 
07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 101.66 17,664.81 1795804.58 

 

 

 

16 

 

28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 

m2 
 

46.00 
 

1,000.06 

 

46002.76 

 

17 
11-10-c 

Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 217.88 499.22 108770.05 

18 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 1248.17 519.49 648411.83 

 

19 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 13.88 12,340.56 171286.97 

 

20 
06-05-f 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 11.95 17,035.28 203571.60 

 

 
21 

 

10-26-c-ii 

Provide & lay marble fine dressed stone flooring on surface in 

white cement complete: 3/4" thick 24 x 24 Sunny White 

Marble 

 

m2 
 

115.28 
 

4,911.01 

 

566141.23 

 

 

22 

 

10-45-b-ii 

Provide & lay marble fine dressed stone dado or skirting in 

white cement complete: 0.5" thick 12 x 12 Sunny White 

Marble 

 

m2 
 

80.69 
 

2,678.53 

 

216130.59 

23 10-64 Chemical polishing of marble floor/Dado m2 254.71 389.64 99245.20 

 
24 

10-55-j 
Providing and Fixing of Bath Room Tiles 12"x18" of approved 

quality 
m2 120.37 2,562.82 308486.64 

 
25 

10-50-a 
Providing and Fixing Ceramic Floor Tiles of approved quality of 

Size : 12" x 12" 
m2 46.79 2,568.72 120190.41 

 

 
26 

 

10-26-e 

Providing and Laying badal marble fine dressed stone 12"x48" 

wide 3/4" thick for stairs steps (& Window Sills & Counter Top 

etc.) 

 

m2 
 

58.74 
 

3,431.42 

 

201561.61 

 

 

27 

 

12-70-a 

Supply and Fixing MS Sheet 16 guage (10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold 

fast, Hinges and Painting etc 

 

m 
 

82.77 
 

2,139.62 

 

177096.35 

 

28 
12-08-c 

First class deodar wood wrought joinery in doors and windows 

etc. complete : 1.5" thick 
m2 29.74 30,903.75 919077.53 

29 12-48-a Fixing Door including chowkats Each 11.00 468.05 5148.55 

 

30 
12-58 

24 SWG aluminium kick plate 4" high, on bottom rail of flush 

doors of commercial ply 
m 23.17 385.96 8942.69 
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31 
12-22-a-02 

Providing and fixing sliding bolt to doors Iron sliding bolts : 12" 

long 
Each 6.00 646.91 3881.46 

 

 

 

32 

 

12-73-a 

Providing and fixing First class deodar wood projected beading 

upto one sq.inch. (6.5sq.cm.) wide in section, designed, fixed 

around the panels of doors, windows of any description. 

 

m 
 

139.02 
 

270.73 

 

37636.88 

33 
13-03-c-01 Prepare & Paint new surface, doors & windows Priming coat m2 91.26 339.85 31014.71 

 

34 
13-03-c-02 

Prepare & Paint new surface, doors & windows Each 

subsequent coat of paint 
m2 182.53 243.31 44411.37 

 

35 
13-03-h 

Extra for knotting & stopping to prime coat on new surface of 

wood 
m2 91.26 50.29 4589.47 

 

36 
12-65-a-06 

Supply and Fixing aluminium door/window, Sliding Window 

Premium model (2.00 mm gauge) 4" section 
m2 31.97 16,369.48 523332.28 

 

37 
25-53 

Providing, making and fixing of steel grill of MS pipe (2"x1") 

omamental design i/c cost of paiting complete. 
m2 31.97 11,450.21 366063.21 

 
 
 

 
 
 

 

 

38 

 
 
 

 

12-28-b 

Providing and fixing wooden box type wardrobe 24" (600 mm) 

deep including 3/4" (19mm) thick boxing and shelves hanger 

rods, hardboard 3/16" (5mm) thick back drawers, brass fitting, 

locking arrangement, handles, internal bolts, shoe rods 

including painting. (PVC Board 3/4" (19mm) High Gloss 

laminated thick Shutters and shelves and back with 3/4" thick 

plain laminated board) 

 
 
 

 

m2 

 
 
 

 

8.92 

 
 
 

 

20,560.72 

 
 

 

183401.62 

 

 
39 

 

13-03-i 

Providing and applying 3 coats of approved type of Plastic 

emulsion paint to Plastic surface as per manufucture 

specification. 

 

m2 
 

670.92 
 

929.90 

 

623888.51 

 
40 

13-25-a 
Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 754.98 344.07 259765.97 

 

41 
13-25-b 

Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 1509.97 189.64 286350.71 

42 09-16 Khuras on roof 2'x2'x6" Each 8.00 1,478.69 11829.52 

 
43 

09-17 
Bottom khuras of brick masonry in c/s mortar 1:6,4'x2'x4.5" 

over 3" cem. concrete 1:4:8 
Each 8.00 2,504.05 20032.40 

 
44 

09-06 
Single layer of tiles 12"x6"x2" laid over 4" earth and 1" mud 

plaster on top of RC roof slab 
m2 172.40 2,075.27 357776.55 

SUB TOTAL OF (S.I): 17635833.69 

Add: (1.14) location factor on SI items: 2469016.72 

Total Rs: 20104850 

( 2 ) INTERNAL ELECTRIFICATION 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

15-02-a-02 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 3/4" i/d 
m 50.00 155.35 7767.50 

 
2 

15-02-a-03 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 1" i/d 
m 180.00 188.82 33987.60 

 
3 

15-02-b-06 
Supply and Erection PVC pipe for wiring purpose complete 

Recessed in walls including chase etc : 2" i/d 
m 20.00 699.34 13986.80 

 
4 

15-50 
Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 56.00 2406.52 134765.12 

 

 
5 

 
15-50/2 

Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed (Point to Point) 

 
Each 25.00 1203.26 30081.50 

 
6 

15-51 
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 3.00 950.05 2850.15 

 
7 

15-05-a 
Supply and Erection single core PVC insulated &copper 

conductor 250/440 V grade cable : 3/0.029" 1/2" i/d 
m 100.00 104.92 10492.00 

  
Supply an Erection of single core (3*2.5mmsq) PVC insulated 

copper conductor cable 450/750V use for Light Circuits. 

    

 
8 

15-05-c 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.029" 
m 600.00 191.88 115128.00 
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Supply an Erection of single core (2*4mmsq) & (Earthing 

1*2.5mmsq) PVC insulated copper conductor cable 450/750V 

use for Power Circuits. 

    

 
9 

15-05-d 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.036" 
m 200.00 240.74 48148.00 

  
Supply an Erection of single core PVC insulated copper 

conductor cable 250/440V Transformer to Distribution Board. 

    

 

 
10 

 
15-07-c 

Supply and Erection single core PVC insulated & sheathed 

copper conductor, 660/1100V cable : 19/0.064" 

 
m 180.00 1884.81 339265.80 

  
Supply & Erection of Transpower auto circuit breaker 3-phase 

/1- phase 400V Approved Brands complete in all respects as 

per Instruction of Engineer Incharge. 

    

 

11 
15-71-a 

Supply and Erection single phase imported auto circuit breaker 

6 Amp. 
Each 7.00 717.04 5019.28 

 

12 
15-71-b 

Supply and Erection single phase imported auto circuit breaker 

15 Amp. 
Each 2.00 717.04 1434.08 

 

13 
15-70-a 

Supply and Erection transpower auto circuit breaker 3-phase, 

400V fungus moisture proofing : 30 Amp. 
Each 2.00 2095.20 4190.40 

 

14 
15-11-a-02 

Supply and Erection of iron/aluminium clad, 500Vmain switch 

Double pole : 30/35 Amp 
Each 1.00 1573.55 1573.55 

 

 

15 

 

15-68-c 
Supply and Erection best quality AC ceiling fan complete with 

GI rod, canopy, blades & regulator : 56" sweep 

 

Each 

 

15.00 
 

10148.81 
 

152232.15 

 

16 
15-25 

Supply and Erection girder clamp hook, 5/8" dia.for hanging 

ceiling fans 
Each 15.00 276.06 4140.90 

 

17 
15-172 Supply and installation of Fan dimmer switch Clipcal made Each 15.00 269.89 4048.35 

 

 
18 

 

15-77-c 

Supply and fixing electric AC exhaust/fresh air circulation 

(Double way) 220/230 single phase plastic frame body and 

blade complete 12"x12" 

 

Each 

 

7.00 
 

5879.57 
 

41156.99 

 

 

19 

 

15-68-f 

Supply and Fixing of 24" dia Direct axial Wall Bracket 

fan,1450Rpm, Max 50db sound level Fan shall be made with 

99% purity Copper windings 

 

Each 

 

1.00 
 

13595.91 
 

13595.91 

 

 
20 

 

15-09-a 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x3" powder 

coated 

 

Each 

 

10.00 
 

374.29 
 

3742.90 

 

 
21 

 
15-09-b 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x6" powder 

coated 

 
Each 

 

6.00 
 

486.50 
 

2919.00 

 

22 
15-75-b 

Supply and Erection cubical type factory fabricated floor/wall 

mounting steel main board comp. : Recessed 
m2 1.00 33481.14 33481.14 

23 15-166-c Providing and fixing Door light indicator unit No 2.00 1123.48 2246.96 

24 15-194 Supply & Erection of Volt meter (heavy duty) Each 2.00 572.46 1144.92 
 

 

 

25 

 

15-36-k-02 

Supply, installation, connecting, testing and commissioning of 

Surface mounting LED tube light with 1x2000 lumens output 

and fixture, complete in all respects 

 

No 

 

2.00 
 

1812.56 
 

3625.12 

 

26 
15-36-i-10 

Supply, installation, testing and commissioning of 1x6 Watt 

LED BULKHEAD light fixture, of best quality. 
Each 4.00 1917.02 7668.08 

 

 

 

27 

 

15-127-d 

Supply at site, installation, testing and commissioning of Four 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

9.00 
 

1027.81 
 

9250.29 

 

 

 

28 

 

15-127-f 

Supply at site, installation, testing and commissioning of Six 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

5.00 
 

1444.52 
 

7222.60 

 

 

29 

 

15-127-o 
Supply at site, installation, testing and commissioning of Three 

Pin 220 V 05/10 Amp Switch socket, complete in all respects. 

 

Each 

 

5.00 
 

641.77 
 

3208.85 

 

 

30 

 

15-127-p 
Supply at site, installation, testing and commissioning of Three 

Pin 220 V 20 Amps Switch socket, complete in all respects. 

 

Each 

 

2.00 
 

715.87 
 

1431.74 
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31 
15-53 

Special earthing of iron/metal clad switches etc with copper 

wire No. 8 SWG in GI pipe 1/2" dia 
Each 1.00 32397.98 32397.98 

32 15-220 Supply and fixing of 50 Litres Electric Geyser No 2.00 35117.63 70235.26 

33 15-221 Supply & Erection of element for electric water heater Each 2.00 314.28 628.56 

SUB TOTAL OF (S.I): 1143067.48 

Add: (1.14) location factor on SI items: 160029.45 

Total Rs: 1303097 

( ii ) NON-SCHEDULE ITEMS 

 
 

 
34 

 
NSI 

Supply and Installation of LED Surface Mounted Down LIGHT 

10W (4000K NATURAL WHITE) Fixture along with Driver 

complete in all respect and as approved by Engineer Incharge. 

 
Each 

 
48.00 

 
3,048.00 

 
146304.00 

 

 

 

35 

 

NSI 

Supply and Installation of LED Surface Mounted Down LIGHT 

15W (4000K NATURAL WHITE) Fixture along with Driver 

complete in all respect and as approved by Engineer Incharge. 

 

Each 
 

10.00 
 

4,196.00 

 

41960.00 

 

 
36 

 

NSI 

Supply and Erection Double Pole imported auto Circuit Breaker 

32 Amp. complete in all respect and as approved by Engineer 

Incharge. 

 

Each 
 

1.00 
 

3,505.00 

 

3505.00 

SUB TOTAL OF (N.S.I): 191769.00 

TOTAL COST OF (S.I & N.S.I): 1494865.9272 

( 3 ) INTERNAL WATERSUPPLY 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 14-70-a 
Providing and Fixing of pipe type B nikasi system including 

testing in all respect 110 mm 
m 40.00 3131.13 125245.20 

2 14-70-b 
Providing and Fixing of pipe type B nikasi system including 

testing in all respect 75 mm 
m 30.00 1890.05 56701.50 

 
3 

 
14-71-a 

Providing and Fixing of polydex high pressure PPR (green 

including testing ect complete 25 mm(including all special etc) 

 
m 

 
80.00 

 
656.02 52481.60 

 
4 

 
14-71-b 

Providing and Fixing of polydex high pressure PPR (green 

including testing ect complete 20 mm(including all special etc) 

 
m 

 
60.00 

 
476.24 28574.40 

 

 
5 

 

 
24-16-b-09 

Providing, laying, cutting, jointing, testing and disinfecting GI 

pipeline in trenches, with socket joint, using GI pipes of EN 

10255 - 2004 (Medium Approved Quality) including specials 

etc.Complete as per specifications except excavation. 4" 

Nominal Pipe Size (NPS) 

 

 
m 

 

 
25.00 

 

 
7047 

 

 
176175.00 

6 14-55-a 
Providing and Fixing GI pipe & including specials complete 2" 

dia (light) 
m 50.00 2835.16 141758.00 

7 14-55-d 
Providing and Fixing GI pipe & including specials complete 1" 

dia (light) 
m 40.00 1408.12 56324.80 

 
8 

 
14-03-a 

Providing and fitting glazed earthenware water closet (WC), 

squatter type (orisa pattern) combined with foot rest. 

complete in all respects : White 

 
Each 

 
8.00 

 
4106.76 32854.08 

 
9 

 
14-10-a 

Providing and Fixing glazed earthenware low down flushing 

cistern 3 gallons (13.63 Liters) capacity including bracket set, 

copper connection, etc. complete in all respects: White 

 
Each 

 
8.00 

 
9091.55 

 
72732.40 

10 14-157 P-Trap (uPVC) for squatting type WC. Each 8.00 1364.37 10914.96 

11 14-104-b 
Supply and Fixing of CP floor Truff Jalli with Grating 6"×6" 

complete 
Each 12.00 926.29 11115.48 

12 14-24-b 
Providing and fixing chromium plated (CP) bib-cock heavy duty 

of approved quality : 1.5 cm 1/2" 
Each 8.00 1756.04 14048.32 

13 14-25-a 
Providing and fixing chromium plated (CP) tee stop cock 1.5 

cm (1/2") of approved quality 
Each 16.00 1817.79 29084.64 

 
14 

 
14-05-a-05 

Providing and Fixing glazed earthen ware wash hand basin 

(WHB) complete size 56x40 cm (22"x16"), including bracket 

set, waste coupling, complete in all respects: White with 

pedestal (Normal Quality) 

 
Each 

 
4.00 

 
5116.13 

 
20464.52 
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15 

 
14-27-a 

Providing and fixing chorimum plated (CP) mixing valve for 

wash hand basin (WHB), sink or shower of approved (Best) 

quality 

 
Each 

 
12.00 

 
4003.74 48044.88 

16 14-43-b 
Providing and fixing waste pipe of PVC of approved quality : 

1.5" (40 mm) 
Each 4.00 459.29 1837.16 

 
17 

 
14-17-b 

Providing and fixing best quality looking glass 5 mm thick 

neatly fitted with bracket as per instruction of Engineer In- 

charge complete 

 
m2 

 
3.00 

 
11790.45 35371.35 

18 14-13 Providing and fixing choricum plated soap dish complete. Each 8.00 1052.08 8416.64 

19 14-15 
Providing and Fixing CP (chromium plated) toilet paper holder 

complete 
Each 8.00 1274.39 10195.12 

20 14-47-c 
Providing and Fixing 1/2" dia connection including check nuts 

etc chorimum plated (CP) connection 
Each 16.00 496.77 7948.32 

 
21 

 
14-86 

Providing & fixing chromium plated double bib-cock with 

Muslim Shower of approved qualityComplete is all respects. 

 
Each 

 
8.00 

 
3039.57 24316.56 

22 14-26-b 
Providing and fixing chorimum plated (CP) shower rose : Size 

3/4"x6" (20mm x 150 mm) (Best Quality) 
Each 8.00 2867.53 22940.24 

 

 

 

23 

 

 

14-69-b-05 

Supplying and Fixing Polyethylene Water Tank made from food 

grade FDA Certified raw material, 3 layers UV stablized, inert 

with water,anti-fungus and anti-bacterial and have a service 

life of more than 10 years : 1500 gallons (Vertical) 

 

 

Each 

 

 

1.00 

 

 

91023.26 

 

 

91023.26 

 

SUB TOTAL OF (S.I): 1078568.43 

Add: (1.14) location factor on SI items: 150999.58 

Total Rs: 1229568 
 
 

( 4 ) BERM CUTTING, SEPTIC TANK & MANHOLES 

( i ) BERM CUTTING 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-39-b Berm cutting : Upto 25 m lead (including dressing) m3 226.5 312.71 70828.82 

2 
03-19-b x 

17+03-20-a 

Transportation of earth all types for every 15 m extra lead or 

part thereof beyond 250 m and upto 500 m. 
m3 226.5 467.63 105918.20 

( ii ) SEPTIC TANK 1 No 

3 03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 50.28 802.63 40356.24 

4 03-67-c Structural backfill using Common Material m3 105.05 544.3 57178.72 

5 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 2.34 12340.56 28876.91 

6 07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 5.59 16554.63 92540.38 

7 06-07-b-03 
RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-03 (1:2:4) 
m3 1.98 19446.34 38503.75 

8 06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 0.36 306713.5 110416.86 

 

9 
 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

4.65 

 

1232.79 
 

5732.47 

 

10 
 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

13.01 

 

1166.35 
 

15174.21 

11 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 19.52 519.49 10140.44 

12 11-13 Applying floating coat of cement 1/32" thick m2 19.52 307.29 5998.30 

13 10-41-a-01 
Mosaic dado or skirting complete as per specs Using grey 

cement : 3/8" thick 
m2 19.52 1852.86 36167.83 

 

14 
 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 

Each 
 

1 

 

4473.04 
 

4473.04 

15 24-35 
Supplying and Fixing C.I. vent pipe for storage tanks including 

jally etc 
m 9.15 420.22 3845.01 
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16 

 

 
 

 

24-18-c-06 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 4" Nominal Pipe Size (NPS) 

 

 
 

 

m 

 

 
 

 

30.49 

 
 

 
2489.69 

 
 

 
75910.65 

 
 

 
17 

 

 
 

 

24-18-c-08 

 

Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 6" Nominal Pipe Size (NPS) 

 

 
 

 

m 

 

 
 

 

30.49 

 
 

 
5315.4 

 
 

 
162066.55 

( iii ) MANHOLES 6 No's 

18 03-49-a 
Excavation in open cut for sewers & manhole except shingle, 

gravel & rock : Upto 2m 
m3 8.6 401.66 3454.28 

19 03-67-c Structural backfill using Common Material m3 1.38 544.3 751.13 

20 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 0.14 12340.56 1727.68 

21 06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 2.07 17035.28 35263.03 

22 07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 3.5 16554.63 57941.21 

23 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 11.15 519.49 5792.31 

 

24 
 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 

Each 
 

6 
 

4473.04 

 

26838.24 

 

SUB TOTAL OF (S.I): 995896.25 

Add: (1.14) location factor on SI items: 139425.48 

Total Rs: 1135322 
 
 

( 5 ) SOUND SYSTEM 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 

1 
 

15-130-b 
Supply, installation, testing and commissioning of Mixer 

Amplifier (240W); 6 MIC Input; complete in all respects. 

 

Each 
 

1.00 
 

85075.55 

 

85075.55 

2 15-130-f 
Supply, installation, testing & commissioning of Goose Neck 

Microphone 
Each 2.00 20112.38 40224.76 

3 15-130-h 
Supply, installation, testing & commissioning of Cordless MIC 

with Receivers 
Each 1.00 79164.01 79164.01 

4 15-130-i 
Supply, installation, testing & commissioning of Ceiling Mount 

Speakers 
Each 2.00 2635.08 5270.16 

5 15-130-j 
Supply, installation, testing & commissioning of Wall Mount 

Speakers 60 watt 
Each 2.00 51771.58 103543.16 

6 15-130-l 
Supply, installation, testing & commissioning of Column Loud 

Speakers 
Each 2.00 23388.01 46776.02 

 

7 
 

15-130-m 

Supplying, installation, wiring, connection of speaker cable 

37/0.0076 flexible cable for Audiospeaker and pre laid 3A" PVC 

conduit 

 

Meter 
 

600.00 
 

92.9 

 

55740.00 

SUB TOTAL OF (S.I): 415793.66 

Add: (1.14) location factor on SI items: 58211.11 

Total Rs: 474005 

( C ) GUARD ROOM & WATCH TOWER 

( 1 ) CIVIL WORK MAIN BUILDING WORKS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 
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1 

03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 42.55 485.96 20677.60 

 
2 

03-18-a 
Filling, watering and ramming earth under floor with surplus 

earth from foundation, etc 
m3 25.53 133.66 3412.34 

 
3 

03-67-d 
Structural Backfill using Granular Material brought from 

outside 
m3 11.18 1,909.05 21343.18 

 

 
4 

 
28-15 

Pre anti Termite Treatment in the building mixed with water of 

mixing ratio as per the manufacturer's certified manual 

 
m2 

 
177.94 

 
98.63 17550.22 

 
5 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 3.55 12,340.56 43808.99 

 
6 

06-07-b-03 
RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-03 (1:2:4) 
m3 14.55 19,446.34 282944.25 

 
7 

06-07-b-02 
RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 0.51 22,219.08 11331.73 

 
8 

07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 13.62 16,554.63 225474.06 

( ii ) GROUND FLOOR WORKS 

 
9 

06-07-a-02 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 2.38 22,220.48 52884.74 

 
10 

06-07-a-03 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:2:4) 
m3 20.58 19,446.34 400205.68 

 
11 

06-08-b 
Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 5.32 306,713.50 1631715.82 

 

 
12 

 
06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 
m2 

 
69.90 

 
1,166.35 81527.87 

 

 
13 

 
06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 
m2 

 
37.92 

 
1,010.20 38306.78 

 

 

14 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

120.65 
 

1,232.79 

 

148736.11 

 

15 
07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 26.87 17,664.81 474653.44 

 
 

 

16 

 

28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 

m2 
 

15.33 
 

1,000.06 

 

15330.92 

 

17 
11-10-c 

Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 61.10 499.22 30502.34 

18 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 187.49 519.49 97399.18 

 

19 
11-18-b 

Cement pointing struck joints, on walls, upto 20' height : Ratio 

1:3 
m2 128.22 530.25 67988.66 

 
20 

11-26 
Extra for lime, mud or cement plaster & pointing from 20' & 

above for each additional 10' height 
m2 128.22 63.43 8132.99 

 

21 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 1.86 12,340.56 22953.44 

 
22 

06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 2.14 17,035.28 36455.50 

 

 
23 

 
10-26-c-ii 

Provide & lay marble fine dressed stone flooring on surface in 

white cement complete: 3/4" thick 24 x 24 Sunny White 

Marble 

 
m2 

 
33.05 

 
4,911.01 

 

162308.88 

 

 
24 

 

10-45-b-ii 

Provide & lay marble fine dressed stone dado or skirting in 

white cement complete: 0.5" thick 12 x 12 Sunny White 

Marble 

 

m2 
 

6.63 
 

2,678.53 

 
17758.65 

 

25 
10-55-j 

Providing and Fixing of Bath Room Tiles 12"x18" of approved 

quality 
m2 26.45 2,562.82 67786.59 

 

26 
10-50-a 

Providing and Fixing Ceramic Floor Tiles of approved quality of 

Size : 12" x 12" 
m2 4.58 2,568.72 11764.74 

 

27 
10-26-e 

Providing and Laying badal marble fine dressed stone 12"x48" 

wide 3/4" thick for stairs steps 
m2 21.85 3,431.42 74976.53 

 

 

28 

 

10-26-f 
Providing and Laying marble fine dressed stone 2-7 feet and 

12" to 18" wide 1" thick for stairs steps (Window Sills etc.)  

 

m2 
 

3.16 
 

3,431.42 

 

10843.29 
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29 

 

10-38-a 

Providing and Laying 1" Thick Super White Marble Slab 

Exceeding 12"x12" size Kitchen Top in White Cement including 

all labour for Grinding and Polishing. 

 

m2 
 

1.12 
 

9,969.96 

 

11166.36 

 

 

30 

 

12-70-a 

Supply and Fixing MS Sheet 16 guage (10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold 

fast, Hinges and Painting etc 

 

m 
 

19.66 
 

2,139.62 

 

42064.93 

 

 

31 

 

25-49 
Providing and Fixing of Steel chowkat including GI sheet (heavy 

gauge) with holdfast embedded in PCC 5" to 6" wide 

 

Kg 
 

43.35 
 

484.65 

 

21009.58 

 

32 
12-08-c 

First class deodar wood wrought joinery in doors and windows 

etc. complete : 1.5" thick 
m2 8.46 30,903.75 261445.73 

33 12-48-a Fixing Door including chowkats Each 4.00 468.05 1872.20 

 

34 
12-58 

24 SWG aluminium kick plate 4" high, on bottom rail of flush 

doors of commercial ply 
m 7.93 385.96 3060.66 

 

35 
12-24-a-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 4.00 2,548.25 10193.00 

 

36 
12-24-b-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 4.00 1,090.61 4362.44 

 
 

 

37 

 

12-73-a 

Providing and fixing First class deodar wood projected beading 

upto one sq.inch. (6.5sq.cm.) wide in section, designed, fixed 

around the panels of doors, windows of any description. 

 

m 
 

42.07 
 

270.73 

 

11389.61 

 

38 
13-03-c-01 Prepare & Paint new surface, doors & windows Priming coat m2 35.48 339.85 12057.88 

 
39 

13-03-c-02 
Prepare & Paint new surface, doors & windows Each 

subsequent coat of paint 
m2 70.96 243.31 17265.28 

 

40 
13-03-h 

Extra for knotting & stopping to prime coat on new surface of 

wood 
m2 35.48 50.29 1784.29 

 
41 

12-65-a-06 
Supply and Fixing aluminium door/window, Sliding Window 

Premium model (2.00 mm gauge) 4" section 
m2 9.48 16,369.48 155182.67 

 
 
 

 
 
 

 

 
42 

 
 
 

 

12-28-b 

Providing and fixing wooden box type wardrobe 24" (600 mm) 

deep including 3/4" (19mm) thick boxing and shelves hanger 

rods, hardboard 3/16" (5mm) thick back drawers, brass fitting, 

locking arrangement, handles, internal bolts, shoe rods 

including painting. (PVC Board 3/4" (19mm) High Gloss 

laminated thick Shutters and shelves and back with 3/4" thick 

plain laminated board) 

 
 
 

 

m2 

 
 
 

 

5.70 

 
 
 

 

20,560.72 

 
 

 

117196.10 

 

43 
12-78-a Kitchen Floor Cabinet as per approved Design/Specification.. m2 1.86 15,447.50 28732.35 

 
44 

12-78-b Kitchen Wall Cabinet as per approved Design/Specification. m2 1.49 14,159.98 21098.37 

 
 

 

45 

 
25-47 

Supply and fixing of fancy type stainless steel chromium plate 

2" dia pipes stair railing 3/4" dia pipe fixed on specified space 

on steps in horizontal positions, complete in all respects 

 
m 

 
9.30 

 
5,151.13 

 
47905.51 

 

 

46 

 

13-03-i 

Providing and applying 3 coats of approved type of Plastic 

emulsion paint to Plastic surface as per manufucture 

specification. 

 

m2 
 

193.60 
 

929.90 

 

180028.64 

 

47 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 4.51 344.07 1551.76 

 

48 
13-25-b 

Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 9.01 189.64 1708.66 

( iii ) 1ST FLOOR WORKS 

 

49 
06-07-a-02 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 1.13 22,220.48 25109.14 

 

50 
06-07-a-03 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:2:4) 
m3 13.11 19,446.34 254941.52 

 

51 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Tonne 2.28 306,713.50 699306.78 

 

 

52 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

71.33 
 

1,166.35 

 

83195.75 

 

 

53 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

14.87 
 

1,010.20 

 

15021.67 
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54 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

23.16 
 

1,232.79 

 

28551.42 

 

55 
07-05-a-04 1st class brick work in ground floor Cement, sand mortar 1:5 m3 17.12 17,664.81 302421.55 

56 07-06-a Add extra on item No.07-05 for brick work in First floor m3 17.12 666.30 11407.06 
 
 

 

57 

 

28-18 

Providing and fixing with steel nails and washers, the chicken 

wire mesh of approved quality, at joint of concrete and 

masonry work (4" wide strip) before plastering etc complete. 

 

m2 
 

9.20 
 

1,000.06 

 

9200.55 

 

58 
11-10-c 

Cement plaster 3/8" thick under soffit of RCC roof slabs only 

upto 20' height : (1:4) 
m2 36.69 499.22 18316.38 

59 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 97.71 519.49 50759.37 

60 11-18-b 
Cement pointing struck joints, on walls, upto 20' height : Ratio 
1:3 m2 75.23 530.25 39890.71 

 
61 

11-29 
Extra cost of labour & material for red oxide pigment in 

cement pointing to match bricks 
m2 75.23 103.50 7786.31 

 

62 
11-26 

Extra for lime, mud or cement plaster & pointing from 20' & 

above for each additional 10' height 
m2 94.33 63.43 5983.35 

 
63 

06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 0.92 17,035.28 15672.46 

 

 
64 

 
10-26-c-ii 

Provide & lay marble fine dressed stone flooring on surface in 

white cement complete: 3/4" thick 24 x 24 Sunny White 

Marble 

 
m2 

 
18.11 

 
4,911.01 

 

88938.39 

 

 
65 

 

10-45-b-ii 

Provide & lay marble fine dressed stone dado or skirting in 

white cement complete: 0.5" thick 12 x 12 Sunny White 

Marble 

 

m2 
 

3.72 
 

2,678.53 

 

9964.13 

 

 
66 

 
10-26-f 

Providing and Laying marble fine dressed stone 2-7 feet and 

12" to 18" wide 1" thick for stairs steps (Window Sills etc.) 

 
m2 

 
2.79 

 
3,431.42 

 
9573.66 

 

67 
10-18 

Extra labour for each storey above ground for mosaic, 

conglomerate, tiles, stone & wood floor 
m2 24.62 161.98 3987.95 

 

 
68 

 

12-70-a 

Supply and Fixing MS Sheet 16 guage (10'' x 2'') box type 

chowkats including fixing in position with all charges for Hold 

fast, Hinges and Painting etc 

 

m 
 

6.55 
 

2,139.62 

 

14014.51 

69 
12-08-c 

First class deodar wood wrought joinery in doors and windows 

etc. complete : 1.5" thick 
m2 2.28 30,903.75 70460.55 

70 12-48-a Fixing Door including chowkats Each 1.00 468.05 468.05 

 

71 
12-58 

24 SWG aluminium kick plate 4" high, on bottom rail of flush 

doors of commercial ply 
m 2.13 385.96 822.09 

 

72 
12-24-a-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 1.00 2,548.25 2548.25 

 

73 
12-24-b-01 

Extra for providing/fixing approved quality Rim locks : 

Imported 
Each 1.00 1,090.61 1090.61 

 
 

 

74 

 

12-73-a 

Providing and fixing First class deodar wood projected beading 

upto one sq.inch. (6.5sq.cm.) wide in section, designed, fixed 

around the panels of doors, windows of any description. 

 

m 
 

10.67 
 

270.73 

 

2888.69 

75 11-20-a Priming coat of chalk under distemper m2 121.50 44.04 5350.86 

76 11-21-a-03 Distempering New surface : Three coats m2 121.50 231.95 28181.93 

 

77 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 12.89 344.07 4435.06 

 
78 

13-25-b 
Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 25.79 189.64 4890.82 

 
79 

13-24 
Extra labour for painting, varnishing etc from 20' height & 

above, for every additional 10' 
m2 147.29 17.42 2565.79 

80 09-16 Khuras on roof 2'x2'x6" Each 2.00 1,478.69 2957.38 

 

81 
09-17 

Bottom khuras of brick masonry in c/s mortar 1:6,4'x2'x4.5" 

over 3" cem. concrete 1:4:8 
Each 2.00 2,504.05 5008.10 

 
82 

09-06 
Single layer of tiles 12"x6"x2" laid over 4" earth and 1" mud 

plaster on top of RC roof slab 
m2 54.28 2,075.27 112645.66 

SUB TOTAL OF (S.I): 6968207.00 

Add: (1.14) location factor on SI items: 975548.98 

Total Rs: 7943756 
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( 2 ) INTERNAL ELECTRIFICATION 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

15-02-a-02 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 3/4" i/d 
m 50.00 155.35 7767.50 

 
2 

15-02-a-03 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 1" i/d 
m 80.00 188.82 15105.60 

 
3 

15-02-a-06 
Supply and Erection PVC pipe for wiring purpose complete On 

surface including clamps etc: 2" i/d 
m 30.00 360.05 10801.50 

 
4 

15-50 
Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 30.00 2406.52 72195.60 

 

 
5 

 
15-50/2 

Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed (Point to Point) 

 
Each 9.00 1203.26 10829.34 

 
6 

15-51 
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 2.00 950.05 1900.10 

 
7 

15-05-a 
Supply and Erection single core PVC insulated &copper 

conductor 250/440 V grade cable : 3/0.029" 1/2" i/d 
m 100.00 104.92 10492.00 

  
Supply an Erection of single core (3*2.5mmsq) PVC insulated 

copper conductor cable 450/750V use for Light Circuits. 

    

 
8 

15-05-c 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.029" 
m 200.00 191.88 38376.00 

  
Supply an Erection of single core (2*4mmsq) & ( Earthing 

1*2.5mmsq) PVC insulated copper conductor cable 450/750V 

use for Power Circuits. 

    

 
9 

15-05-d 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.036" 
m 100.00 240.74 24074.00 

  
Supply an Erection of Four core PVC insulated copper 

conductor cable 250/440V Transformer to Distribution Board. 

    

 

 
10 

 
15-07-a 

Supply and Erection single core PVC insulated & sheathed 

copper conductor, 660/1100V cable : 7/0.064" 

 
m 60.00 860.72 51643.20 

  
Supply & Erection of Transpower auto circuit breaker 3-phase 

/1- phase 400V Approved Brands complete in all respects as 

per Instruction of Engineer Incharge. 

    

 

 

11 
15-71-a 

Supply and Erection single phase imported auto circuit breaker 

6 Amp. 
Each 4.00 717.04 2868.16 

 

12 
15-71-b 

Supply and Erection single phase imported auto circuit breaker 

15 Amp. 
Each 1.00 717.04 717.04 

 

13 
15-71-c 

Supply and Erection single phase imported auto circuit breaker 

20 Amp. 
Each 1.00 1013.44 1013.44 

 

14 
15-11-a-02 

Supply and Erection of iron/aluminium clad, 500Vmain switch 

Double pole : 30/35 Amp 
Each 1.00 1573.55 1573.55 

 

 

15 

 

15-68-c 
Supply and Erection best quality AC ceiling fan complete with 

GI rod, canopy, blades & regulator : 56" sweep 

 

Each 

 

4.00 
 

10148.81 
 

40595.24 

 
16 

15-25 
Supply and Erection girder clamp hook, 5/8" dia.for hanging 

ceiling fans 
Each 4.00 276.06 1104.24 

 
17 

15-172 Supply and installation of Fan dimmer switch Clipcal made Each 4.00 269.89 1079.56 

 

 

18 

 

15-77-c 

Supply and fixing electric AC exhaust/fresh air circulation 

(Double way) 220/230 single phase plastic frame body and 

blade complete 12"x12" 

 

Each 

 

1.00 
 

5879.57 
 

5879.57 

 

 
19 

 
15-09-a 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x3" powder 

coated 

 
Each 

 

5.00 
 

374.29 
 

1871.45 

 

 
20 

 
15-09-b 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x6" powder 

coated 

 
Each 

 

4.00 
 

486.50 
 

1946.00 

 
21 

15-75-b 
Supply and Erection cubical type factory fabricated floor/wall 

mounting steel main board comp. : Recessed 
m2 0.50 33481.14 16740.57 

22 15-166-c Providing and fixing Door light indicator unit No 1.00 1123.48 1123.48 
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23 15-194 Supply & Erection of Volt meter (heavy duty) Each 1.00 572.46 572.46 

24 15-173 Supply and installation of Bell Press Each 1.00 980.01 980.01 
 
 

 

25 

 

15-36-k-02 

Supply, installation, connecting, testing and commissioning of 

Surface mounting LED tube light with 1x2000 lumens output 

and fixture, complete in all respects 

 

No 

 

1.00 
 

1812.56 
 

1812.56 

 

26 
15-36-i-10 

Supply, installation, testing and commissioning of 1x6 Watt 

LED BULKHEAD light fixture, of best quality. 
Each 4.00 1917.02 7668.08 

 
 

 

27 

 

15-127-a 

Supply at site, installation, testing and commissioning of the 

One gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

1.00 
 

383.87 
 

383.87 

 
 

 

28 

 

15-127-b 

Supply at site, installation, testing and commissioning of Two 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

1.00 
 

632.10 
 

632.10 

 
 

 

29 

 

15-127-d 

Supply at site, installation, testing and commissioning of Four 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

2.00 
 

1027.81 
 

2055.62 

 
 

 

30 

 

15-127-f 

Supply at site, installation, testing and commissioning of Six 

gang light control switches 10 Amps, 250Volts one way, 

including appropriate size concealed MS, powder coated back 

box, complete in all respects. 

 

Each 

 

2.00 
 

1444.52 
 

2889.04 

 

 
31 

 

15-127-o 
Supply at site, installation, testing and commissioning of Three 

Pin 220 V 05/10 Amp Switch socket, complete in all respects. 

 

Each 

 

2.00 
 

641.77 
 

1283.54 

 

 
32 

 
15-127-p 

Supply at site, installation, testing and commissioning of Three 

Pin 220 V 20 Amps Switch socket, complete in all respects. 

 
Each 

 

1.00 
 

715.87 
 

715.87 

 
33 

15-53 
Special earthing of iron/metal clad switches etc with copper 

wire No. 8 SWG in GI pipe 1/2" dia 
Each 1.00 32397.98 32397.98 

 
34 

15-220-b 
Supply and fixing of 15-25 Litres Electric Geyser including all 

accessories and fittings 
each 1.00 32584.30 32584.30 

35 15-221 Supply & Erection of element for electric water heater Each 1.00 314.28 314.28 

SUB TOTAL OF (S.I): 403986.85 

Add: (1.14) location factor on SI items: 56558.16 

Total Rs: 460545 

 

 

36 
 

NSI 

Supply and Installation of LED Surface Mounted Down LIGHT 

10W (4000K NATURAL WHITE) Fixture along with Driver 

complete in all respect and as approved by Engineer Incharge. 

 
Each 

 
18.00 

 
3,048.00 

 

54864.00 

 

 
37 

 
NSI 

Supply and Erection Double Pole imported auto Circuit Breaker 

32 Amp. complete in all respect and as approved by Engineer 

Incharge. 

 
Each 

 
1.00 

 
3,435.00 

 

3435.00 

SUB TOTAL OF (N.S.I): 58299.00 

TOTAL COST OF (S.I & N.S.I): 518844.0090 

( 3 ) INTERNAL WATERSUPPLY 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 14-70-a 
Providing and Fixing of pipe type B nikasi system including 

testing in all respect 110 mm 
m 15.00 3131.13 46966.95 

2 14-70-b 
Providing and Fixing of pipe type B nikasi system including 

testing in all respect 75 mm 
m 10.00 1890.05 18900.50 

 
3 

 
14-71-a 

Providing and Fixing of polydex high pressure PPR (green 

including testing ect complete 25 mm(including all special etc) 

 
m 

 
15.00 

 
656.02 9840.30 

 
4 

 
14-71-b 

Providing and Fixing of polydex high pressure PPR (green 

including testing ect complete 20 mm(including all special etc) 

 
m 

 
10.00 

 
476.24 4762.40 

5 14-55-d 
Providing and Fixing GI pipe & including specials complete 1" 

dia (light) 
m 30.00 1408.12 42243.60 

( ii ) NON-SCHEDULE ITEMS 
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6 14-55-e 
Providing and Fixing GI pipe & including specials complete: 

3/4" dia (light) 
m 20.00 1065.36 21307.20 

 
7 

 
14-03-a 

Providing and fitting glazed earthenware water closet (WC), 

squatter type (orisa pattern) combined with foot rest. 

complete in all respects : White 

 
Each 

 
1.00 

 
4106.76 4106.76 

 
8 

 
14-10-a 

Providing and Fixing glazed earthenware low down flushing 

cistern 3 gallons (13.63 Liters) capacity including bracket set, 

copper connection, etc. complete in all respects: White 

 
Each 

 
1.00 

 
9091.55 

 
9091.55 

9 14-157 P-Trap (uPVC) for squatting type WC. Each 1.00 1364.37 1364.37 

10 14-104-b 
Supply and Fixing of CP floor Truff Jalli with Grating 6"×6" 

complete 
Each 2.00 926.29 1852.58 

11 14-24-b 
Providing and fixing chromium plated (CP) bib-cock heavy duty 

of approved quality : 1.5 cm 1/2" 
Each 2.00 1756.04 3512.08 

12 14-25-a 
Providing and fixing chromium plated (CP) tee stop cock 1.5 

cm (1/2") of approved quality 
Each 5.00 1817.79 9088.95 

 
13 

 
14-05-b-01 

Providing and Fixing glazed earthen ware wash hand basin 

(WHB) complete size 63x45 cm (25"x18"), including bracket 

set, waste coupling, complete in all respects: White with 

pedestal- (Normal Quality) 

 
Each 

 
1.00 

 
6164.05 

 
6164.05 

 
14 

 
14-27-a 

Providing and fixing chorimum plated (CP) mixing valve for 

wash hand basin (WHB), sink or shower of approved (Best) 

quality 

 
Each 

 
2.00 

 
4003.74 8007.48 

15 14-43-b 
Providing and fixing waste pipe of PVC of approved quality : 

1.5" (40 mm) 
Each 2.00 459.29 918.58 

16 14-47-c 
Providing and Fixing 1/2" dia connection including check nuts 

etc chorimum plated (CP) connection 
Each 6.00 496.77 2980.62 

 
 

 
17 

 
 

 
14-87 

Providing and fixing Providing and Fixing of Bath accessories 

set (choricum plated (C) soap dish, CP toilet paper holder, 

towel rail, best quality looking glass 5 mm thick neatly fitted 

with Mirror 60 x 45 cm (24"x18") size, glazed earthenware 

shelf (60x13 cm) 24"x5" with chorium plated (CP) brackets & 

railing) complete in all respect 

 
 

 
Each 

 
 

 
1.00 

 
 

 
8100.92 

 
 
 

8100.92 

 
18 

 
14-86 

Providing & fixing chromium plated double bib-cock with 

Muslim Shower of approved qualityComplete is all respects. 

 
Each 

 
1.00 

 
3039.57 3039.57 

19 14-26-b 
Providing and fixing chorimum plated (CP) shower rose : Size 

3/4"x6" (20mm x 150 mm) (Best Quality) 
Each 1.00 2867.53 2867.53 

 
20 

 
14-06-b 

Providing and fixing stainless steel sink with drain board size 

(90x45 cm) 36"x18" including set of brackets, waste pipe etc 

(Best Quality) 

 
Each 

 
1.00 

 
9406.3 9406.30 

 

21 

 

 
14-69-b-03 

Supplying and Fixing Polyethylene Water Tank made from food 

grade FDA Certified raw material, 3 layers UV stablized, inert 

with water, anti-fungus and anti-bacterial and have a service 

life of more than 10 years : 500 gallons (Vertical) 

 

 
Each 

 

 
1.00 

 

 
41544.64 

 

 

41544.64 

SUB TOTAL OF (S.I): 256066.93 

Add: (1.14) location factor on SI items: 35849.37 

Total Rs: 291916 

( 4 ) SEWERAGE LINE, MANHOLES & PLINTH PROTECTION 

( i ) SEWERAGE LINE 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 9.56 802.63 7673.14 

2 03-67-c Structural backfill using Common Material available at site. m3 3.82 544.3 2079.23 
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3 

 
 
 

 
24-18-c-05 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 3" Nominal Pipe Size (NPS) 

 
 
 

 
m 

 
 
 

 
15.24 

 
 
 

 
1440.16 

 
 

 
21948.04 

 
 

 
4 

 
 
 

 
24-18-c-06 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 4" Nominal Pipe Size (NPS) 

 
 
 

 
m 

 
 
 

 
30.49 

 
 
 

 
2489.69 

 
 

 
75910.65 

( ii ) MANHOLES 4 No 

5 03-49-a 
Excavation in open cut for sewers & manhole except shingle, 

gravel & rock : Upto 2m 
m3 5.73 401.66 2301.51 

6 03-67-c Structural backfill using Common Material available at site. m3 0.92 544.3 500.76 

7 06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 0.14 12340.56 1727.68 

8 06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 1.38 17035.28 23508.69 

9 07-04-a-04 
1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 2.34 16554.63 38737.83 

10 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 7.43 519.49 3859.81 

11 
 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 
Each 

 
4.00 4473.04 17892.16 

( iii ) PLINTH PROTECTION 

12 03-67-d 
Structural Backfill using Granular Material brought from 

outside 
m3 10.36 1909.05 19777.76 

13 06-05-h 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:3:6) 
m3 5.18 13983.72 72435.67 

14 10-15-h 
Provide & lay topping of concrete 1:2:4, including surface 

finishing & dividing in panels : 3" thick 
m2 34.01 2078.66 70695.23 

SUB TOTAL OF (S.I): 359048.15 

Add: (1.14) location factor on SI items: 50266.74 

Total Rs: 409315 

( 5 ) BOUNDARY WALLS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 

 

1 
03-25-d 

Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 537.66 485.96 261281.25 

 

2 
03-67-c Structural backfill using Common Material available at site. m3 376.36 544.30 204852.75 

 
3 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 37.34 12,340.56 460796.51 

 

4 
06-07-b-03 

RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-03 (1:2:4) 
m3 126.54 19,446.34 2460739.86 

 

5 
07-04-a-04 

1st class brick work in foundation and plinth in Cement, sand 

mortar 1:5 
m3 119.89 16,554.63 1984734.59 

( ii ) SUPER STRUCTURE WORKS 

 

6 
06-07-a-03 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:2:4) 
m3 117.43 19,446.34 2283583.71 

 

7 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Ton 36.35 306,713.50 11149035.73 
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8 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

227.98 
 

1,166.35 

 

265904.47 

 

 

9 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

953.53 
 

1,010.20 

 

963256.01 

 

 

10 

 

06-46-b 

Erection and removal of Form work with Wood Surface 

Finshing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

825.04 
 

762.91 

 

629431.27 

 

11 
07-07-a-04 

1st class brick work other than building upto 10 ft. height : 

Cement, sand mortar 1:5 
m3 377.65 17,262.75 6519277.54 

 

12 
06-05-f 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 27.32 17,035.28 465403.85 

13 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 4261.86 519.49 2213993.65 

 

14 
11-30-b 

Provide grooved c/s plaster 1:3 over existing plastered & 

roughened surface 1/2" thick 
m2 1239.47 502.46 622784.10 

 

15 
11-30-d 

Extra labour for Design plaster including cost of scaffolding up 

to any height complete in all respects. 
m2 1239.47 67.75 83974.09 

 

16 
13-25-a 

Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 4261.86 344.07 1466378.17 

 
17 

13-25-b 
Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 8523.72 189.64 1616438.26 

 
 
 

 

18 

 

 

25-60-c 

Supply and fixing razor wire (2'-0" dia) consisting of 1-1/2"X1-

1/2"X3/16" angle iron Y post 2'-6" long 6' to 8' center to center 

fixed with bolt anchorage, at top of boundary wall including 

painting posts etc. Complete in all respects. 

 

 

m 

 

 

643.29 

 

 

1,688.15 

 

 

1085970.01 

SUB TOTAL OF (S.I): 34737835.81 

Add: (1.14) location factor on SI items: 4863297.01 

Total Rs: 39601133 

( 6 ) MAIN ENTRANE GATE 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 

 
1 

03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 54.36 485.96 26416.79 

 
2 

03-67-c Structural backfill using Common Material available at site. m3 38.05 544.30 20710.62 

 
3 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 2.26 12,340.56 27889.67 

 

 

4 
06-07-b-02 

RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 16.62 22,219.08 369281.11 

 

5 
07-04-a-03 

1st class brick work in foundation and plinth in Cement, sand 

mortar 1:4 
m3 3.65 17,062.81 62279.26 

( ii ) SUPER STRUCTURE WORKS 

 

6 
06-07-a-02 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 55.37 22,220.48 1230347.98 

 

7 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Ton 9.74 306,713.50 2987389.49 

 

 

8 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

221.22 
 

1,232.79 

 

272717.80 

 

 

9 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

151.12 
 

1,010.20 

 

152661.42 

 

 

10 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

73.00 
 

1,166.35 

 

85143.55 

 
11 

07-05-a-03 1st class brick work in ground floor Cement, sand mortar 1:4 m3 3.65 18,128.70 66169.76 

12 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 326.82 519.49 169779.72 

 
13 

13-25-a 
Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 326.82 344.07 112448.96 
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14 
13-25-b 

Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 653.63 189.64 123954.39 

 

 

 

15 

 

25-31 

Providing and fixing steel grated doors, with 1/16" thick 

sheeting including angle iron frame 2"x2"x3/8" and 3/4" 

square bars 4" center to center with locking arrangement. 

 

m2 
 

54.18 
 

30,373.56 

 

1645639.48 

SUB TOTAL OF (S.I): 7352829.99 

Add: (1.14) location factor on SI items: 1029396.20 

Total Rs: 8382226 

( iii ) NON-SCHEDULE ITEMS 

 
 

 
16 

 
NSI 

Supply & Fixing stainless steel 24" height outdoor signage 

letters fixed in Position complete in all respects, as per Design 

and Drawing, instructions and approval of the consultant 

Engineer. 

 
Word 

 
30.00 

 
5,962.00 

 
178860.00 

SUB TOTAL OF (N.S.I): 178860.00 

TOTAL COST OF (S.I & N.S.I): 8561086.1839 

( 7 ) ASPHALTIC ROAD & FOOTPATH 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-39-b Berm cutting : Upto 25 m lead (including dressing) m3 4863.53 312.71 1520874.47 

 
2 

03-19-b x 

17+03-20-a 

Transportation of earth all types for every 15 m extra lead or 

part thereof beyond 250 m and upto 500 m. 
m3 4863.53 467.63 2274332.53 

 

 
11 

 
03-70-a 

Formation of Embankment from Roadway Excavation in 

Common Material including compaction Modified AASHTO 

90% by power roller. 

 
m3 

 
1728.31 

 
839.39 1450726.13 

12 03-71-a Subgrade Preparation In Earth Cut ; Mod. AASHTO 95% m2 5673.23 90.63 514164.83 
 

 
13 

 
03-70-c 

Formation of Embankment from Borrow Excavation in 

Common Material including compaction Modified AASHTO 

90% by power roller. 

 
m3 

 
2592.47 

 
1,091.93 2830795.77 

14 16-04-a Granular Sub Base Course using Pit Run Gravel m3 1296.23 2,490.09 3227729.36 

15 16-05-b Water Bound Macadam Base Course m3 651.98 4,112.82 2681476.38 

16 16-09-a Bitumenous Prime Coat m2 4280.30 295.54 1264999.86 

 
17 

16-14-b 
Asphaltic Wearing Course (Asphalt Batch Plant Hot Mixed) i/c 

Transportation and Finishing complete 
m3 217.33 40,087.06 8712120.75 

 
18 

16-75-a 
Pavement marking in reflective thermoplast paint with glass 

beads for line 15 cm width. 
m 1484.76 178.82 265504.78 

 

 
19 

 
16-18-a 

Road signs (not exceeding 1 m2) without reflection sheet & 

lettering : Supply and Fixing at site with PCC 1:3:6 upto max 3' 

depth 

 
m2 

 
5.86 

 
17,777.41 104175.62 

 

 

20 

 

16-18-b 
Road signs (not exceeding 1 m2) without reflection sheet & 

lettering : Supply to the C&W store/site of work 

 

m2 
 

5.86 
 

14,294.23 

 

83764.19 

 

21 
16-25-c-04 

Reflectorized Aluminium Pavement Stud (Raised Profile Type - 

Single) 
Each 200.00 687.24 137448.00 

 

22 
16-25-c-05 

Reflectorized Aluminium Pavement Stud (Raised Profile Type - 

Double) 
Each 100.00 887.31 88731.00 

 

23 
03-67-d 

Structural Backfill using Granular Material brought from 

outside 
m3 118.06 1,909.05 225382.44 

 

24 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 118.19 12,340.56 1458530.79 

 

25 
10-15-f 

Provide & lay topping of concrete 1:2:4, including surface 

finishing & dividing in panels: 2.5" thick 
m2 100.37 1,677.40 168360.64 

 

26 
10-49-g 

Providing and Fixing Precast Concrete 3000 psi TUFF Tiles 

60mm thick over bed of 2" thick sand 
m2 1106.88 933.11 1032840.80 

 

 

27 

 

16-73-b 
Providing and fixing kerb stone (12"x14"x6") in cement sand 

mortar 1:3 in center media or round about as specified. 

 

m 
 

1706.10 
 

943.51 

 

1609722.41 

28 13-19 Paint on Concrete work (Kerb stone, Barrier) m2 755.02 1,308.65 988056.92 
 

SUB TOTAL OF (S.I): 30639737.68 

Add: (1.14) location factor on SI items: 4289563.28 

Total Rs: 34929301 
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( 8 ) CAR PARKING & SHEDS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

1 03-39-b Berm cutting : Upto 25 m lead (including dressing) m3 515.12 312.71 161083.18 

 

2 

03-19-b x 

17+03-20-a 

Transportation of earth all types for every 15 m extra lead or 

part thereof beyond 250 m and upto 500 m. 
m3 515.12 467.63 240885.57 

3 03-62 Clearing and Grubbing by mechanical means m2 845.45 38.40 32465.28 

 

4 
03-25-d 

Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 67.27 485.96 32690.53 

 

5 
03-67-c Structural backfill using Common Material available at site. m3 63.91 544.30 34786.21 

 
6 

03-67-d 
Structural Backfill using Granular Material brought from 

outside 
m3 257.56 1,909.05 491694.92 

 
7 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 97.06 12,340.56 1197774.75 

 
8 

06-05-f 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 56.06 17,035.28 954997.80 

 
9 

10-15-f 
Provide & lay topping of concrete 1:2:4, including surface 

finishing & dividing in panels: 2.5" thick 
m2 845.45 1,677.40 1418157.83 

 

 
10 

 
25-58-b 

Providing and fixing of parking shed consisting of CGI Sheet, 

tubular pipe frame (heavy) quality and circular columns 

excluding cost of foundation. 

 
m2 

 
768.59 

 
7,827.91 

 
6016453.35 

 

SUB TOTAL OF (S.I): 10580989.41 

Add: (1.14) location factor on SI items: 1481338.52 

Total Rs: 12062328 
 
 

( 9 ) OPEN / STROM WATER DRAIN 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 289.21 802.63 232128.62 

 
2 

03-67-c Structural backfill using Common Material available at site. m3 86.76 544.30 47223.47 

 

3 
06-05-h 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:3:6) 
m3 111.03 13,983.72 1552612.43 

 

 
4 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

889.96 
 

1,232.79 

 

1097133.79 

 

 

5 

 

25-32 

Providing and fixing grating in opening including fixing at site 

with flat iron 2" x 3/8" and 3/4" round bars at 4" center to 

center. 

 

m2 
 

283.97 
 

11,495.27 

 

3264311.82 

SUB TOTAL OF (S.I): 6193410.13 

Add: (1.14) location factor on SI items: 867077.42 

Total Rs: 7060488
 

 

( 10 ) EXTERNAL WATER SUPPLY LINE & SOURCE DEVELOPMENT 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 

1 
03-25-d 

Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 49.20 485.96 23909.23 

 

2 
03-09-d 

Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 1093.57 802.63 877734.53 

 

3 
03-67-c Structural backfill using Common Material available at site. m3 998.98 544.30 543744.81 

 

4 
06-05-i 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 12.07 12,340.56 148950.56 

 

5 
06-44-c PCC 1:3:6 in mass concrete less formwork using 30% boulders m3 40.77 11,257.60 458972.35 

 

6 
08-01-d-02 

Random rubble masonry in foundn. & plinth in cement, sand 

mortar : Ratio 1:4 
m3 33.87 12,651.67 428512.06 

 

7 
06-05-f 

Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:2:4) 
m3 3.62 17,035.28 61667.71 
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8 
06-07-a-03 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:2:4) 
m3 1.56 19,446.34 30336.29 

 

9 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Ton 0.13 306,713.50 39872.76 

 

 

10 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

10.25 
 

1,166.35 

 

11955.09 

 

 

11 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

53.43 
 

1,232.79 

 

65867.97 

 
 

 

12 

 

14-155 

Galvanised MS ladder rings 3/4" dia inside and outside water 

tanks; Each rung of 12" width, 6" projected outside the wall  

and 6" embeded in RCCon both ends; including all necessary 

works for complete installation. 

 

Kg 
 

45.09 
 

555.06 

 

25027.66 

13 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 124.07 519.49 64453.12 
 

 

14 

 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 

Each 
 

1.00 
 

4,473.04 

 

4473.04 

 
 

 

15 

 

24-30-d-09 

Providing, laying, cutting, jointing, testing and disinfecting High 

Density Polyethylene Pipe (HDPE) Din-8074/Din-8075/ISO-

4427 in trenches, complete in all respects except excavation. 

(110 mm dia) PN-16 

 

m 
 

2439.02 
 

2,680.96 

 

6538915.06 

 
 

 
 
 

 

16 

 
 

 

24-16-a-09 

Providing, laying, cutting, jointing, testing and disinfecting GI 

pipeline in trenches, with socket joint, using GI pipes of EN 

10255 - 2004 (Heavy Approved Quality ) including specials 

etc.Complete as per specifications except excavation. 4" 

Nominal Pipe Size (NPS) 

 
 

 

m 

 
 

 

609.76 

 
 

 

7,745.08 

 

 

4722639.98 

17 24-49-g Providing and Fixing Brass peet / gate valve 4" dia Each 2.00 17,462.04 34924.08 

SUB TOTAL OF (S.I): 14081956.31 

Add: (1.14) location factor on SI items: 1971473.88 

Total Rs: 16053430 

( 11 ) OVER HEAD WATER TANK 10,000 GALLONS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

( i ) SUB STRUCTURE WORKS 

 
1 

03-25-d 
Excavation in foundation of building, bridges etc complete : in 

shingle/gravel 
m3 269.59 485.96 131009.96 

 
2 

03-67-c Structural backfill using Common Material available at site. m3 188.71 544.30 102714.85 

 
3 

06-05-i 
Plain Cement Concrete including placing, compacting, finishing 

& curing (Ratio 1:4:8) 
m3 7.07 12,340.56 87247.76 

 
4 

06-07-b-02 
RCC in raft foundation slab, base slab of column & ret.wall etc, 

not including in 06-07-a-02 (1:1.5:3) 
m3 43.59 22,219.08 968529.70 

 
5 

06-07-b-01 
RCC in raft foundation slab, base slab of column & ret. wall etc, 

not including in 06-07-a-01 (1:1:2) 
m3 1.06 27,075.22 28699.73 

( ii ) GROUND TO TOP FLOOR WORKS 

 
6 

06-07-a-01 
RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1:2) 
m3 7.64 27,075.22 206854.68 

7 
06-07-a-02 

RCC in roof slab, beam, column & other structural members, 

insitu or precast. (1:1.5:3) 
m3 43.74 22,220.48 971923.80 

 
8 

06-16-a 
Extra labour for laying concrete (plain or reinforced) From 20' 

upto 40' height 
m3 34.46 1,786.92 61577.26 

 

9 
06-08-b 

Supply & fabricate M.S. reinforcement for cement concrete 

(Hot rolled deformed bars Grade 60) 
Ton 15.56 306,713.50 4772462.06 

 

 
10 

 

06-47-c 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shpae - 

Position / Horizontal 

 

m2 
 

118.51 
 

1,166.35 

 

138224.14 

 

 

11 

 

06-47-b 

Erection and removal of Form work with Steel Surface Finshing 

for RCC or Plain cement Concrete in any shape - Position / 

Vertical 

 

m2 
 

76.22 
 

1,010.20 

 

76997.44 
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12 

 

06-47-d 

Erection and removal of Form work with Plywood sheet 

finishing for RCC or Plain cement Concrete in any shape - 

Position / Vertical 

 

m2 
 

227.00 
 

1,232.79 

 

279843.33 

13 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 115.15 519.49 59819.27 

14 11-13 Applying floating coat of cement 1/32" thick m2 100.84 307.29 30987.12 

 

15 
11-26 x 3 

Extra for lime, mud or cement plaster & pointing from 20' & 

above for each additional 10' height 
m2 215.99 190.29 41100.74 

 

16 
10-22-a 

1.5" thick mosaic flooring, including rubbing & polishing 

complete : Using grey cement 
m2 26.49 3,010.08 79737.02 

 

17 
10-41-a-02 

Mosaic dado or skirting complete as per specs Using grey 

cement : 1/2" thick 
m2 44.61 2,028.87 90507.89 

 

18 
10-18 x 3 

Extra labour for each storey above ground for mosaic, 

conglomerate, tiles, stone & wood floor. 
m2 71.10 485.94 34550.33 

 
 

 

19 

 

25-47 

Supply and fixing of fancy type stainless steel chromium plate 

2" dia pipes stair railing 3/4" dia pipe fixed on specified space 

on steps in horizontal positions, complete in all respects 

 

m 
 

35.90 
 

5,151.13 

 

184925.57 

 
 
 

 

20 

 

 

25-33-a 

Providing and fixing terrace railing 2" i/d conduit pipe 16 SWG, 

welded with 5/8" x 5/8" square bar 2.75 ft. high fixed at 5" 

centre to centre, in RCC slab with suitable arrangement, 

complete in all resppects as per design and drawing. 

 

 

m 

 

 

22.56 

 

 

4,509.98 

 

 

101745.15 

 
 
 

 
21 

 

 
24-40 

Supplying and Fixing PVC Water Stopper 8" wide 3/8" thick. 

Providing and fixing PVC water stopper 8" wide 3/8" thick in 

verticle (Wall/Column) or horizontal (Floor/Slab) expansion 

joint inclusing cutting and jointing complete in all respects. 

 

 
m 

 

 
32.93 

 

 
736.90 

 

 

24266.12 

 

 
22 

 

24-33-d 

Supplying and fixing, cast iron manhole cover with frame, etc. 

(Heavey Type) of approved quality complete. 24" (600 mm) 

dia. 

 

Each 
 

1.00 
 

4,473.04 

 

4473.04 

 
23 

13-25-a 
Preparing surface & painting with snowcem / weathershield 

paint : First coat 
m2 398.76 344.07 137201.35 

 
24 

13-25-b 
Preparing surface & painting with snowcem / weathershield 

paint : 2nd & subsequent coats 
m2 797.53 189.64 151243.59 

 
25 

13-24 
Extra labour for painting, varnishing etc from 20' height & 

above, for every additional 10' 
m2 132.92 17.42 2315.47 

 

26 
13-24 x 3 

Extra labour for painting, varnishing etc from 20' height & 

above, for every additional 10' 
m2 132.92 52.26 6946.40 

( iii ) SUPPLY AND HOSTING 

27 24-31-g S/H/J G.I. Flanged Pipe 4" i/d 5 mm thick m 56.40 1,977.00 111502.80 
 
 

 

 

28 

 

 

24-19-b-01 

Providing and fixing cast iron special of BSS class " 'B', 'C', 'D' " 

(such as bend, tee, cross collar, reducer, tail piece, flanged 

spigot, cap, flanged socket, taper, angle branch, plug, etc.) for 

cast iron pipe line, complete. (b) C.I. Flanged special with 

flanged joints. 3" to 6" i/d 

 

 

Kg 

 

 

50.00 

 

 

492.96 

 

 

24648.00 

 

29 
24-35 

Supplying and Fixing C.I. vent pipe for storage tanks including 

jally etc 
m 4.57 420.22 1920.41 

 

30 
14-48-f 

Providing and Fixing brass ball float valve of approved quality: 

2" (50 mm) dia 
Each 1.00 2,120.36 2120.36 

 
 

 

31 

 

24-21-a 

Providing and fixing sluice valve of BSS quality (BS 5163) and 

weight Class 'B' for Cast Iron & AC pipe line (including cost of 

jointing material):- a) 3" (75 mm) dia of Valve 

 

Each 
 

2.00 
 

25,057.76 

 

50115.52 

 
32 

09-20-a 
Cast iron rain water down pipe fixed in position excluding 

heads & shoes : 4" dia 
m 13.72 2,455.82 33693.85 

 
33 

09-21 
Heads for cast iron rain water down pipe fixed in place 

including cost of clamp holdfast and painting 
Each 1.00 2,447.67 2447.67 

UB TOTAL OF (S.I): 9005285.72 

Add: (1.14) location factor on SI items: 1260740.00 

Total Rs: 10266026 

 

 

34 
09-22 

Shoes, bends or offsets for cast iron ran water down pipe, 

including fixing & painting 
Each 2.00 1,466.67 2933.34 
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( 12 ) EXTERNAL WATER SUPPLY LINE & SOURCE DEVELOPMENT 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 119.76 802.63 96124.71 

 
2 

03-67-c Structural backfill using Common Material available at site. m3 98.56 544.30 53647.14 

 
 
 
 

 
3 

 

 
24-16-b-09 

Providing, laying, cutting, jointing, testing and disinfecting GI 

pipeline in trenches, with socket joint, using GI pipes of EN 

10255 - 2004 (Medium Approved Quality) including specials 

etc.Complete as per specifications except excavation. 4" 

Nominal Pipe Size (NPS) 

 

 
m 

 

 
91.46 

 

 
7,047.00 

 

 
644542.68 

 
 
 
 

 
4 

 

 
24-16-b-08 

Providing, laying, cutting, jointing, testing and disinfecting GI 

pipeline in trenches, with socket joint, using GI pipes of EN 

10255 - 2004 (Medium Approved Quality) including specials 

etc.Complete as per specifications except excavation. 3" 

Nominal Pipe Size (NPS) 

 

 
m 

 

 
158.54 

 

 
4,826.73 

 

 
765213.29 

 
 
 
 

 
5 

 

 
24-16-b-06 

Providing, laying, cutting, jointing, testing and disinfecting GI 

pipeline in trenches, with socket joint, using GI pipes of EN 

10255 - 2004 (Medium Approved Quality) including specials 

etc.Complete as per specifications except excavation. '2" 

Nominal Pipe Size (NPS) 

 

 
m 

 

 
179.88 

 

 
2,922.80 

 

 
525747.56 

 
6 

03-49-a 
Excavation in open cut for sewers & manhole except shingle, 

gravel & rock : Upto 2m 
m3 6.88 401.66 2763.42 

 
 
 
 
 
 
 
 
 
 
 
 

 
7 

 
 
 
 
 

 
06-07-d-05 

Providing manhole size 24" x 18" (inside dimensions) as per 

approved design and specifications complete for 4" to 12" dia 

pipes upto 4 ft. (1.2 m) depth with 16" dia.Concrete Cover 

fixed in 4" thick RCC 1:2:4 slab (with 5 lbs per Cu.ft. or 80 

kg/Cu.m of steel), burnt brick masonry walls 9" (225 mm) thick 

set in 1:3 cement sand mortar, 6" thick 1:3:6 cement concrete 

in foundation, 4" av. thickness 1:2:4 cement concrete in 

benching and 1/2" (13mm) thick cement sand plaster in 1:3 to 

all inside wall surfaces, channels and benching including 

making requisite number of main and branch channels but 

excluding the cost of excavation, back filling and disposal of 

excavated stuff. 

 
 
 
 
 

 
Each 

 
 
 
 
 

 
4.00 

 
 
 
 
 

 
20,542.94 

 
 
 
 
 

 
82171.76 

SUB TOTAL OF (S.I): 2170210.58 

Add: (1.14) location factor on SI items: 303829.48 

Total Rs: 2474040 

( 13 ) EXTERNAL SEWERAGE WORKS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

03-09-d 
Earth excavation in open cut upto 3 m depth for drains, pipes 

etc & disposal : in Gravel & shingle 
m3 56.06 802.63 44994.55 

 
2 

03-67-c Structural backfill using Common Material available at site. m3 51.73 544.30 28155.04 

 
 
 
 
 
 
 
 

3 

 
 
 

 
24-18-c-10 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 10" Nominal Pipe Size (NPS) 

 
 
 

 
m 

 
 
 

 
54.88 

 
 
 

 
12,381.24 

 
 

 
679458.29 
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4 

 

 
 

 

24-18-c-11 

 
Providing, laying, cutting, jointing, testing and disinfecting 

UPVC pressure pipeline in trenches (conforming to BS 3505 

manufactured) jointed with socket, elbow, tee, bend and plug 

bend etc. manufactured by the respective manufacturer 

complete as per specifications uPVC Pressure Pipes Class D (12 

Bar) except excavation. 12" Nominal Pipe Size (NPS) 

 

 
 

 

m 

 

 
 

 

45.73 

 

 
 

 

17,663.04 

 
 

 
807760.98 

 

5 
03-49-a 

Excavation in open cut for sewers & manhole except shingle, 

gravel & rock : Upto 2m 
m3 17.20 401.66 6908.55 

 

 
 
 

 
 
 

 
 
 

 
 
 

 
6 

 

 
 
 

 
 

 

06-07-d-05 

Providing manhole size 24" x 18" (inside dimensions) as per 

approved design and specifications complete for 4" to 12" dia 

pipes upto 4 ft. (1.2 m) depth with 16" dia.Concrete Cover 

fixed in 4" thick RCC 1:2:4 slab (with 5 lbs per Cu.ft. or 80 

kg/Cu.m of steel), burnt brick masonry walls 9" (225 mm) thick 

set in 1:3 cement sand mortar, 6" thick 1:3:6 cement concrete 

in foundation, 4" av. thickness 1:2:4 cement concrete in 

benching and 1/2" (13mm) thick cement sand plaster in 1:3 to 

all inside wall surfaces, channels and benching including 

making requisite number of main and branch channels but 

excluding the cost of excavation, back filling and disposal of 

excavated stuff. 

 

 
 
 

 
 

 

Each 

 

 
 
 

 
 

 

10.00 

 

 
 
 

 
 

 

20,542.94 

 
 
 
 
 

 
205429.40 

SUB TOTAL OF (S.I): 1772706.81 

Add: (1.14) location factor on SI items: 248178.95 

Total Rs: 2020886 

( 14 ) TURFING OF LAWN AND PLANTATIONS (HORTICULTURE) 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
1 

03-07-b 
Earth fill in lawns including dressing & compaction with 

suitable earth borrowed. 
m3 1388.69 410.99 570737.70 

 
 

 
2 

03-19-a x 17 +03- 

20-a +03-20-b x 10 

+03-20-cx 3 

 
Transportation of earth all types for every 15 m extra lead or 

part thereof beyond 250 m and upto 500 m. (Upto 3 KM) 

 
m3 

 
1388.69 

 
1,071.62 

 
1488147.98 

3 03-57 Levelling, dressing and making lawns m2 1365.23 53.74 73367.46 

4 03-58 Turfing of lawn with Dacca Grass m2 1365.23 311.61 425419.32 

 
5 

03-08 
Furnishing And Planting Of Trees Including Maintenance For 2 

Years 
Each 100.00 1,151.75 115175.00 

 
 
 

 
6 

 

 
06-35 

Benches Providing fixing 4 seated white or coloured light 

shade marble mosaic benches (5-1/2 ft. x 1-1/2 ft. x 1-3/4 ft.) 

(1676 mm x 533 mm x 457 mm) without back in white cement 

including cartage, loading and unloading etc. complete. 

 

 
Each 

 

 
10.00 

 

 
7,804.56 

 
78045.60 

SUB TOTAL OF (S.I): 2750893.06 

Add: (1.14) location factor on SI items: 385125.03 

Total Rs: 3136018 

( 15 ) ROAD / STREET LIGHTS 

S.NO (MRS-2025) DESCREPTION UNIT QUANTITY RATE AMOUNT 

 
 

 
1 

 
24-30-b-05 

Providing, laying, cutting, jointing, testing and disinfecting High 

Density Polyethylene Pipe (HDPE)Din-8074/Din-8075/ISO-4427 

in trenches, complete in all respects except excavation. (50 

mm dia) PN-10 

 
m 

 
800.00 

 
409.43 

 
327544.00 

 
2 

15-50 
Wiring of light/fan/call-bell point in 3/0.029" PVC insulated 

bare cable in PVC pipe recessed 
Each 55.00 2,406.52 132358.60 

 
3 

15-05-a 
Supply and Erection single core PVC insulated &copper 

conductor 250/440 V grade cable : 3/0.029" 1/2" i/d 
m 1000.00 104.92 104920.00 

 
4 

15-05-c 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.029" 
m 200.00 191.88 38376.00 

 
5 

15-05-e 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.044" 
m 400.00 384.00 153600.00 



71 
 

 
6 

15-05-f 
Supply and Erection single core PVC insulated copper 

conductor 250/440 V grade cable : 7/0.064" 
m 200.00 882.81 176562.00 

 

 

7 

 

15-75-a 
Supply and Erection cubical type factory fabricated floor/wall 

mounting steel main board comp. : On surface 

 

m2 
 

1.00 
 

32,800.57 

 

32800.57 

 

8 
15-71-a 

Supply and Erection single phase imported auto circuit breaker 

6 Amp. 
Each 15.00 717.04 10755.60 

 

9 
15-71-c 

Supply and Erection single phase imported auto circuit breaker 

20 Amp. 
Each 4.00 1,013.44 4053.76 

10 15-166-c Providing and fixing Door light indicator unit No 2.00 1,123.48 2246.96 

11 15-194 Supply & Erection of Volt meter (heavy duty) Each 2.00 572.46 1144.92 

 
12 

15-11-a-02 
Supply and Erection of iron/aluminium clad, 500Vmain switch 

Double pole : 30/35 Amp 
Each 2.00 1,573.55 3147.10 

 
 

 

13 

 

15-35-g 

Providing and laying of cable route marker cast iron for all sort 

of Road Light, Street Lights & Boundary Wall lights complete in 

all respects with all installation material complete 

 

Each 
 

30.00 
 

1,402.13 

 

42063.90 

 

14 
26-01-c-08 

Supply and Erection of AC ENERGY EFFICIENT LED LIGHT BULBS 

(31-50 W) 
No 25.00 2,327.61 58190.25 

 
15 

15-36-i-10 
Supply, installation, testing and commissioning of 1x6 Watt 

LED BULKHEAD light fixture, of best quality. 
Each 20.00 1,917.02 38340.40 

 
16 

15-65-d Supply & erection of Garden light fixture with LED 25-30 watts Each 20.00 18,466.02 369320.40 

 

 
17 

 
15-09-a 

Supply and Erection MS sheet box of 16 SWG, 4"deep with 

3/16" thick bakelite sheet top etc. complete : 3"x3" powder 

coated 

 
Each 

 
18.00 

 
374.29 

 
6737.22 

 
18 

15-36-f 
Supply and Fixing SMD Type LED Road light Fixture (90-100 

watts) 
Each 13.00 47,340.82 615430.66 

 

 
 

 

19 

 

 
15-115-f 

Supply & erection of Single arm GI round conical pole, hot 

dipped galvanized (microns) 10 meters long overall thickness 5 

mm, base dia 200 mm and top dia 100 with plate arrangement 

450mm x 450mm x 25mm, complete in all respects. 

 

 
Each 

 

 
4.00 

 

 
88,865.25 

 

 

355461.00 

 

 
 

 

20 

 

 

15-115-c 

Supply & erection of Double arm GI round conical pole, hot 

dipped galvanized (80 microns) 10 meters long overall 

thickness 4 mm, base dia 180 mm and top dia 62 with plate 

arrangement 450mm x 450mm x 25mm, complete in all 

respects. 

 

 

Each 

 

 

5.00 

 

 

98,745.25 

 

 

493726.25 

 

SUB TOTAL OF (S.I): 2966779.59 

Add: (1.14) location factor on SI items: 415349.14 

Total Rs: 3382129 
 
 

( ii ) NON-SCHEDULE ITEMS 

 
 

 
 
 

 

 

21 

 
 

 

NSI 

Foundation of Light Poles Providing and construction of pole 

base consisting of RCC 1:2:4 of size 18”x18"x56” deep as site 

requirements including cost of PCC 6” thick 1:4:8 excavation, 

refilling and 4 – J Shape anchor bolts 1” dia x 48” long G.I Nuts, 

Base Plate washers with all necessary material complete in all 

respects as per instruction of Engineer incharge. 

 
 

 

Each 

 
 

 

9.00 

 
 

 

32,496.00 

 
 

 

292464.00 

 

 

22 

 

NSI 

Supply and Erection Double Pole imported auto Circuit Breaker 

32 Amp. omplete in all respects as per instruction of Engineer 

incharge. 

 

Each 
 

2.00 
 

3,505.00 

 

7010.00 

SUB TOTAL OF (N.S.I): 292464.00 

TOTAL COST OF (S.I & N.S.I): 3674592.7326 
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GENERAL ABSTRACT OF COST 
S.NO DESCREPTION AMOUNT 

(A) CIVIL WORK MAIN BUILDING WORKS (DISTRICT ADMINISTRATION BLOCK) 

1 CIVIL WORK MAIN BUILDING WORKS 178052364 

2 INTERNAL ELECTRIFICATION 17118534 

3 INTERNAL WATER SUPPLY 6627201 

4 SEPTIC TANK, MANHOLES & PLINTH PROTECTION 5050040 

5 TELEPHONE & DATA NETWORKING SYSTEM 1636616 

6 CCTV CAMERA SYSTEM 2127821 

7 FIRE ALARM & FIRE FIGHTING SYSTEM 2200333 

8 SOUND SYSTEM 699063 

9 AIR CONDITIONING SYSTEM 3176293 

10 BERM CUTTING & RETAINING WALLS 9274234 

GRAND TOTAL RS (A) : 225962499 

(B) MASJID & ABLUTION 

1 CIVIL WORK MAIN BUILDING WORKS 20104850 

2 INTERNAL ELECTRIFICATION 1494866 

3 INTERNAL WATER SUPPLY 1229568 

4 BERM CUTTING, SEPTIC TANK, MANHOLES & PLINTH PROTECTION 1135322 

5 SOUND SYSTEM 474005 

GRAND TOTAL RS (B) : 24438611 

(C) GUARD ROOM & WATCH TOWER 

1 CIVIL WORK MAIN BUILDING WORKS 7943756 

2 INTERNAL ELECTRIFICATION 518844 

3 INTERNAL WATER SUPPLY 291916 

4 SEWERAGE LINE, MANHOLES & PLINTH PROTECTION 409315 

GRAND TOTAL RS (C) : 9163831 

(D) EXTERNAL DEVELOPMENTAL WORKS 

(A) BOUNDARY WALLS 39601133 

(B) MAIN ENTRANE GATE 8561086 

(C) ASPHALTIC ROAD & FOOTPATH 34929301 

(D) CAR PARKING & SHEDS 12062328 

(E) OPEN / STROM WATER DRAIN 7060488 

(F) EXTERNAL WATER SUPPLY LINE & SOURCE DEVELOPMENT 16053430 

(G) OVER HEAD WATER TANK 10,000 GALLONS 10266026 

(H) EXTERNAL WATER SUPPLY LINE & SOURCE DEVELOPMENT 2474040 

(I) EXTERNAL SEWERAGE WORKS 2020886 

(J) TURFING OF LAWN AND PLANTATIONS (HORTICULTURE) 3136018 

(K) ROAD / STREET LIGHTS 3674593 

GRAND TOTAL RS (D) : 139839328 

GRAND TOTAL RS A+B+C+D : 399404269 

SAY IN MILLION: 399.403 

NOTE: MRS 2025 has been followed for estimation purpose where specification to be followed correspond to 

the "Schedule of rates Vol-1,Part 2(specification for excution of work 1967" 

any other items not covered in the BOQ will be paid as  % 

above/below on MRS 2025 quoted by the contractor. 

 
 
SUB DIVISIONAL OFFICER 
 C&W SUB DIVISION KOLAI PALLAS 

 
 

 

SUB ENGINEER 

C&W SUB DIVISION KOLAI PALLAS 
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Appendix-D to Bid 

 

 

BILL OF QUANTITIES 

 

Bill No. 1 Earthworks 

 

Item Description Unit Quantity Rate Amount 

 

Rupees     Rupees in 

figures 

Rupees in 

words 

1 2 3 4 5 6 

       

101       

102       

103       

104       

105       

106       

       

       

       

       

       

       

Total for Bill No. 1 
 

(Carried forward to Summary Page) 



74 
 

Appendix-D to Bid 

 

 

BILL OF QUANTITIES 

 

Bill No. 2 Culverts and Bridges 

 

Item Description U it Quantity Rate Amount 

 

Rupees     Rupees in 

figures 

Rupees in 

words 

1 2 3  4 5 6 

       

201       

202       

203       

204       

205       

206       

       

       

       

       

       

       

Total for Bill No. 2 
 

(Carried forward to Summary Page) 
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Appendix-D to Bid 

 

BILL OF QUANTITIES Bill 

 

No. 3 Subsurface Drains 

 

Item Description Unit Quantity Rate Amount 

Rupees     Rupees in 

figures 

Rupees 

in words 

1 2 3 4 5 6 

       

301       

302       

303       

304       

305       

306       

       

       

       

       

       

       

Total for Bill No. 3 
 

(Carried forward to Summary Page) 
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Appendix-D to Bid 

BILL OF QUANTITIES 

Bill No. 4 Tubewells and Pump-houses 

 

Item Description Unit Quantity Rate Amount 

Rupees     Rupees in 

figures 

Rupees 

in words 

1 2 3 4 5 6 

       

401       

402       

403       

404       

205       

406       

       

       

       

       

       

       

Total for Bill No. 4 
 

(Carried forward to Summary Page) 
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Appendix-D to Bid 

 

 

BILL OF QUANTITIES 

 

Bill No. 5 Miscellaneous Items 

 

Item Description U it Quantity Rate Amount 

Rupees     Rupees 

in 

figures 

Rupees 

in words 

1 2 3  4 5 6 

       

501 Mobilization/Demobilization 

(Lumpsum1) Cost 

     

502       

503       

504       

505       

506       

       

       

       

       

       

       

Total for Bill No. 5 
 

Carried forward to Summary Page ) 
 

 

1 Not to exceed 10 % of Bid Price. To be used only if Alternative Two of Sub-Clause 60.12 of Conditions of 
Contract is adopted. 
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Appendix-D to Bid 

BILL OF QUANTITIES 

B. Day-work Schedule 

General 

1. Reference is made to Sub-Clause 52.4 of the General Conditions of Contract Part-I. 

Work shall not be executed on a day work basis except by written order of the 

Engineer. Bidders shall enter basic rates for Day work items in the Schedules, which 

rates shall apply to any quantity of Day work ordered by the Engineer. Nominal 

quantities have been indicated against each item of Day work, and the extended total 

for Day work shall be carried forward to the Bid Price. 

 

Day work Labour 

 

2. In calculating payments due to the Contractor for the execution of Day work, the 

actual time of classes of labour directly doing the Day work ordered by the Engineer 

and for which they are competent to perform will be measured excluding meal breaks 

and rest periods. The time of gangers (charge hands) actually doing work with the 

gang will also be measured but not the time of foreman or other supervisory personnel. 

 
3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on Day work, calculated at the basic rates entered by him in the Schedule of 
Day work Rates for labour together with an additional percentage, payment on basic 
rates representing the Contractor’s profit, overheads, etc., as described below: 

a) the basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labour, 

transportation time, overtime, subsistence allowances and any sums paid to or 

on behalf of such labour for social benefits in accordance with Pakistan law. 

The basic rates will be payable in local currency only; and 

 
b) the additional percentage payment to be quoted by the Bidder and applied to 

costs incurred under (a) above shall be deemed to cover the Contractor’s profit, 
overheads, superintendence, liabilities and insurances and allowances to labour 
timekeeping and clerical and office work; the use of consumable stores, water, 
lighting and power; the use and repair of stagings, scaffolding, workshops and 
stores, portable power tools, manual plant and tools; supervision by the 
Contractor’s staff, foremen and other supervisory personnel; and charges 
incidental to the foregoing. 
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Appendix-D to Bid 

 

SCHEDULE OF DAYWORK RATES 

 

I. Labour 

 

Item 

No. 

Description Unit Nominal 

Quantity 

Rate (Rs) 

in Figure 

Rate (Rs) 

in Words 

Extended 

Amount 

(Rs.) 

1 2 3 4 5 6 7 

       

D101 Ganger Hr 500    

D102 Labourer Hr 5,000    

D103 Brick layer Hr 500    

D104 Mason Hr 500    

D105 Carpenter Hr 500    

D106 Steel work Erector Hr 500    

 ------etc------- Hr 500    

D113 Driver for vehicle up to 10 
Tons 

Hr 1,000    

D114 Operator for excavator, 

dragline, shovel or crane 

Hr 500    

D115 Operator for tractor, 

(tracked) with dozer blade or 

Ripper 

Hr 500    

D122 Sub Total 

Allow percent of subtotal for Contractor’s overhead, profit, etc, in 
accordance with Paragraph 3(b) of Daywork Schedule    
Total for Daywork: Labour : 

(Carried forward to Daywork Summary) 
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Appendix-D to Bid 

Daywork Material 

4. The Contractor shall be entitled to payment in respect of materials used for Daywork 

(except for materials for which the cost is included in the percentage addition to labour 

costs as detailed heretofore), at the basic rates entered by him in the Schedule of 

Daywork Rates for materials together with an additional percentage payment on the 

basic rates to cover overhead charges and profit, as follows: 

 

a) the basic rates for materials shall be calculated on the basis of the invoiced 

price, freight, insurance, handling expenses, damage, losses, etc., and shall 

provide for delivery to store for stockpiling at the site. The basic rates shall be 

stated in local currency but payment will be made in the currency or currencies 

expended upon presentation of supporting documentation; 

 
b) the additional percentage payment shall be quoted by the Bidder and applied to 

the equivalent local currency payments made under Sub-Para(a) above; and 

 

c) the cost of hauling materials used on work ordered to be carried out as 

Daywork from the store or stockpile on the site to the place where it is to be 

used will be paid in accordance with the terms for Labour and Constructional 

Plant in this Schedule. 
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Appendix-D to Bid 

 

SCHEDULE OF DAYWORK RATES 

 

II. Materials 

 

 

Item 

No. 

Description Unit 

 

Nominal 

Quantity 

 

Rate (Rs) 

in Figure 

Rate 

(Rs) 

in Words ) 

Extended 

Amount 

(Rs.) 

1 2 3 4 5 6 7 

       

D201 Cement, ordinary Portland or 

equivalent in bags 

M.Ton 200    

D202 Mild Steel reinforcing bar 

upto 16mm diameter to BS 
4449 or equivalent 

M.Ton 100    

D203 Fine aggregate for concrete 
As specified  in 
Clause   

Cu.M 1,000    

D204 -------etc--------      

D222 Gelignite (Noble Special 

Gelatine 60 % or equivalent) 

including caps, fuse, wire 

and requisite accessories 

M.Ton 10    

D223 Sub Total 
Allow  percent of subtotal for Contractor’s overhead, profit, etc., in 

accordance with Paragraph 4(b) of Daywork Schedule    

Total for Daywork: Materials 

(Carried forward to Daywork Summary) 
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Appendix-D to Bid 

 

Daywork Constructional Plant 

 

5. The Contractor shall be entitled to payments in respect of constructional plant already 

on Site and employed on Daywork at the basic rental rates entered by him in the 

Schedule of Daywork Rates for constructional plant. The said rates shall be deemed to 

include complete allowance for depreciation, interest, indemnity and insurance, 

repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all 

overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants will be paid for separately as described under 

the section on Daywork Labour. 

 

6. In calculating the payment due to the Contractor for constructional plant employed on 

Daywork, only the actual number of working hours will be eligible for payment, 

except that where applicable and agreed with the Engineer, the travelling time from 

the part of the Site where the constructional plant was located when ordered by the 

Engineer to be employed on Daywork and the time for return journey thereto shall be 

included for payment. 

 
7. The basic rental rates for constructional plant employed on Daywork shall be stated in 

Pakistani Rupees. 
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Appendix-D to Bid 

 

 

SCHEDULE OF DAYWORK RATES 

 

III. Constructional Plant 

 

Item 

No. 

Description Unit Nominal 

Quantity 

Rate (Rs.) 

in Figure 

Rate Rs.) 

in Words 

Extended 

Amount 

(Rs.) 

1 2 3 4  5 6 

       

D301 Excavator ,face shovel or dragline: 

1. Up-to and including 1 

Cu.M. 

2. Over 1 Cu.M to 2 Cu. M. 

3. Over 2 Cu. M 

 

 

Hr 

Hr 

Hr 

 

 

500 

 

400 

 

100 

   

D302 Tractor (tracked) including bull or 

angle dozer: 

1. Up-to and including 150 

HP 

2. Over 150 to 200 HP 

3. Over 200 to 250 HP 

 

 
Hr 

Hr 

Hr 

 

 
500 

 

400 

200 

   

D303 Tractor with ripper: 

1. Up-to and including 200 

HP 

2. Over 200 to 250 HP 

Hr 

Hr 

 

400 

 

200 

   

D304 etc      

 Total for Daywork: Constructional Plant  _  
(Carried forward to Daywork Summary) 
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Appendix-D to Bid 

 

 

DAYWORK 

 

Summary (Daywork) 

 

Amount (Rs.) 

(I) Total for Daywork: Labour 
 

(II) Total for Daywork : Materials 
 

(III) Total for Daywork: Constructional Plant 

Total for Daywork 

(Carried forward to Summary Page of Bill of Quantities) 
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Appendix-D to Bid 

 

 

BILL OF QUANTITIES 

SUMMARY 

Amount (Rs.) 

 

Bill No. 1: Earthworks 
Bill No. 2: Culverts and Bridges 

Bill No. 3: Subsurface Drains 

Bill No. 4: Tubewells and Pump Houses 
 

Bill No. 5: Miscellaneous Items   

Sub-Totalof Bills   

Daywork 

Bid Price 

 

Note: All Provisional Sums are to be expended in whole or, in part at the direction and 

discretion of the Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General 

Conditions of Contract Part- I. 
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Appendix-E to Bid 

 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to 

be specified herein) showing the sequence of work items and the period of time during which 
he proposes to complete each work item in such a manner that his proposed program for 
completion of the whole of the Works and parts of the Works may meet Procuring Entity’s 
completion targets in days noted below and counted from the date of receipt of Engineer’s 
Notice to Commence (Attach sheets as required for the specified form of Construction 
Schedule): 

 

 

Description Time for Completion 

 

a) Whole Works  days 

 

b) Part-A  days 

 

c) Part-B  days 

 

d)    days 

 

e)    days 
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Appendix-F to Bid 

 

 

METHOD OF PERFORMING THE WORK 

[The Bidder is required to submit a narrative outlining the method of performing the Work. 

The narrative should indicate in detail and include but not be limited to: 

 
1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site.] 
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Appendix-G to Bid 

 

 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and 

anticipated period of utilization for all equipment which shall be in sufficient detail to 

demonstrate fully that the equipment will meet all requirements of the Specifications.] 
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Appendix-G to Bid 

 

LIST OF MAJOR EQUIPMENT 
 

 

 

Owned 

Purchased 

or Leased 

Description of Unit 

(Make, Model, 

Year) 

Capacity 

HP Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

a. Owned 
      

b. To be 

Purchased 

      

c. To be 

arranged 

on Lease 
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Appendix-H to Bid 

 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall 

provide description of his construction camp’s facilities and staff housing requirements. 

The Contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the Contractor’s construction camp. 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

a) Contractor’s Office. Workshop and Work Areas (areas required and 
proposed layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 
layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 
of construction, etc.). 

 
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 

this activity). 

 

5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 

 

 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part 

of the work for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 
 

 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 

 

 

 

 

 

 

Not applicable 

 

 

 

 

 

 

Not applicable 
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Appendix-J to Bid 

 

ESTIMATED PROGRESS PAYMENTS 

Bidder’ estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Program of the Works and the Rates in the Bill of 
Quantities, expressed in thousands of Pakistani Rupees: 

 

 

Quarter/ Year/ Period Amounts 

(1,000 Rs.) 

1 2 

Ist Quarter 

nd 
 

2 Quarter 

rd 
 

3
th 

Quarter  

4
th 

Quarter  

5
th 

Quarter  

6
th 

Quarter  

7
th 

Quarter  

8
th 

Quarter  

9 Quarter  

Bid Price  
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Appendix-K to Bid 

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-L to Bid 

(INTEGRITY PACT) 

 

INTEGRITYPACT DECLARATION OFFEES, COMMISSION, AND BROKER AGE 

ETC. PAID IN WORKS CONTRACTS 

Contract No.  Dated:  

 

Contract Value: Rs. 399.403 (M) 

 
Contract Title: CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP 
No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT 
ADMINISTRATION BLOCK,MASJID, GUARD ROOM ) (RE-TENDER) [name   of   Bidder] 
hereby declares that it has not obtained or induced the procurement of any contract, right, interest, 
privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative 
subdivision or agency thereof or any other entity owned or controlled by GoP through any corrupt 
business practice. 

Without limiting the generality of the foregoing,   

[name of Bidder] represents and warrants that it has fully declared the brokerage, commission, 

fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree 

to give to anyone within or outside Pakistan either directly or indirectly through any natural or 

juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 

shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or 

kickback, whether described as consultation fee or otherwise, with the object of obtaining or 

inducing the procurement of a contract, right, interest, privilege or other obligation or benefit 

in whatsoever form from GoP, except that which has been expressly declared pursuant hereto. 

[name of 

Bidder] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not 
taken any action or will not take any action to circumvent the above declaration, 

representation or warranty. 

 

[name of 

Bidder] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose 

of this declaration, representation and warranty. It agrees that any contract, right, interest, 

privilege or other obligation or benefit obtained or procured as aforesaid shall, without 

prejudice to any other rights and remedies available to GoP under any law, contract or other 

instrument, be voidable at the option of GoP. 

Notwithstanding  any rights  and  remedies  exercised  by  GoP  in  this  regard, 

  [name of Bidder] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its 

corrupt business practices and further pay compensation to GoP in an amount 

equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or 

kickback given  by 

 [name of Bidder] 

as aforesaid for the purpose of obtaining or inducing the procurement of any contract, 

right, interest, privilege or other obligation or benefit in whatsoever form from GoP. 
 

Name of Buyer: ……………… 

Signature: …………………… 

[Seal] 

Name of Seller/Supplier: ………… 

Signature: ………………………… 

[Seal] 
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FORMS 

 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
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BID SECURITY 

(Bank Guarantee) 

 

Security Executed on   

(Date) 

Name of Surety (Bank) with Address:   

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address   

 

Penal Sum of Security Rupees.     
(Rs.  ) 
Bid Reference No.    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 

the request of the said Principal (Bidder) we, the Surety above named, are held and firmly 

bound unto Executive Engineer C&W Division Kohistan Lower in the sum stated above for 

the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Bidder has 

submitted the accompanying Bid dated 16/09/2026 for Bid No.   for 

CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP 

No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND MAIN BUILDING 

WORKS (DISTRICT ADMINISTRATION BLOCK,MASJID, GUARD ROOM ) (RE- 

TENDER)) to the said 

Procuring Entity; and WHEREAS, the Procuring Entity has required as a condition for 

considering said Bid that the Bidder furnishes a Bid Security in the above said sum from a 

Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled 

Bank in Pakistan, to the Procuring Entity, conditioned as under: 

 

(1) that the Bid Security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Procuring Entity, notice of which extension(s) to the Surety is hereby 

waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Procuring Entity 

after expiry of its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire 

said sum be paid immediately to the said Procuring Entity pursuant to Clause 15.6 of 

the Instruction to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified there for, on 

the prescribed form presented to him for signature enter into a formal Contract with the said 

Procuring Entity in accordance with his Bid as accepted and furnish within twenty eight (28) 

days of his being requested to do so, a Performance Security with good and sufficient surety, 

as may be required, upon the form prescribed by the said Procuring Entity for the faithful 

performance and proper fulfillment of the said Contract or in the event of non-withdrawal of 

the said Bid within the time specified for its validity then this obligation shall be void and of 

no effect, but otherwise to remain in full force and effect. 
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PROVIDED THAT the Surety shall forthwith pay the Procuring Entity the said sum upon first 

written demand of the Procuring Entity (without cavil or argument) and without requiring the 

Procuring Entity to prove or to show grounds or reasons for such demand, notice of which 

shall be sent by the Procuring Entity by registered post duly addressed to the Surety at its 

address given above. 

 

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 

whether the Principal (Bidder) has duly performed his obligations to sign the Contract 

Agreement and to furnish the requisite Performance Security within the time stated above, or 

has defaulted in fulfilling said requirements and the Surety shall pay without objection the 

said sum upon demand from the Procuring Entity forthwith and without any reference to the 

Principal (Bidder) or any other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 

seal on the date indicated above, the name and seal of the Surety being hereto affixed and 

these presents duly signed by its undersigned representative pursuant to authority of its 

governing body. 

SURETY (Bank) 

 

 

WITNESS: Signature   

 

1.  Name   

 

Title   
 

 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 

 

2.    
 

 

Name, Title & Address 
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FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
 

 

 

 

[Letter by the Guarantor to the Procuring Entity] 

Guarantee No.    

Executed on    

Expiry date   

 

Name of Guarantor (Bank) with address:  

(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:   

 

Penal Sum of Security (express in words and figures) Rs.      

(Rupees:   ) 

Letter of Acceptance No.  Dated:    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto 

the Executive Engineer C&W Division Kohistan Lower in the penal sum of the amount 

stated above for the payment of which sum well and truly to be made to the said Procuring 

Entity, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has 

accepted the Procuring Entity's above said Letter of Acceptance for CONSTRUCTION OF 

DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP No.220885 SH: EXTERNAL 

DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT ADMINISTRATION 

BLOCK,MASJID, GUARD ROOM ) (RE-TENDER) 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 

the undertakings, covenants, terms and conditions of the said Documents during the original 

terms of the said Documents and any extensions thereof that may be granted by the Procuring 

Entity, with or without notice to the Guarantor, which notice is, hereby, waived and shall also 

well and truly perform and fulfill all the undertakings, covenants terms and conditions of the 

Contract and of any and all modifications of said Documents that may hereafter be made, 

notice of which modifications to the Guarantor being hereby waived, then, this obligation to 

be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects 

Liability, of Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing shall 

be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 

We, (the Guarantor), waiving all objections and defences under the Contract, do hereby 

irrevocably and independently guarantee to pay to the Procuring Entity without delay upon 

the Procuring Entity's first written demand without cavil or arguments and without requiring 

the Procuring Entity to prove or to show grounds or reasons for such demand any sum or 
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sums up to the amount stated above, against the Procuring Entity's written declaration that the 

Principal has refused or failed to perform the obligations under the Contract which payment 

will be effected by the Guarantor to Procuring Entity’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the Contract or 

has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 

sum or sums up to the amount stated above upon first written demand from the Procuring 

Entity forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority 

of its governing body. 
 

 

Guarantor (Bank) 

Witness: 

1. Signature 
 

 
 

Corporate Secretary (Seal) 

Name   

Title   

2.   
 

 

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the  day of 

  (month) 2026(Year) between Executive Engineer C&W Division Kohistan  

Lower (hereafter called the “Procuring Entity”) Of the one part and 

  (hereafter called the 

“Contractor”) of the other part. 

 

WHEREAS the Procuring Entity is desirous that certain Works, viz CONSTRUCTION OF DISTRICT  

SECRETARIAT KOLAI PALLAS KOHISTAN ADP No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS  

AND MAIN BUILDING WORKS (DISTRICT ADMINISTRATION BLOCK,MASJID, GUARD ROOM ) (RE- 

TENDER)should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion 

of such Works and the remedying of any defects therein. 

NOW this Agreement witness seth as follows: 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda/corrigenda, if any, except those parts relating to 

Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, 

viz: 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Special Conditions of Contract–Part-II; 

(f) The General Conditions–Part-I; 

(g) The priced Bill of Quantities(Appendix-D to Bid); 

(h) The completed Appendices to Bid (B,C, E to L); 

(i) The Drawings; 

(j) The Specifications. 

(k)    
 

(any 
 

other). 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the 

Works and remedy defects therein in conformity and in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and 

year first before written in accordance with their respective laws. 

 

Signature of the Contactor Signature of Procuring Entity 

(Seal) (Seal) 

 

Signed, Sealed and Delivered in the presence of: 

 

Witness: Witness: 

 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE 

Guarantee No .  Date:   

WHEREAS Executive Engineer C&W Division Kohistan Lower has entered into a 

Contract for CONSTRUCTION OF DISTRICT SECRETARIAT KOLAI PALLAS KOHISTAN ADP 

No.220885 SH: EXTERNAL DEVELOPMENTAL WORKS AND MAIN BUILDING WORKS (DISTRICT  

ADMINISTRATION BLOCK,MASJID, GUARD ROOM ) (RE-TENDER) With 
 

 

(Hereinafter called the "Contractor'). 
 

AND WHEREAS, the Procuring Entity has agreed to advance to the Contractor, at the 

Contractor's request, an amount of Rupees: 

 (Rs.  ) which amount shall be advanced to 

the Contractor as per provisions of the Contract. 
 

AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee to 

secure the mobilization advance for the performance of his obligations under the said 

Contract.AND WHEREAS, 

(Scheduled Bank in Pakistan acceptable to the Procuring Entity) (hereinafter called the 

“Guarantor”) at the request of the Contractor and in consideration of the Procuring Entity 

agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above mentioned Contract and if he fails and commits default in 

fulfillment of any of his obligations for which the advance payment is made, the Guarantor 

shall be liable to the Procuring Entity for payment not exceeding the aforementioned amount. 

Notice in writing of any default, of which the Procuring Entity shall be the sole and final 

judge, on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor, 

and on such first written demand, payment shall be made by the Guarantor of all sums then 

due under this Guarantee without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments 

from the Interim Payment Certificates of the Contractor or until   

(Date) (Minimum One Year but Extendable up to the Date of Completion of Work) 

whichever is earlier. 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

 (Rs.  ). 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 

payments from Interim Payment Certificates of the Contractor provided that the Guarantor 

agrees that the aforesaid period of validity shall be deemed to be extended if on the above 

mentioned date the advance payment is not fully adjusted. 

GUARANTOR (BANK) 

1. Signature   

2. Name   

3. Title   

WITNESS 

1.    
 

Corporate Secretary (Seal) 
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2.      

(Name Title & Address)   Corporate Guarantor(Seal) 
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[Notes on the Conditions of Contract 

 

The Conditions of Contract comprise two parts: 
 

(a) Part I – 

(b) Part II – 

General Conditions of Contract 

Particular Conditions of Contract 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 
used in these Standard Bidding Documents was prepared by the International Federation of 

Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is 
commonly known as the FIDIC Conditions of Contract. (The used version is the fourth 
edition, 1987, reprinted in 1992 with further amendments). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 

unit rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Client. Any 

amendments and additions to the General Conditions, specific to the contract in hand, should 

be introduced in the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil Works will ensure comprehensiveness 

of coverage, better balance of rights or obligations between Procuring Entity and Contractor, 

general acceptability of its provisions, and savings in time and cost for bid preparation and 

review, leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 

reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 

Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 

Conditions of Contract for reference purpose only which cannot be used by the users for 

preparing their bidding documents. The bidding document may include a purchased copy, the 

cost of which can be retrieved as part of the selling price of the bidding document. 

Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 

and the bidders are advised to obtain copies directly from FIDIC.* 
 

 

 

* Add the following text if the bidding documents, as issued, do not include a 

copy: “Copies of the FIDIC Conditions of Contract can be obtained from: 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 

mailto:pub@fidic.org
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FEDERATION INTERNATIONAL DES 
INGENIEURS-CONSEILS 

 

 

 

 

 

 

 

Copies of the FIDIC Conditions of Contract 4th Edition, 1987 reprinted in 1992 

with further amendments can be obtained from: 

FIDIC SECRETARIAT 

P.O BOX NO. 86 

1000 Lausanne 12 

Switzerland 

e-mailfidic.pub@fidic.org-FIDICorg/bookshop 

CONDITIONS OF 

CONTRACT FOR WORKS OF 

CIVIL ENGINEERING 

CONSTRUCTION 

PART I GENERAL CONDITIONS 
WITH FORMS OF TENDER AND AGREEMENT 

FOURTH EDITION 1987 

Reprinted 1988 with editorial amendments 

Reprinted in 1992 with further amendments 

mailto:fidic.pub@fidic.org-FIDIC
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

(Mandatory Provisions not to be Amended / Substituted except as 

instructed by KPPRA) 

1.1 Definitions 

 

(a) (i) The Procuring Entity is Communication and Works (C&W) 
Department through Executive Engineer C&W Division Kohistan Lower. 

 

(a) (iv) The Engineer is The Executive Engineer C&W Division Kohistan Lower, or any other 

competent person appointed by the Procuring Entity, and notified to the Contractor, to 

act in replacement of the Engineer. Provided always that except in cases of 

professional misconduct, the outgoing Engineers is to formulate his certifications/ 

recommendations in relation to all outstanding matters, disputes and claims relating to 

the execution of the Works during his tenure. 

 

The following paragraph is added: 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or 
joint venture submitting a Bid or Tender. 

 

(b)(v) The following is added at the end of the paragraph: 

 

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 

with “Bidding Documents”. 

The following paragraph is added: 

 
(b)(ix) “Program” means the program to be submitted by the Contractor in accordance 

with Sub-Clause 14.1 and any approved revisions thereto. 

(e)(i) The text is deleted and substituted with the following: 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions 
thereto or deductions there from as may be made and remedying of any defects therein 
in accordance with the provisions of the Contract. 

 

2.1 Engineer's Duties and Authority 

 

With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 
The Engineer shall obtain the specific approval of the Procuring Entity before carrying 
out his duties in accordance with the following Clauses: 

 

(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 
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(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable 

Physical Obstructions or Conditions”. 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 

25 “Insurance” of sorts. 

(iv) Any action under Clause 40 “Suspension”. 

(v) Any action under Clause 44 “Extension of Time for Completion”. 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of 
Bonus for Early Completion of Works (PCC Sub-Clause 47.3). 

(vii) Issuance of “Taking Over Certificate” under Clause 48. 

(viii) Issuing a Variation Order under Clause 51,except: 

 

a) in an emergency* situation, as stated here below, or 

 
b) if such variation would increase the Contract Price by less than 

the amount stated in the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiv) Any change in the ratios of Contract currency proportions and payments 
thereof under Clause 72 “Currency and Rate of Exchange”. 

(Note: Procuring Entity may further vary according to need of the project) 

 

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 

of the Works or of adjoining property, the Engineer may, without relieving the 

Contractor of any of his duties and responsibilities under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the opinion of 

the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 

comply with any such instruction of the Engineer. The Engineer shall determine an 

addition to the Contract Price, in respect of such instruction, in accordance with 

Clause 52 and shall notify the Contractor accordingly, with a copy to the Procuring 

Entity.) 
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2.2 Engineer’s Representative 

 

The following paragraph is added: 

 

The Procuring Entity shall ensure that the Engineer’s Representative is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 

The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7 Engineer Not Liable 

 

Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility of 

the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other person performing any portion of the Works. 

 

2.8 Replacement of the Engineer 

“If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not 
less than 14 days before the intended date of replacement, give notice to the 
Contractor, of the name, address and relevant experience of the intended replacement 
Engineer. The Procuring Entity shall not replace the Engineer with a person against 
whom the Contractor raises reasonable objection by notice to the Procuring Entity, 
with supporting particulars.” 

5.1 Language(s) and Law 

(a) The Contract Documents, shall be drawn up in the English language. 

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

5.2 Priority of Contract Documents 

 

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 
the following: 

 

(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The completed Form of Bid; 
(4) Special Stipulations (Appendix-A to Bid); 
(5) The Particular Conditions of Contract – Part II; 
(6) The General Conditions – Part I; 
(7) The priced Bill of Quantities (Appendix-D to Bid); 

(8) The completed Appendices to Bid (B, C, E to L); 

(9) The Drawings; 
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(10) The Specifications; and 

(11)    
 

 (any other). 

 

In case of discrepancies between drawings, those of larger scale shall govern unless 

they are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these 

Conditions. Addendum, if any, shall be deemed to have been incorporated at the 

appropriate places in the documents forming the Contract. 

 

The following Sub-Clauses 6.6 and 6.7 are added: 

 

6.6 Shop Drawings 

 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 

erection drawings applicable to this Contract as per provision of relevant Sub-Clause 

of the Contract. 

 
Review and approval by the Engineer shall not be construed as a complete check but 
will indicate only that the general method of construction and detailing is satisfactory 
and that the Engineer’s review or approval shall not relieve the Contractor of any of 
his responsibilities under the Contract. 

 

6.7 As-Built Drawings 

 

At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

10.1 Performance Security 

 

The Contractor shall provide Performance Security to the Procuring Entity in the 

prescribed form. The said Security shall be furnished or caused to be furnished by the 

Contractor within 28 days after the receipt of the Letter of Acceptance. The 

Performance Security shall be of an amount equal to 10% of the Contract Price stated 

in the Letter of Acceptance. Such Security shall, at the option of the bidder, be in the 

form of either (a) bank guarantee from any Scheduled Bank in Pakistan or 

(b) bank guarantee from a bank located outside Pakistan duly counter-guaranteed by a 

Scheduled Bank in Pakistan [deleted]
6
. 

The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor. 

 

The following Sub-Clause10.4 is added: 

 

 

 
6 

Words “(c) an insurance company having at least AA rating from PACRA/JCR” deleted by KPPRA Notification 



111 
 

No. KPPRA/M&E/Estt:/1-4/2016 dated May 24, 2016. 
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10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 

 

14.1 Program to be Submitted 

The program shall be submitted within 42 days from the date of receipt of Letter of 

Acceptance, which shall be in the form of: 

 

i) a Bar Chart identifying the critical activities. 

ii) a CPM identifying the critical path/activities. 
 

 

(Procuring Entity to select appropriate one) 

 

14.3 Cash Flow Estimate to be Submitted 

 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 

The following Sub-Clause 14.5 is added: 

14.5 Detailed Program and Monthly Progress Report 

 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 
program for the following: 

 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 
(b) During the period of the Contract, the Contractor shall submit to the Engineer not later 

than the 8 day of the following month, 5 copies each of Monthly Progress Reports 
covering: 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed to 
enable the Engineer to determine his program of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress ;and 

(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

(c) During the period of the Contract, the Contractor shall keep a daily record of the work 
progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor’s equipment. 

The following Sub-Clauses 15.2 and 15.3 are added: 
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15.2 Language Ability of Contractor’s Representative 

The Contractor’s authorized representative shall be fluent in the English language. 
Alternately an interpreter with ability of English language shall be provided by the 
Contractor on full time basis. The Engineer / Procuring Entity, however, may relax 
conditions of the language from English to other local languages if deemed 
appropriate, 

15.3 Contractor’s Representative 
The Contractor’s authorized representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 
The Contractor’s authorized representative at Site shall be authorized to exercise 
adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

The following Sub-Clauses 16.3 and 16.4 are added: 

16.3 Language Ability of Superintending Staff of Contractor 
A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language. If the Contractor’s superintending staff are not 
fluent in English language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. The Engineer 
/ Procuring Entity, however, may relax conditions of the language from English to 
other local languages if deemed appropriate, 

16.4 Employment of Local Personnel 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 

and labour from sources within KPK. 

The following Sub-Clauses 19.3 and 19.4 are added: 

19.3 Safety Precautions 

In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government of Pakistan and KPK with such modifications thereto as the Engineer 

may authorize or direct and the Contractor shall take or cause to be taken such further 

measures and comply with such further requirements as the Engineer may determine to 

be reasonably necessary for such purpose. 

The Contractor shall make, maintain and submit reports to the Engineer concerning 
safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe. 

19.4 Lighting Work at Night 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted 

for such lighting shall be to the satisfaction of the Engineer’s Representative. 

 

 

20.4 Procuring Entity’s Risks 

The Procuring Entity’s risks are: 

Delete the text and substitute with the following: 

(a) insofar as they directly affect the execution of the Works in KPK 
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(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 
(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

(b) loss or damage due to the use or occupation by the Procuring Entity of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 

 

(c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 
experienced contractor: 

 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

(b) insure against. 

21.1 Insurance of Works and Contractor’s Equipment 

(Procuring Entity may vary this Sub-clause 1.1 (b)) 

 

21.4 Exclusions 

The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 para (a) (i) to (iv). 

 

The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

 

The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Procuring Entity. 

 

Costs of such insurances shall be borne by the Contractor. 

The following Sub-Clause 31.3 is added: 
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31.3 Co-operation with other Contractors 

 

During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Procuring Entity at and in the vicinity of the Site and also 

shall provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 

The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 

out. In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favourable than the general level of wages and conditions observed by other 

Procuring Entities whose general circumstances in the trade or in industry in which the 

Contractor is engaged are similar. 

 

34.3 Employment of Persons in the Service of Others 

 

The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Procuring Entity or the Engineer; except with the prior written consent 

of the Procuring Entity or the Engineer, as the case may be. 

 

34.4 Housing for Labour 

Save insofar as the Contract otherwise provides, the Contractor shall Provide And 

maintain such housing accommodation and amenities as he may consider necessary for 

all his supervisory staff and labour, employed for the purposes of or in connection with 

the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities. On completion of the Contract the temporary camps or 

housing provided by the Contractor shall be removed and the Site reinstated to its 

original condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract. The 

Contractor shall further ensure that suitable arrangements are made for the prevention 

of epidemics and for all necessary welfare and hygiene requirements. 

34.6 Epidemics 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government, or the local medical or sanitary authorities, for purpose of dealing 

with and overcoming the same. 
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34.7 Supply of Water 

 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his representative, 

adequate supply of drinking and other water for the use of his staff and labour. 

 

34.8 Alcoholic Liquor or Drugs 

 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 

labour. 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 
arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 

34.10 Festivals and Religious Customs 

 
The Contractor shall in all dealings with his staff and labour have due regard to all 
recognized festivals, days of rest and religious and other customs. 

34.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 

preservation of peace and protection of persons and property in the neighbourhood of 

the Works against the same. 

 

34.12 Compliance by Subcontractors 

 
The Contractor shall be responsible for compliance by his Subcontractors of the 
provisions of this Clause. 

 

The following Sub-Clauses 35.2 and 35.3 are added: 

 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time 

to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor 

shall,in addition, notify the Engineer immediately by the quickest available means. The 

following Sub-Clause 36.6 is added: 
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36.6 Use of Pakistani Materials and Services 
The Contractor shall , so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or produced 

or fabricated in Pakistan and services, available in Pakistan preferably in KPK 

provided such materials, supplies, plant, equipment and services shall be of required 

standard. 

41.1 Commencement of Works 
The text is deleted and substituted with the following: 

 

The Contractor shall commence the Works on Site within the period named in 

Appendix-A to Bid from the date of receipt by him from the Engineer of a written 

Notice to Commence. Thereafter, the Contractor shall proceed with the Works with 

due expedition and without delay. 

 

The following Sub-Clause 47.3 is added: 

47.3 Bonus for Early Completion of Works 
The Contractor shall in case of earlier completion for either whole or part(s) of the 

Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General 

Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of 

the relevant limit and rate of liquidated damages prescribed in Appendix-A to Bid 

“Special Stipulations”. 

48.2 Taking Over of Sections or Parts 
For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall 
be provided in the Appendix-A to Bid “Special Stipulations”. 

51.2 Instructions for VariationsAt the end of the first sentence, after the word “Engineer", the words “in 
writing” are added. 

52.1 Valuation of Variations 
In the tenth line, after the words “Engineer shall” the following is added: 
within a period not exceeding one-eighth of the completion time subject to a 
minimum of 28 days from the date of disagreement whichever is later. 

53.4 Failure to Comply 

 

This Sub-Clause is deleted in its entirety. 

54.3 Customs Clearance 

(Procuring Entity may vary this Sub-Clause) 
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54.5 Conditions of Hire of Contractor’s Equipment 

The following paragraph is added: 

 
The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of 
the Owner of the equipment and shall certify that the agreement for the hire thereof 
contains a provision in accordance with the requirements set forth above. 
The following Sub-Clauses 59.4 & 59.5 are added: 

59.4 Payments to Nominated Subcontractors 

 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

59.5 Certification of Payments & Nominated Subcontractors 

 

Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence 

that the nominated Subcontractor has received all amounts due in accordance with 

previous Payment Certificates, less applicable deductions for retention or otherwise. 

Unless the Contractor: 

a) submits reasonable evidence to the Engineer, or 

b) i)satisfies the Engineer in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 

ii) submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor’s entitlement, 

then the Procuring Entity may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor 

has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Procuring Entity, the amount which the nominated 

Subcontractor was directly paid by the Procuring Entity. 

60.1 Monthly Statements 

In the first line after the word “shall”, the following is added: 

“on the basis of the joint measurement of work done under Clause 56.1,” 

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the 
words “ Sub-Cause 60.11 (a)(6) hereof”. (in case Clause 60.11 is applicable) 

60.2 Monthly Payments 

In the first line, “28” is substituted by “14”. 

60.10 Time for Payment 

The text is deleted and substituted with the following: 

 

The amount due to the Contractor under any Interim Payment Certificate issued by the 

Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to 
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Clause 47, be paid by the Procuring Entity to the Contractor within 30 days after such 

Interim Payment Certificate has been jointly verified by Procuring Entity and 

Contractor, or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 

60 days after such Final Payment Certificate has been jointly verified by Procuring 

Entity and Contractor; Provided that the Interim Payment shall be caused in 42 days 

and Final Payment in 60 days in case of foreign funded project. In the event of the 

failure of the Procuring Entity to make payment within the times stated, the Procuring 

Entity shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per 

annum for local currency and LIBOR+1% for foreign currency, upon all sums unpaid 

from the date by which the same should have been paid. The provisions of this Sub-

Clause are without prejudice to the Contractor’s entitlement under Clause 69. 

 

The following Sub-Clause 60.11 is added: 

60.11 Secured Advance on Materials 

 

a) The Contractor shall be entitled to receive from the Procuring Entity Secured 

Advance against an indemnity bond acceptable to the Procuring Entity of such 

sum as the Engineer may consider proper in respect of non-perishable materials 

brought at the Site but not yet incorporated in the Permanent Works provided 

that: 

 
(1) The materials are in accordance with the Specifications for the 

Permanent Works; 

 

(2) Such materials have been delivered to the Site and are properly stored 

and protected against loss or damage or deterioration to the satisfaction 

of the Engineer but at the risk and cost of the Contractor; 

 
(3) The Contractor’s records of the requirements, orders, receipts and use of 

materials are kept in a form approved by the Engineer, and such records 
shall be available for inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may be 

required by the Engineer for the purpose of valuation of materials and 

providing evidence of ownership and payment therefor; 

 

(5) Ownership of such materials shall be deemed to vest in the Procuring 

Entity and these materials shall not be removed from the Site or 

otherwise disposed of without written permission of the Procuring 

Entity; and 

 

(6) The sum payable for such materials on Site shall not exceed 75 % of the 

(i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse 

price of locally manufactured or produced materials, or (iii) market price 

of other materials. 

 

(b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis. 
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60.11 Financial Assistance to Contractor 
Financial assistance shall be made available to the Contractor by the Procuring Entity 

by adopting any one of the following three Alternatives: 

 

(Appropriate alternative only to be retained) 

 

Alternative One: Mobilization Advance 

(a) An interest-free Mobilization Advance 10-15 % of the Contract Price stated in the 

Letter of Acceptance shall be paid by the Procuring Entity to the Contractor in two 

equal parts 

(b) upon submission by the Contractor of a Mobilization Advance Guarantee/ for the 

full amount of the Advance in the specified form from a Scheduled Bank in 

Pakistan : 
(1) First part within 14 days after signing of the Contract Agreement or date 

of receipt of Engineer’s Notice to Commence, whichever is earlier; and 

(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer as to the state of mobilization 

of the Contractor. 

(b) This Advance shall be recovered in equal installments; first installment at the 

expiry of third month after the date of payment of first part of Advance and the 

last installment two months before the date of completion of the Works as per 

Clause 43 hereof. 

Alternative Two: Mobilization/ Demobilization Cost 

Mobilization Cost shall be paid to the Contractor as a part of the priced Bill of 

Quantities. This cost shall not exceed 10 % of the Tender Price and shall be paid to the 

Contractor as follows: 

 
(i) 80 % of the Mobilization Cost shall be paid for mobilization at Site. This 

payment shall be in three stages as follows: 

 

Stage I:20 % of Mobilization Cost upon obtaining and furnishing of 

Performance Security and insurance policies and construction of 

camp and housing facilities as required under the Contract; 

 
Stage II:30 % of Mobilization Cost upon providing & installing preliminary 

requirements of Contractor’s Equipment, materials and temporary 
structures for the commencement of Works to the satisfaction of the 
Engineer and achieving 3 % value of the Works (excluding payment 
under Stage-I); 

Stage III: 30 % of Mobilization Cost upon providing balance Contractor’s 
Equipment to complete full requirement for the entire work and 
after achievement of progress to the extent of 6 % value of the 
Works (excluding payments under Stages I and II); and 

 

(ii) 20 % of Mobilization Cost shall be paid for operation and maintenance of the 

constructed facilities and for demobilization as per schedule of payment to be 

submitted by the Contractor in accordance with Clause 57.2 and approved by 

the Engineer. 
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Alternative Three: Materials Supplied by Procuring Entity 

 

The Procuring Entity shall supply to the Contractor materials, like cement, steel, 

bitumen or any other material whichever deemed necessary to complete the project; 

and the cost thereof shall be recovered from the Contractor through monthly statements 

on the basis of actual consumption. 

 
The list of materials, quantities and rates to be charged to the Contractor shall be 
provided along with Appendix-A to Bid “Special Stipulations”. 

(Procuring Entity may opt either “Secured Advance on Materials” or “Financial 
Assistance to Contractor”) 

63.1 Default of Contractor 

 

The following para is added at the end of the Sub-Clause: 

 

Provided further that in addition to the action taken by the Procuring Entity against the 

Contractor under this Clause, the Procuring Entity may also refer the case of default of 

the Contractor to Pakistan Engineering Council for punitive action under the 

Construction and Operation of Engineering Works Bye-Laws 1987, as amended from 

time to time as well as under the prevailing rules of KPPRA. 

 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) 

to (a) (v). 

 
67. 3 Arbitration 

 

In the sixth to eight lines, the words “shall be finally settled .............. appointed 

under such Rules” are deleted and substituted with the following: 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 
any statutory modification or re-enactment thereof for the time being in force. 

 

The following paragraph is added: 

The place of arbitration shall be   

 , Pakistan. 

 

68.1 Notice to Contractor 

The following paragraph is added: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Procuring Entity and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 
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68.2 Notice to Procuring Entity and Engineer 

For the purposes of this Sub-Clause, the respective address are: 

 

a) The Procuring Entity: 

 

C&W Department through the Executive Engineer C&W Division 

Kohistan Lower 

b) The Engineer: the Executive Engineer C&W Division Kohistan Lower 

70.1 Increase or Decrease of Cost 

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted 

in respect of the rise or fall in the cost of labor, materials, and other inputs to the 

Works, by applying to such amount the formula prescribed in this Sub-Clause. 

 

(a) Other Changes in Cost 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit rates 

and prices included in the Contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall of costs. 

 

(b) Adjustment Formula 

 

The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 

 

Pn A b 
Ln

Lo c 
Mn

Mo d 
En

Eo ………………. 

Where: 

 

Pn is a price adjustment factor to be applied to the amount for the payment of the 

work carried out in the subject month, determined in accordance with Paragraph 

60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork 

are not otherwise subject to adjustment; 

 

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 

 

b, c, d, etc., are weightages or coefficients representing the estimated proportion of 

each cost element (labour, cement and reinforcing steel etc.) in the Works or 

Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 

etc., shall be one; 
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Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 
elements for month “n” , determined pursuant to Sub-Clause 70.1(d), applicable to 
each cost element; and 

 
Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.1(d). 

 

(c) Sources of Indices and Weightages 

 

The sources of indices and weightages shall be those listed in Appendix-C to Bid, 

duly filled in by the Procuring Entity /Engineer. 

 

(d) Base, Current, and Provisional Indices 

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to 

the latest date for submission of bids. Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a 

particular monthly statement is related. If at any time the current indices are not 

available, provisional indices as determined by the Engineer will be used, subject to 

subsequent correction of the amounts paid to the Contractor when the current 

indices become available. 

 

(e) Adjustment after Completion 

 

If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices, whichever is 

more favorable to the Procuring Entity, provided that if an extension of time is 

granted pursuant to Clause 44, the above provision shall apply only to adjustments 

made after the expiry of such extension of time. 

(f) Weightages 

 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be 

adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or additional work executed or 

instructed under Clause 51. Such adjustment(s) shall have to be agreed in the 

variation order. 

 

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 Payment of Income Tax 

The Contractor, Subcontractors and their employees shall be responsible for payment 
of all their income tax, super tax and other taxes on income arising out of the Contract 
and the rates and prices stated in the Contract shall be deemed to cover all such taxes. 
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73.2 Customs Duty & Taxes 

 

(Procuring Entity may incorporate provisions where applicable) 

74.1 Integrity Pact 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 

then the Procuring Entity shall be entitled to: 
(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor 
or any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 
(c) recover from the Contractor any loss or damage to the Procuring Entity as a result 

of such termination or of any other corrupt business practices of the Contractor or 

any of his Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 

be made after having deducted the amounts due to the Procuring Entity under Sub-Para (a) 

and (c) of this Sub-Clause. 

75.1 Termination of Contract for Procuring Entity's Convenience 

The Procuring Entity shall be entitled to terminate the Contract at any time for the Procuring 

Entity's convenience after giving 56 days prior notice to the Contractor, with a copy to the 

Engineer. In the event of such termination, the Contractor: 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Procuring Entity as provided in Sub-Clause 65.8 hereof. 

76.1  Liability of Contractor 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour laws 

including the Workmen's Compensation Act and the Procuring Entity shall be fully 

indemnified for all claims, damages etc. arising out of any dispute between the Contractor, his 

Subcontractors or assigns and the labour employed by them. 

77.1  Joint and Several Liability 

 

If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Procuring Entity for the fulfillment of the terms of 

the Contract and shall designate one of such persons to act as leader with authority to 

bind the joint venture. The composition or the constitution of the joint venture shall 

not be altered without the prior consent of the Procuring Entity. 

 

78.1  Details to be Confidential 

 

The Contractor shall treat the details of the Contract as private and confidential, save 

in so far as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper or elsewhere 

without the prior consent in writing of the Procuring Entity or the Engineer. If any 

dispute arises as to the necessity of any publication or disclosure for the purpose of the 

Contract, the same shall be referred to the decision of the Engineer whose award shall 

be final. 
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PART II –PARTICULAR CONDITIONS OF CONTRACT  

Index Clause 

Alcoholic Liquor or Drugs 34.8 

Arbitration 67.3 

Arms and Ammunition 34.9 

As-Built Drawings 6.7 

Bonus for Early Completion of Works 47.3 

Cash Flow Estimate to be Submitted 14.3 

Commencement of Works 41.1 

Compliance by Sub-Contractors 34.12 

Conditions of Hire of Contractor’s Equipment 54.5 

Contractor’s Representative 15.3 

Co-operation with Other Contractors 31.3 

Customs Clearance 54.3 

Customs Duty and Taxes 73.2 

Default of Contractor 63.1 

Definitions 1.1 

Detailed Program and Monthly Progress Report 14.5 

Details to be Confidential 78.1 

Disorderly Conduct 34.11 

Procuring Entity’s Risks 20.4 

Local Personnel 16.4 

Employment of Persons in the Service of Others 34.3 

Engineer Not Liable 2.7 

Employment of Engineer’s Duties and Authority 2.1 

Engineer’s Representative 2.2 

Epidemics 34.6 

Exclusions 21.4 

Failure to Comply 53.4 

Festivals and Religious Customs 34.10 

Financial Assistance to Contractor 60.11 

Health and Safety 34.5 

Housing for Labour 34.4 

Increase or Decrease of Cost 70.1 

Instructions for Variations 51.2 

Insurance of Works and Contractor’s Equipment 21.1 

Insurance Company 25.5 

Integrity Pact 74.1 

Joint and Several Liability 77.1 

Language Ability of Contractor’s Representative 15.2 

Language Ability of Superintending Staff of Contractor 16.3 

Language(s) and Law 5.1 
Liability of Contractor 76.1 
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Index Clause 

 

Lighting Work at Night 19.4 

Monthly Payments 60.2 

Monthly Statements 60.1 

Notice to Contractor 68.1 

Notice to Procuring Entity and Engineer 68.2 

Payment of Income Tax 73.1 

Payments of Nominated Subcontractors 59.4 

Performance Security 10.1 

Performance Security Binding on Variation and Changes 10.4 

Priority of Contract Documents 5.2 

Program to be Submitted 14.1 

Rates of Wages and Conditions of Labour 34.2 

Records of Safety and Health 35.2 

Replacement of the Engineer 2.8 

Reporting of Accidents 35.3 

Safety Precautions 19.3 

Secured Advance on Materials 60.11 

Shop Drawings 6.6 

Special Risks 65.2 

Supply of Water 34.7 

Taking Over of Sections or Parts 48.2 

Termination of Contract for Procuring Entity’s Convenience 75.1 

Time for Payment 60.10 

Use of Pakistani Materials and Services 36.6 
Valuation of Variations 52.1 
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