
TENDER NOTICE 
  

Pak-Austria; Fachhochschule: Institute of Applied Sciences & Technology (PAF-IAST), Mang, 

Haripur invites sealed Bids from the eligible firms/contractors in accordance with KPPRA procurement 

rules 2014 on single stage two envelop procedure for the following works:  

Name of Works 

Company 

Registration 

Earnest money 

in Rupees 

Last Date of 

Submission 

and time 

Date of 

Opening of 

Bids 

(Technical) 

Construction of Girls 

Hostel at PAF-IAST 

Valid PEC 

Registration in 

category C3 and 

above & KPRA 

@ 2% of 

Engineer 

Estimate/Cost 

27th 

November-

2026 at 11:00 

am 

On the same 

day at 11:30 

am 

 

1. The vendor must submit the tender fee as stationary charges in the form of a Bank Draft/Pay Order 

amounting to Rs. 3,000/- in the name of Project Director, PAF-IAST, to the office of the Procurement 

office, PAF-IAST, prior to the opening of the tender. 

2. Tender document containing instructions to bidders covering definitions, introduction/ background of 

the Project, scope of work, general terms and conditions, and special terms, procedure for submission 

of bids, opening of bid, evaluation criteria, and other related information, are available electronically 

and can be downloaded from University website http://www.paf-iast.edu.pk/ as well as from EPADS-

KPPRA web site www.Kp.eprocure.gov.pk free of cost. 

3. The contractors quoting their bids up to a limit of 10% below on Engineer Estimate shall submit bid 

security@2% only of Engineer estimate. 

4. The contractors quoting their bids more than 10% below up to 20% below on Engineer Estimate shall 

submit along with their bids 8% additional Security of Engineer Estimate cost in addition to 2% bid 

Security. If the bid is not accompanied with the required amount of additional security, then it will be 

considered as non-responsive and the 2% bid security shall be forfeited in favor of the Institute and the 

second lowest bidder and so on will be considered accordingly. 

5. Similarly, a contractor quoting bid more than 20% below shall submit with his bid as additional bid 

security on engineer’s estimated cost equal to the differential amount of submitted bid and engineer’s 

estimate along with detailed rate analysis. If the bid is not accompanied by the detailed rate analysis 

and or required amount of additional bid security, then the said bid shall be considered as non-

responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favor 

of Institute and 2nd lowest bidder and so on will be considered accordingly.  

6. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, 

the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid 

securities and record reasons thereof. 

7. The Procuring Entity may offer the contract to the next lowest bidder after due diligence in the context 

of financial difference between such two bids or may advertise procurement opportunity afresh. 

8. The bids must be submitted by using EPADS on or before above-mentioned date and time in respective 

tender. Manual bids shall not be accepted. Electronic Bids will be opened on the same day after 30 

minutes of submission deadline in presence of Procurement Committee and bidders who opt to 

participate. 

9. In case two or more bidders quoted the same rate, the successful bidder shall be determined through a 

draw.  

       

Project Director 

Pak-Austria; Fachhochschule: Institute of Applied Sciences & Technology (PAF-IAST), 

Mang, Haripur  

http://www.paf-iast.edu.pk/


 

 

 

 

Pak-Austria Fachhochschule: Institute 

of Applied Sciences & Technology, 

Haripur 

KHYBER PAKHTUNKHWA 

BILL OF QUNATITES (BOQ) 

                                  For  

Construction of Girls Hotel 

at PAF-IAST, Haripur 
 

 

ESTIMATED COST: 266.495 (M) 
 

 

 

 

      

    

     

        

Submission of Bids:  November  27th,  2026  @ 11:00  AM

  Opening of Bids:  November  27th  ,  2026  @ 11:30  AM   

 

 

 



Bill of Quantity 
 

      Tender Cost Rs. 
                
266,495,728.00   

      Earnest Money (02%) Rs. 
                      
5,329,920.00  

Project Name: Construction of Girls Hostel at PAF-IAST, Haripur  

 

General Abstract of Bid Cost  
 

S.No Description BOQ Cost in Rs 
Contractor % age 
Above/Below/ At Par 

Contractor Bid Cost 
Rs.  

1 

Annexure A 
Schedule Items 
(MRS-2024 1st- 
Annual) 

            
266,495,728.00   

     

           

      

      

      

      

      

      

      
Total bid Amount in 

Words:  ____________________________________________________________  

      

      

      

      

      

      

      

      
Sign & Seal of the 

Bidder:  ____________________________________________________________  
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M/s.             

 

Contract No. Construction of Girls Hostel      

 

Location: - WW6C+3H, Khanpur Rd, Mang, Haripur, Khyber Pakhtunkhwar 

 

Earnest Money of Estimated Cost Rs.       2 %  (Rs:5,329,920  /-)   

 

Bid Cost:    Rs:  266,495,728.00/-      

 

Date of Opening:      27th  November 2026     

 

Sign & Seal of the Bidder:        

 

 

Project Director  

Pak-Austria Fachhoschschle Institute of 

Applied Sciences & Technology 
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INVITATION FOR BIDS 
 

Date:         th /             / 2026  

    
Bid Reference No.:   Girls Hostel                              . 

       

   

 

  

   
 

 

        

  

    

  

  

  

  

   

       

 

 

  

                          

   

     

 

 

 

 

    

      

 

       
      
        
        
    

 

                  

  

        

 

              

    

     

   

            

  

  

                 

      

         

                  

   

   

             

      

                 

 

 

1)  The  Project Director  Pak-Austria  Fachhochschule  Institute of Applied  Sciences  & Technology

   (the “Procuring Entity”) has secured a  development project from  Khyber  Pakhtunkhwa  through

   Higher Education Department  (HED)  Project  titled  “CONSTRUCTION  OF  PAK-AUSTRIA

   FACHHOCHSCHULE  INSTITUTE  OF  APPLIED  SCIENCES  &  TECHNOLOGY

   MANG  HARIPUR  bearing ADP No. 170030”

Sub-Head  Construction of Girls Hostel

and  it  is  intended  that  part  of  the  proceeds  of  the  funds  will  be  applied  to  eligible  payments  

under the Contract for the  “Construction of Pak-Austria Fachhochschule Institute of Applied 

Sciences  & Technology  Mang  Haripur  herein after called  Girls  Hostel”.  Bidding is open to all 

eligible Bidders  (Those who fulfill the required criteria).

2) The Procuring Entity invites sealed bids from eligible firms or persons licensed by the Pakistan

   Engineering  Council,  registered  /  enrolled  with  the  KPRA  Department  /  Authority  for  the

   respective work(s) registered/enrolled with  the Procuring Entity Department / Authority  for the

   respective  in the  appropriate category  for the Works.

3) Bidders may obtain further information from, inspect at and acquire the  bidding  documents  from

   the  office  of  the  Project Director  Pak-Austria  Fachhochschule  Institute of  Applied  Sciences  &

   Technology.

4) A  complete set of Bidding Documents may be purchased by an interested  bidder on submission  

of  a  written  application  to  the  above  office  and  upon  payment  of  a  non-refundable  fee  of 

Printing Charges  3,000/-  in  Cash for  “Construction of Pak-Austria Fachhochschule: Institute of 

Applied  Sciences  & Technology  Mang  Haripur  Sub-Head  Girls  Hostel”.

5)   All  bids  must  be  accompanied  by  a  Bid  Security  in  the  shape  of  Call  Deposit  from  a 

Scheduled Bank of Pakistan (Not pay order), in the  amount of Rs.5,329,920/-  2% of E/Cost 

(Rupees As per  Work  Cost) or an equivalent amount in a freely convertible currency in the 

name  of  Project  Director  (PAF-IAST)  Mang,  Haripur,  and  must  be  delivered  to  Project 

Director (PAF-IAST) Mang, Haripur  at or before dated  _27st  /November/2026  upto  11:00 

AM  hours.  Bids  will  be  opened  at  11:30  AM  hours  on  the  same day,  in  the  presence  of 

bidders’ representatives who choose to attend in the office of the  Project Director (PAF-IAST)

Mang, Haripur, Khyber  Pakhtunkhwa. 
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I-1  
INSTRUCTIONS TO BIDDERS 

 

 

A. GENERAL 

 

IB.1 Scope of Bid 

 

1.1 The Procuring Entity as defined in the Bidding Data hereinafter called “the Procuring 
Entity” invites bids for the construction and completion of works as described in these 

Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the 
“Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified 
in Appendix-A to Bid. 

 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder / tenderer, bid / tender, bidding / tendering etc.) are synonymous. 

 

IB.2 Source of Funds 

 

2.1 The expenditure on this project shall be met from the funds allocated under ADP No. 

170030 for Pak-Austria Fachhochschule: Institute of Applied Sciences and 

Technology (PAF-IAST), Haripur, in accordance with its approved PC-I and as defined 

under Rule 2(l) of the KPPRA Procurement Rules. It is intended that these funds shall be 

utilized for eligible payments under the Contract for which these Bidding Documents are 

issued, subject to the availability of funds and applicable procurement regulations. 

 

 

IB.3 Eligible Bidders 

 

3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 

a) Duly licensed by the Pakistan Engineering Council (PEC) in the category valid 
Registration & Active Renewal with PEC in Category C-3 & Above in Relevant 

Code of Specialization 

b) Is neither associated, nor has been associated, directly or indirectly, with the 
Consultants or any other entity that has prepared the design, specifications and other 
documents for the Project or being proposed for any position in the Project 
Management. 

 

3.2  A bidder having a conflict of interest will be declared as non-responsive if the bidder has 

a close business relationship with the Procuring Entity’s professional personnel, who 

directly or indirectly involved in any part of: (i) the preparation of the bidding 

documents for the Works, (ii) the Bid evaluation or (iii) the supervision of such Works. 
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I-2 

IB.4 Eligible Bidder can Apply to Maximum Bids 

 

4.1 Each eligible bidder shall submit only one bid or more, separately either by himself. A 

bidder who submits or participates in more than one bid (other than alternatives pursuant 

to Clause IB.16) will be disqualified. Bidder must be visit site before submission of Bid. 

The bid or bidder who having the following criteria for the bid / bids, he offers shall be 

eligible to apply 

Mandatory 
Requirements 

General Experience Personal Capabilities: Machinery 
Financial 

Soundness 

1) Covering 

letter  

2) CNIC & 

Valid NTN  

3) Up-to-date 

Registration 

with PEC 

4) Registration 

with KPRA 

5) Partnership 

Deed in case 

of AOP/Firm 

OR  

   

6) Bank 

Details, 

Name and 

account 

number 

7) Blacklisting 

from any 

Agency, 

Stamp Paper 

duly attested 

8) Litigation 

History 

where 

decision 

went against 

the Firm, 

Stamp Paper 

Proof 

1) Building Projects of 

similar nature & 

complexity completed in 

the last five years having 

cost 250 million or more. 

 

Work order & completion 

certificate issued by the 

client must be provided. 

 

2) Building Projects of 

similar nature & 

complexity in-hand 

having cost 200 million or 

more. 

 

Work order & 

Performance certificate by 

the client must be 

provided. 

 

3) General Projects 

completed in the last 05 

years having cost 150 

million or more. 

Work order & completion 

certificate issued by the 

client must be provided. 

 

4) General Projects in-hand 

having cost 150 million or 

more. 

 

Work order & 

Performance certificate 

issued by the client must 

be provided. 

B.Sc Engineers  

1) Project Manager (PM)  

2) Site Engineer (SE). 

3) Assistant Site Engineer 

4) Planning / Material 

Engineering  

5) Electrical Engineer  

All of the above-mentioned 

engineers Registered with 

Pakistan Engineering 

Council (PEC) 

Associate Engineers (DAE) 

 
1) Quantity Surveyor  

2) Site inspector (Civil) 

3) Site Inspector (Electrical). 

4) Site Inspector (Material). 

5) Surveyor (Civil). 

Evidence of 

experience/certificate/ 

Documents must be 

provided with accurate 

address & telephone 

number for verification 
  

1) Concrete Batching 
Plant (30cuM/hr 
Cap.)= 1No 

2) Concrete Pump=1 
3) Concrete Mixer 

Machine=2 No’s 
4) Hand Roller/ 

Compactor=2No’s 
5) Water Tankers= 

2No’s 
6) Excavator=2No 
7) Plate Compactor / 

Jumper= 2 No 
8) Concrete Vibrator 

=4 No’s 
9) Static Roller=1No 
10) Dumper Trucks 

/trolly=2No’s 
11) Survey Equipment 

(Total Station 
+Theodolite+ 
Level Machine) 
=1No 

12) Steel form work 
with scaffolding / 
shuttering = 
50,098 SFT 

13) Steel Cutting and 
bending Machine 
= 1 

14) Diesel Generator 
=1 No 

1) Available 

Bank 

Credit 

Line 

Million  

2) Working 

Capital in 

the last 3 

Years 

Criteria 

details of 

Financial 

Soundness 

attached 

in 

Appendix 

O to Bid 

 Bidders shall provide dedicated resources (i-e Project Staff, Form Work, Machinery 

& Financial Soundness) as mentioned above criteria and duly attested on stamp paper 

by the notary public. 

 Technical Evaluation Criteria is attached in the Appendix O to Bid “Qualification 

Criteria and Requirements) 
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I-3 

IB.5 Cost of Bidding 

 

5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Procuring Entity will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process.   
 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the site of Works and its surroundings and 
obtain for themselves on their own responsibility all information that may be necessary 
for preparing the bid and entering into a contract for construction of the Works. All cost 
in this respect shall be at the bidder’s own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Procuring Entity to enter upon his premises and lands for the purpose of such inspection, 

but only upon the express condition that the bidders, their personnel and agents, will 

release and indemnify the Procuring Entity, his personnel and agents from and against 

all liability in respect thereof and will be responsible for death or personal injury, loss of 

or damage to property and any other loss, damage, costs and expenses incurred as a result 

of such inspection. 
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I-4 

B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents 

 

7.1  The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9.  
1. Instructions to Bidders.  
2. Bidding Data.  
3. General Conditions of Contract, Part-I (GCC).  
4. Particular Conditions of Contract, Part-II (PCC).  
5. Form of Bid & Appendices to Bid.  
6. Bill of Quantities (Appendix-D to Bid).  
7. Form of Bid Security.  
8. Form of Contract Agreement.  
9. Forms of Performance Security and Mobilization Advance Guarantee/Bond.  
10. Drawings. 

11. Specifications – Volume-II 

 

7.2  The bidders are expected to examine carefully the contents of all the above documents. 
Failure to comply with the requirements of bid submission will be at the Bidders own 
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 

 

IB.8 Clarification of Bidding Documents 

 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 
Documents may notify the Procuring Entity in writing at the Procuring Entity’s address 
indicated in the Invitation for Bids. The Procuring Entity will respond to any request for 
clarification which he receives in the pre-bid meeting prior to the deadline for 
submission of bids. 

 

 

Copies of the Procuring Entities response will be forwarded to all purchasers of the 
Bidding Documents, including a description of the enquiry but without identifying its 
source. 

 

IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Procuring Entity may, for 

any reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 
 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding 

Documents. Prospective bidders shall acknowledge receipt of each addendum in writing 

to the Procuring Entity. 

 

9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Procuring Entity may extend the deadline for 
submission of bids in accordance with Clause IB.20  
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I-5 

C. PREPARATION OF BIDS 

IB.10  Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder 

and the Procuring Entity shall be in the bid language stipulated in the Bidding Data and 

Particular Conditions of Contract. Supporting documents and printed literature furnished 

by the bidders may be in any other language provided the same are accompanied by an 

accurate translation of the relevant parts in the bid language, in which case, for purposes 

of evaluation of the bid, the translation in bid language shall prevail. 

IB.11 Documents Accompanying the Bid 

11.1 Each bidder shall: 

a) submit a written power of attorney authorizing the signatory of the bid to act for and on 

behalf of the bidder; 
b) Minimum Eligible criteria would be the following documents 

(i)  Copy of Valid & Active License of Pakistan Engineering Council (C-3 &  

      above) 

(ii)   Copy of Registration Certificate with Federal Board of Revenue. 

(iii)  Copy of Active Registration Certificate with Khyber Pakhtunkhwa Revenue  

      Authority. 

      Commission of Pakistan in case of company. 

(iv)       Status of Firm (Sole Proprietorship, Partnership, Private Limited Company etc) 

(v)       List of Names and Designation of Owner/Directors and Engineers of Firm. 

(vi) Affidavit on Stamp minimum of PKR 100 about non-Blacklisting & Non- 

            Litigation. 

(vii) Evidence of access to financial resources along with average annual  

            construction turnover; 

(viii) List of completed and in-hand project of similar nature executed in last three  

 years with brief details 

(ix) Letter of award Performance Certificate for in-hand projects and completion  

            certificate for completed projects duly sign and stamp by the client. 

(x)      Broucher shall be Book binded and each page shall be numbered, readable,    

     stamped and signed (scanned stamp and sign will not be considered) by the  

     owner/owners of the firm otherwise will not be considered.  

(xi) List of tools, plant and machinery available with contractor 

Any shortage of about will lead to in-eligibility and bid will be declare as non-responses. 

c) furnish a technical proposal taking into account the various Appendices to Bid specially 

the following: 

Appendix-E to Bid Proposed Construction Schedule Appendix-F to Bid Method 

of Performing the Work Appendix-G to Bid List of Major Equipment Appendix-

K to Bid Organization Chart for Supervisory Staff  
and other pertinent information such as mobilization program etc; 

11.2 Bids submitted by a Partners of two (2) or more shall comply with the following 

requirements: 

(a) The bid and in case of a successful bid, the Form of Contract Agreement shall be 

signed so as to be legally binding on all partners; 
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(b) One of the partners shall be nominated as being in charge; and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners; 

(c) The partner-in-charge shall always be duly authorized to deal with the Procuring 

Entity regarding all matters related with and/or incidental to the 

execution of Works as per the terms and Conditions of Contract and in this regard to 

incur any and all liabilities, receive instructions, give binding undertakings and 

receive payments. 

(d) A copy of the agreement entered into by the partners shall be submitted with the bid 

stating the conditions under which it will function, its period of duration, the persons 

authorized to represent and obligate it and which persons will be directly responsible 

for due performance of the Contract and can give valid receipts on behalf of the 

partner, and any other information necessary to permit a full appraisal of its 

functioning. No amendments / modifications whatsoever in the agreement shall be 

agreed to between the partner without prior written consent of the Procuring Entity. 

 

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate the adequacy of the Bidders’ proposals to meet the technical specifications 

and the completion time referred to in Sub-Clause 1.2 hereof. 

 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the 

whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit rates 

and / or prices submitted by the bidder. 
 

12.2 The bidders shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities in above / below of MRS 2024 1st-Annual Schedule items 
& no premium will be given on Non-Scheduled items (NSI). Unit rate offered for 
an item shall be considered upto two significant decimals places for evaluation 
purposes. Items against which no rate or price is entered by a bidder will not be 
paid for by the Procuring Entity when executed and shall be deemed covered by 
rates and prices for other items in the Bill of Quantities. Corrections in rates and 
prices, if any, shall be made by crossing out, initialing, dating and re-writing. 

 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or 

for any other cause has been included in the MRS 2024 1st-Annual Rates and 

prices and the total Bid Price submitted by a bidder. 

 

Additional / reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of 

the General Conditions of Contract Part-I. 

 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. The Procuring Entity shall furnish the prescribed 

information for the price adjustment formulae in Appendix-C to Bid, and shall 

submit with their bids such other supporting information as required under the 

said Clause. 
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IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 
A bidder expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Procuring Entity's country (referred to as the “Foreign 
Currency Requirements”) shall indicate the same in Appendix-B to Bid. The 
proportion of the Bid Price (excluding Provisional Sums) needed by him for the 
payment of such Foreign Currency Requirements either (i) entirely in the currency 
of the Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees 
provided always that a bidder expecting to incur expenditures in a currency or 
currencies other than those stated in (i) and (ii) above for a portion of the foreign 
currency requirements, and wishing to be paid accordingly, shall indicate the 
respective portions in his bid. 

 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

TT&OD Selling Rates published or authorized by the State Bank of Pakistan 

prevailing on the date 28 days prior to the deadline for submission of bids. 
 

For the purpose of payments, the exchange rates used in bid preparation shall 

apply for the duration of the Contract. 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the 

Date of Bid Opening specified in Clause IB.23. 

 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, 

the Procuring Entity may request that the bidders extend the period of validity for 

a specified additional period which shall in no case be more than the original bid 

validity period. The request and the responses thereto shall be made in writing. A 

bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but 

will be required to extend the validity of his Bid Security for the period of the 

extension, and in compliance with Clause IB.15 in all respects. The bidder shall 

bear all costs to be incurred on such extensions. 

 

IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount 

stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a freely 

convertible currency.
 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 

Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a 

foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan in favour 

of the Procuring Entity valid for a period 28 days beyond the Bid Validity date. 

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 
Procuring Entity as non-responsive. 
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15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible, but not later than 28 days after the expiration of the period of Bid 

Validity. 

 

15.5 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security and signed the Contract 

Agreement. 
 

15.6 In case of bid/rate quoted by the bidder more than 10% below on engineer 

estimate, the additional bid security shall be sought from the successful bidder 

as per KPPRA letter No. S.R.O. (13)/Vol: 1-21/2021-22:
 

 

15.7 The Bid Security may be forfeited: 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 

(b) if the bidder does not accept the correction of his Bid Price pursuant to 

Sub-Clause 27.2 hereof;  
 

(c) In the case of successful bidder, if he fails within the specified time limit 
to: 

 

(i) furnish the required Performance Security; or 

(ii) sign the Contract Agreement. 

 

IB.16 Alternate Proposals by Bidder 

 

16.1 Should any bidder consider that he can offer any advantages to the Procuring 

Entity by a modification to the designs, specifications or other conditions, he 

may, in addition to his bid to be submitted in strict compliance with the Bidding 

Documents, submit any Alternate Proposal(s) containing (a) relevant design 

calculations; (b)technical specifications; (c)proposed construction methodology; 

and (d) any other relevant details / conditions, provided always that the total sum 

entered on the Form of Bid shall be that which represents complete compliance 

with the Bidding Documents. 

 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may 

be considered by the Procuring Entity as the basis for the award of Contract to 

such bidder. 

 

IB.17 Pre-Bid Meeting 

 

17.1 The Procuring Entity may, on his own motion or at the request of any prospective 

bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions 

on matters related to the Bidding Documents or any other matter that may be 

raised at that stage. The date, time and venue of pre- bid meeting, if convened, is 

as stipulated in the Bidding Data. All prospective bidders or their authorized 

representatives shall be invited to attend such a pre- bid meeting. 

 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach 

the Procuring Entity not later than seven (7) days before the proposed pre-bid 

meeting. 
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17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 

replies given, will be transmitted without delay to all purchasers of the Bidding 

Documents. Any modification of the Bidding Documents listed in Sub-Clause 

7.1 hereof which may become necessary as a result of the pre-bid meeting shall 

be made by the Procuring Entity exclusively through the issue of an Addendum 

pursuant to Clause IB.9 and not through the minutes of the pre-bid meeting. 

 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

 

IB.18 Format and Signing of Bid 

 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall 

be for performing the Contract strictly in accordance with the Bidding 

Documents. 

 

18.2 All appendices to Bid are to be properly completed and signed. 

 

18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if 

these instructions be not fully complied with, the bid may be rejected. 

 

18.4 Each bidder shall prepare by filling out the forms completely and without 
alterations one (1) original and number of copies, specified in the Bidding Data, 
of the documents comprising the bid as described in Clause IB.7 and clearly mark 
them “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 
between them, the original shall prevail. 

 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in 

the case of copies, photostats are also acceptable) and shall be signed by a person 

or persons duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 

11.1(a) hereof. All pages of the bid shall be initialed and stamped by the person 

or persons signing the bid. 

 

18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Procuring Entity, or as are necessary to correct 

errors made by the bidder, in which case such corrections shall be initialed by 

the person or persons signing the bid. 

 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper addresses at which notices may be legally served on them and to which 

all correspondence in connection with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
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D. SUBMISSION OF BIDS  

 
IB.19 Electronic Submission of Bids through E-PADS 

19.1. Each bidder shall submit his bid electronically through the KPPRA E-PADS portal      

  (https://kp.eprocure.gov.pk) as follows: 

a) The bidder shall prepare and upload the Technical Proposal and Financial Proposal in 

their respective designated sections of E-PADS, in accordance with the bidding 

procedure specified in the Bidding Data. 

b) All required bidding documents shall be duly completed, signed, stamped, scanned in 

PDF format, and uploaded to E-PADS before the prescribed bid submission deadline. 

c) Bids submitted manually, through courier, email, or any means other than E-PADS 

shall not be entertained. 

19.2 The electronically submitted bids shall: 

a) Be submitted through the KPPRA E-PADS portal against the relevant tender published 

by Pak-Austria Fachhochschule: Institute of Applied Sciences and Technology (PAF-

IAST), Haripur. 

b) Clearly identify the name and identification number of the contract/tender as specified 

in the Bidding Data. 

c) Be uploaded and successfully submitted before the date and time specified in the 

Bidding Data. The bids shall be opened electronically through E-PADS at the 

prescribed date and time. 

d) The original Bid Security (2%) and additional security (if applicable) and tender fee 

must be submitted in physical form with sealed envelop to the office of Manager 

Planning & Works before the prescribed deadline.  

 

 

IB.20 Deadline for Submission of Bids 

 

20.1 (a) Complete Bids must be received by the Procuring Entity at the address  

  specified no later than the time and date stipulated in the Bidding Data 

In the event of the specified date for the submission of bids declared a 

holiday for the Procuring Entity, the Bids will be received up to the 

appointed time on the next working day. 
 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that 

specified above. Bidders shall bear all expenses incurred in the preparation 

and delivery of bids. No claims will be entertained for refund of such 

expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger.

https://kp.eprocure.gov.pk/
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20.2 The Procuring Entity may, at his discretion, extend the deadline for submission 

of bids by issuing an amendment in accordance with Clause IB.9, in which case 

all rights and obligations of the Procuring Entity and the bidders previously 

subject to the original deadline will thereafter be subject to the deadline as 

extended. 

 

IB.21 Late Bids 

 

21.1 (a) Any bid received by the Procuring Entity after the deadline for submission of 

       bids prescribed in Clause IB.20 will be returned unopened to such bidder. 

 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office or due to any other reason, shall not be accepted as an excuse 

for failure to deliver a bid at the proper place and time. It shall be the bidder’s 

responsibility to determine the manner in which timely delivery of his bid 

will be accomplished either in person, by messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that the modification, substitution or written notice of withdrawal is 

received by the Procuring Entity prior to the deadline or the extended deadline 

pursuant to clause IB.20.2, for submission of bids. 

 

22.2 The modification, substitution or notice for withdrawal of any bid shall be 
prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids 

except in accordance with Sub-Clauses 22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of Bid 

may result in forfeiture of the Bid Security in pursuance to Clause IB.15. 
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E. BID OPENING AND EVALUATION 

IB.23  Bid Opening 

 
23.1 The Procuring Entity will open all the bids received (except those received late), 

including withdrawals, substitution and modifications made pursuant to Clause 
IB.22, in the presence of bidders’ or their representatives who choose to attend, 
at the time, date and location stipulated in the Bidding Data. In the event of the 
specified date for the opening of bids being declared a holiday for the Procuring 
Entity, the Bids will be opened at the appointed time and location on the next 
working day. The bidders’ representatives who are present shall sign a register 
evidencing their attendance. 

 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or 

“WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause IB.22 

shall not be opened. 

 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any 
discounts, bid modifications, substitution and withdrawals, the presence or 
absence of Bid Security and such other details as the Procuring Entity may 
consider appropriate, will be announced by the Procuring Entity at the opening 
of bids. 

 

23.4 Procuring Entity shall prepare minutes of the bid opening including the 
information disclosed to those present in accordance with the Sub-Clause 23.3. 

 

IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison 

of bid and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially concerned with such process before the 

announcement of the final result of the bid evaluation which shall be done at 

least ten (10) days prior to issue of Letter of Acceptance and place the same on 

its and Authority’s Website (Khyber Pakhtunkhwa Public Procurement 

Regulatory Authority Rule-45). The announcement to all Bidders will include 

table(s) comprising read out prices, discounted prices, price adjustments made, 

final evaluated prices and recommendations against all the bids evaluated. Any 

effort by a bidder to influence the Procuring Entity’s processing of bids or award 

decisions may result in the rejection of such bidder’s bid. Whereas any bidder 

feeling aggrieved may lodge a written complaint not later than fifteen (15) days 

after the announcement of the bid evaluation report; however mere fact of 

lodging a complaint shall not warrant suspension of the procurement process. 
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IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Procuring 

Entity may, at his discretion, ask any bidder for clarification of his bid, including 

breakdowns of unit rates. The request for clarification and the response shall be 

in writing but no change in the price or substance of the bid shall be sought, 

offered or permitted except as required to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of the bids in 

accordance with Clause IB.28. 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Procuring Entity will determine 

whether each bid as per laid down criteria of IB.4 to the requirements of the 

Bidding Documents. 

 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; has 

been properly signed; (iii) is accompanied by the required Bid Security and (iv) 

conforms to all the terms, conditions and specifications of the Bidding 

Documents, without material deviation or reservation. A material deviation or 

reservation is one (i) which affect in any substantial way the 

 

scope, quality or performance of the Works; (ii) which limits in any substantial 
way, inconsistent with the Bidding Documents, the Procuring Entity’s rights or 
the bidder’s obligations under the Contract; or  
(iii) adoption/rectification whereof would affect unfairly the competitive 
position of other bidders presenting substantially responsive bids. 

 

26.3 If a bid is not substantially responsive, it will be rejected by the Procuring Entity 

and may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Procuring 

Entity for any arithmetic errors. Errors will be corrected by the Procuring Entity 

as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, 
the amount in words will govern and 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern, unless in the opinion of the Procuring Entity there is an 
obviously gross misplacement of the decimal point in the unit rate, in which 
case the line item total as quoted will govern and the unit rate will be 
corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by the Procuring Entity in 

accordance with the above procedure for the correction of errors and with the 

concurrence of the bidder, shall be considered as binding upon the bidder. If the 

bidder does not accept the corrected bid price, his bid will be rejected and the 

Bid Security shall be forfeited in accordance with Sub-Clause 15.6(b) hereof. 
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IB.28 Evaluation and Comparison of Bids 

 

28.1 The Procuring Entity will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause IB.26. 

 

28.2 In evaluating the bids, the Procuring Entity will determine for each bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

 

(a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for contingencies in 

the Summary Bill of Quantities, but including competitively priced Day 

work; and 

(c) making an appropriate adjustment for any other acceptable variation or 

deviation, including discounts or other price modification in the bids. 

 

28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in Bid evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 
Procuring Entity’s estimate of the cost of work to be performed under the 
Contract, the Procuring Entity may require the bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Procuring Entity may 
require that the amount of the Performance Security set forth in Clause IB.32 be 
increased at the expense of the successful bidder to a level sufficient to protect 
the Procuring Entity against financial loss in the event of default of the successful 
bidder under the Contract. 
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F. AWARD OF CONTRACT  

IB.29  Award 

 

29.1 Subject to Clauses IB.30 and IB.34, the Procuring Entity will award the Contract 

to the bidder whose bid has been determined to be substantially responsive to the 

Bidding Documents and who has offered the lowest evaluated Bid Price, 

provided that such bidder has been determined to be eligible in accordance with 

the provisions of Clause IB.3, IB.4 and qualify pursuant to Sub-Clause IB 29.2. 

 

29.2 The Procuring Entity, at any stage of the bid evaluation, having credible reasons 
for or prima facie evidence of any defect in supplier’s or contractor’s capacities, 
may require the suppliers or contractors to provide information concerning their 
professional, technical, financial, legal or managerial competence whether 
already pre-qualified or not: 

 

Provided that such qualification shall only be laid down after recording reasons 

therefore in writing. They shall form part of the records of that bid evaluation 

report. 

 

IB.30 Procuring Entity’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1 Notwithstanding Clause IB.29, the Procuring Entity reserves the right to accept 

or reject any Bid, and to annul the bidding process and reject all bids, at any time 

prior to award of Contract, without thereby incurring any liability to the affected 

bidders or any obligation except that the grounds for rejection of all bids shall 

upon request be communicated to any bidder who submitted a bid, without 

justification of grounds. Rejection of all bids shall be notified to all bidders 

promptly. 
 

IB.31 Notification of Award 

 

31.1 Prior to expiration of the period of bid validity prescribed by the Procuring 
Entity, the Procuring Entity will notify the successful bidder in writing (“Letter 
of Acceptance”) that his Bid has been accepted. This letter shall name the sum 
which the Procuring Entity will pay the Contractor in consideration of the 
execution and completion of the Works by the Contractor as prescribed by the 
Contract (hereinafter and in the Conditions of Contract called the “Contract 
Price”). 

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted, however, Procuring Entity may have clarification 

meetings to get clarify any item in the bid evaluation report. 

 

31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Procuring Entity and the bidder till signing 

of the formal Contract Agreement. 

 

31.3 Upon furnishing by the successful bidder of a Performance Security, the 

Procuring Entity will promptly notify the other bidders that their Bids have been 

unsuccessful and return their bid securities. 
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IB.32 Performance Security 

 

32.1 The successful bidder shall furnish to the Procuring Entity a Performance 

Security in the form and the amount stipulated in the Bidding Data and the 

Conditions of Contract plus additional security for unbalanced bids as per 

KPPRA rules in accordance with Clause IB.28.4 within a period of 28 days after 

the receipt of Letter of Acceptance. 

 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 

IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. 

 

IB.33 Signing of Contract Agreement 

 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security 

under the Conditions of Contract, the Procuring Entity will send the successful 

bidder the Contract Agreement in the form provided in the Bidding Documents, 

incorporating all agreements between the parties. 

 

33.2 The formal Agreement between the Procuring Entity and the successful bidder 

shall be executed within 14 days of the receipt of the Contract Agreement by the 

successful bidder from the Procuring Entity. 

 

IB.34 General Performance of the Bidders 

 

The Procuring Entity reserves the right to obtain information regarding performance of 

the bidders on their previously awarded contracts/works. The Procuring Entity may in 

case of consistent poor performance of any Bidder as reported by the Procuring Entity’s 

of the previously awarded contracts, inter alia, reject his bid and/or refer the case to the 

Pakistan Engineering Council (PEC) and KPPRA. Upon such reference, PEC / K P P R 

A in accordance with its rules, procedures and relevant laws of the land take such action 

as may be deemed appropriate under the circumstances of the case including black 

listing of such Bidder and debarring him from participation in future bidding for similar 

works. 

 

IB.35 Integrity Pact 

 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the 

Bidding Documents for all procurement contracts exceeding Rupees ten million. Failure 

to provide such Integrity Pact shall make the bidder non- responsive. 

 

IB.36 Instructions not Part of Contract 

 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 
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Bidding Data 

 

The following specific data for the Works to be bid shall complement, amend, or supplement 

the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein 

shall prevail over those in the Instructions to Bidders. 

 

 

Instructions to Bidders 

 

 

1.1 Name and address of the Procuring 

Entity: 

 

1.1 Project Director  

 (PAF-IAST) Mang, Haripur, 

  

 Project Titled “CONSTRUCTION PAK-AUSTRIA FACHHOCHSCHULE: INSTITUTE 

OF APPLIED SCIENCES & TECHNOLOGY, MANG HARIPUR”. 

Sub-Head: - Girls Hostel 

2.1 Name of the Source of Financing/Funding Agency: 

 

Funds will be provided by Pak-Austria Fachhochschule: Institute of Applied Sciences & 

Technology, Mang Haripur 

3.1 Contractor who are license (License must be up to date) by the Pakistan Engineering 

Council in the Category C-3 & above with proof of active taxpayer least (ATL) of 

Federal Board of Revenue (FBR), Pakistan for the Work. 

 

8.1 Time limit for clarification: 

 

Seven (05) days prior to deadline for submission of Bid. 

 

10.1 Bid language: 

 

The same language in which the Bidding Documents are written. English should be used 

in National/ International Competitive Bidding. 

 

11.1 (b) Technical Evaluation Information to be updated: 

 

Evidence of access to financial resources, latest status of financial resources 

commitment for two years (including the current year). Works awarded during the 

interim period, availability of essential critical equipment and information about 

litigation presently in process. 

 

 

  



 

 Client: 

Project Director 

Pak-Austria Fachhochschule 
Institute of Applied Sciences & 
Technology Mang Haripur 

 Consultant: 

MAK ENGINEERING SERVICES 

JV WADAAN CONSULTANT 

Project: 

Construction of Pak-Austria Fachhochschule Institute 

of Applied Sciences & Technology Mang Haripur 

SH: - Girls Hostel 

 

V-I Construction Pak-Austria Fachhochschule: Institute of Applied Sciences & Technology” Sub-Head: - Girls Hostel     Page -26- 

BD-2 

11.1(c) Furnish Technical Proposal: 

 

The bidder submits a technical proposal in sufficient detail to demonstrate the adequacy 
of the bid in meeting requirements for timely completion of the Works. 

  
12 Site Facility to be Provided by the Contractor 

 12.1 Site office of two table capacity will be provided for supervision of  

          Consultant 
 12.3 All duties, taxes and levies payable by the contractor as imposed by  

                    Government of Pakistan 
 

13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign 

currency they require. 

 

14.1 Period of Bid Validity: 

 

Normally the validity period should not exceed 90 days. 

 

15.1 Amount of Bid Security: 

 

2% Call Deposit + 8% Retention money from every running bill”, to if rate offer is more 

than 10% below then additional security would be deposited as per KPPRA Rules. 

 
 

16.1 Alternate Bid shall not be Permitted: 
 

16.4 Responsiveness of Bids 

i) The Bid is valid till required period, 

ii) The Bid prices are firm during currency of contract, 

iii) Completion period offered is within specified limits, 

iv) The Bidder is eligible to Bid and possessed the requisite experience, capability and 

qualification. 

v) The Bid does not deviate from basic technical requirements and 

vi) The Bids are generally in order, etc. 
 

17.1 Venue, time, and date of the pre-Bid meeting: 

 

There will be no pre-bid meeting for this. 

 

18.4 Number of copies of the Bid to be completed and returned:  
 

Usually, one original and one copy. 



 

 Client: 

Project Director 

Pak-Austria Fachhochschule 
Institute of Applied Sciences & 
Technology Mang Haripur 

 Consultant: 

MAK ENGINEERING SERVICES 

JV WADAAN CONSULTANT 

Project: 

Construction of Pak-Austria Fachhochschule Institute 

of Applied Sciences & Technology Mang Haripur 

SH: - Girls Hostel 

 

V-I Construction Pak-Austria Fachhochschule: Institute of Applied Sciences & Technology” Sub-Head: - Girls Hostel     Page -27- 

BD-3 

19.2(a) Procuring Entity's address for the purpose of Bid submission: 

 

PROJECT DIRECTOR (PAF-IAST) Mang, Haripur.  

 

19.2(b)Name and Number of the Contract: 

NAME OF PROJECT:  

CONSTRUCTION PAK-AUSTRIA FACHHOCHSCHULE: INSTITUTE OF APPLIED SCIENCES & 

TECHNOLOGY, MANG HARIPUR.  

SUB-HEAD: - Girls Hostel  

 

20.1(a)Deadline for submission of bids: 

 

The time and date should be the same as that given in the Invitation for Bids 

 

23.1 Venue, time, and date of Bid opening: 

 

Project Director (PAF-IAST) Mang, Haripur, at the time and date should be the same 

as that given in the Invitation for Bids. 

 

32.1 Standard form and amount of Performance Security acceptable to the Procuring Entity: 

 

A bank guarantee can be conditional or unconditional on demand (Standard Form at PS-

1 & 2). An amount equal to 10 percent of the Contract Price is commonly specified for 

bank guarantees, which %age should match with that stipulated in Appendix-A to Bid. 

 

A performance bond is an undertaking by an insurance company to complete the 

construction in the event of default by the Contractor, or to pay the amount of bond to 

the Procuring Entity.] 
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FORM OF BID 

 

Bid Reference No. M/S                                             / Girls Hostel  
             

  
   

  

  
 

 

 

  

 

    

  

     

  

  

 

  

 

  

                               

       

 

 

 

 

 

        

 

 

 

 

 

 

  (Name of Contract/Works)

To:
PROJECT DIRECTOR

(PAF-IAST) Mang,

Haripur.

Gentleman,

1. Having  examined  the  Bidding  Documents  including  Instructions  to  Bidders,  Bidding 

Data,  Conditions  of  Contract.  Specifications,  Drawings  and  Bill  of  Quantities  and 

Addenda  Nos  Girls  Hostel  for  the  execution  of  the  above-named  Works,  we,  the 

undersigned, offer to execute and complete such Works  and remedy  any  defects therein 

in   conformity   with   the   Conditions   of   Contract.  Specifications,  Drawings,  Bill  of 

Quantities and Addenda for the sum of  Girls  Hostel  Rs.  266,495,728.00/-  (two hundred 

sixty-six million four hundred ninety-five thousand seven hundred twenty eighty  Rupee 

only)  or such  other sum as may be ascertained in accordance with the said conditions.

2. We understand that all the Appendices attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we  submit 

herewith  Bid  Security in the amount of Rupees  2% of the  Estimated  Cost. (Rs.

5,329,920  /-)  drawn in your favour or made payable to you and  valid for a  period  of  90 

days beginning from the date Bids are opened.

4. We undertake, if our Bid is accepted, to commence the Works and to complete the whole 

of the Works comprised in the Contract within the time stated in Appendix-A to Bid.

5. We agree to abide by this Bid for the period of  90  days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.

7. We do hereby declare that the Bid is made without any collusion, comparison of figures 

or arrangement with any other bidder for the Works. 
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8. We understand that you are not bound to accept the lowest or any Bid you may receive. 
 

 

Dated this day of 20  
 

 

Signature:  
 

in the capacity of duly authorized to sign Bids for and on behalf of  
 

 

(Name of Bidder in Block Capitals)  
(Seal) 

 

Address:  
 
 
 
 

 

Witness: 
 

Signature: 

 

Name: 

 

 

Address. 

 

 

Occupation 
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                  Appendix-A to Bid 

   SPECIAL STIPULATIONS        

                      Clause                 

   Conditions of Contract        
1.  Engineer’s Authority to issue Variation in 2.1  2%  of  the  Contract  Price  stated  in  the  

 
 Emergency 

  
Letter of Acceptance up to Total Variation 

15%  

2.  Amount of Performance Security 10.1  10% of Contract Price stated in the Letter  

       of Acceptance.     

2.1 

 

Bid Security IB 15 

Sub 

15.6 

 If rate is more than 10% below on Engineer 

Estimate, then additional bid security shall 

be deposited as per KPPRA Rules.  

3.  Time for Furnishing Program 14.1  Within 15 days from the date of receipt of  

       Letter of Acceptance.     

          

         

5.  Time for Commencement 41.1  Within 14 days from the date of receipt of  

       Engineer’s Notice   to Commence which  
       shall be issued within fourteen (14) days  
       after signing of Contract Agreement.   
                  

6.  Time for Completion 43.1,  24 Months    from the date of receipt of  

     48.2  Engineer’s Notice to Commence.   

7. a) Amount of Liquidated Damages 47.1  Rs.  0.286%  for each day  of  delay  in  

       completion of the Works subject to a  

       maximum of 10% of Contract Price stated  

       in the Letter of Acceptance.   

7.1 b)       Amount of Bonus 47.3   No Bonus 
 

 

8.  Defects Liability Period 49.1      365 days from the effective date of  

       Taking Over Certificate.  

9.  Percentage of Retention Money 60.2  8 % of the amount of Interim Payment 

Certificate.  

 

 
       

10.  Limit of Retention Money 60.2  Up to Maximum of 5 % 
in Bid Cost stated 

in the Letter of acceptance.
 

 

        

11. 
 Minimum   amount   of   Interim   Payment 60.2  Rs. 5 % of Total Awarded Cost.   

 Certificates (Running Bills)     

12 
 Time of Payment from delivery of Engineer’s 60.10  28  days  in case  of local currency.  

 Interim Payment Certificate to the Procuring     

13  Mobilization Advance (Financial Assistance to 

Contractor)  
 

60.12  15% of Contract Price stated in the 
Letter of Acceptance. 

Recovery of Mobilization Advance should 

be made as per clause 60.12. 

 

    

   
 
 
 
 
 

 



 

 Client: 

Project Director 

Pak-Austria Fachhochschule 
Institute of Applied Sciences & 
Technology Mang Haripur 

 Consultant: 

MAK ENGINEERING SERVICES 

JV WADAAN CONSULTANT 

Project: 

Construction of Pak-Austria Fachhochschule Institute 

of Applied Sciences & Technology Mang Haripur 

SH: - Girls Hostel 

 

V-I Construction Pak-Austria Fachhochschule: Institute of Applied Sciences & Technology” Sub-Head: - Girls Hostel     Page -32- 

BB-1  
Appendix-B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 

 

The Bidder may indicate herein below his requirements of foreign currency (if any), with 
reference to various inputs to the Works. 
 
Foreign Currency Requirement as percentage of  the Bid Price excluding Provisional  
Sums %.  
 

Table of Exchange Rates 

 

Unit of Currency Equivalent in Pak. Rupees 

Australian Dollar -------------------------- 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 

--------------------------- -------------------------- 

--------------------------- -------------------------- 
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Appendix-C To Bid 

 

PRICE ADJUSTMENT UNDER CLAUSE 70  
OF CONDITIONS OF CONTRACT 

 

The source of indices and the weightages or coefficients for use in the adjustment formula 
under Clause 70 shall be as follows: 

 

(To be filled by the Procuring Entity). 
 
 

 

Cost 

Element 
Description Weightages Applicable index 

  

C1 C2 C3   C4 

(i) Fixed Portion 0.35    

(ii) Local Labour 

 

Government of Pakistan   (GP) 

Federal Bureau of Statistics (FBS) 

Monthly Statistical Bulletin. 

  

  

(iii) Cement – in bags 
 

“ “ “ 

(iv) Reinforcing Steel  “ “ “ 

(v) High Speed Diesel (HSD) 
 

“ “ “ 

(vi) Brick  
“ “ “ 

(vii) Bitumen  
“ “ “ 

 Total 1.00    

 

 

Notes: 
 

1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of 
Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those 
applying 28 days prior to the day for submission of bids. Current indices or prices shall be 
those applying 28 days prior to the last day of the billing period. 

 

2) Any fluctuation in the indices or prices of materials other than those given above shall not 
be subject to adjustment of the Contract Price. 

 

3) Escalation Amount will be paid as per Pakistan Engineering Council Guidelines for Price 

Adjustments 

  
 
 
 
 
 
Authorized Signature: -            
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Appendix-D to Bid 

 

BILL OF QUANTITIES  

Preamble 

 

1) The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 
Specifications and Drawings. 

 

2) The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities 

of work executed and measured by the Contractor and verified by the Engineer and valued 

at the rates and prices entered in the priced Bill of Quantities, where applicable, and 

otherwise at such rates and prices as the Engineer may fix as per the Contract. 

 

3) The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract include all costs of Contractor’s plant, labour, 

supervision, materials, execution, insurance, profit, taxes and duties, together with all 

general risks, liabilities and obligations set out or implied in the Contract. Furthermore, all 

duties, taxes and other levies payable by the Contractor under the Contract, or for any other 

cause, as on the date 28 days prior to deadline for submission of Bids, shall be included in 

the rates and prices and the total Bid Price submitted by the Bidder. 

 

4) The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related items of 

the Works. 

 

5) General directions and description of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Bidding 

Documents shall be made before entering prices against each item in the priced Bill of 

Quantities. 

 

6) Provisional sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the direction and discretion of the Engineer. 
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Appendix-D to Bid 

 

BILL OF QUANTITIES 

 

Building Work (specimen) 

1. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

 

PAF-IAST Mang Haripur/01     -     Construction of Girls Hostel 

 

2. The following abbreviations for the Units have been used in the Bill of Quantities. 

Unit    Abbreviations 

Running Feet   Rft / Ft 

Running Meter   M 

Square Feet   Sft 

Cubic Feet    Cft 

Square Meter   m2 

Cubic Meter   m3 

Metric Ton    M.Ton 

Per Number   No. / Each 

Lump Sum Job   Job 

Kilogram    Kg 
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        Appendix-D to Bid 

 

 

NAME OF WORK             CONSTRUCTION OF GIRLS HOSTEL 

BILL OF QUANTITY  

              

      

      Tender Cost (Girls Hostel):  Rs. 266.495 Million 

      Earnest Money of E/Cost:   2% (5,329,920/-) 

      Completion Period: 24 Months 
After issuing work order 

NAME OF PROJECT: CONSTRUCTION PAK-AUSTRIA FACHHOCHSCHULE: INSTITUTE 

OF APPLIED SCIENCES & TECHNOLOGY, MANG HARIPUR 

Girls Hostel 

GENERAL ABSTRACT OF BID COST 

S.No Descriptions BOQ Cost Rs. 

Contractor % 

Above / Below / 

At-Par 

Contractor Bid Cost 

Rs. 

1 
Schedule Item (MRS-2024-

1st-Annual) 
262,731,226.00     

S.No Descriptions BOQ Cost Rs. 
Contractor % 

Below /At-Par 

Contractor Bid Cost 

Rs. 

2 Non-Schedule Item 3,764,502.00/-     

GRAND TOTAL COST {1+2}  266,495,728.00/-     

  
  
 
 

Total Bid Amount in Words: ______________________________________________________ 

 Sign & Seal of the Bidder: ________________________________________________________ 
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Appendix-E to Bid 
 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be 

specified herein) showing the sequence of work items and the period of time during which he 

proposes to complete each work item in such a manner that his proposed program for 

completion of the whole of the Works and parts of the Works may meet Procuring Entity’s 

completion targets in days noted below and counted from the date of receipt of Engineer’s 

Notice to Commence (Attach sheets as required for the specified form of Construction 

Schedule): 
 

 

Description Time for Completion 
       

a) Whole Works                    days 

b) Part-A    days (If applicable) 

c) Part-B    Days (If applicable) 

d)      days 

e)      days 
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Appendix-F to Bid 
 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the Work.  
The narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 
machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures to be 
followed for carrying out all tests required under specifications. 
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Appendix-G to Bid 
 

 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

 

The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the Works. The information shall include make, type, capacity, and anticipated 

period of utilization for all equipment which shall be in sufficient detail to demonstrate fully 

that the equipment will meet all requirements of the Specifications. 
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Appendix-G to Bid 

 

LIST OF MAJOR EQUIPMENT 
 
 
 
 

Owned Description of Unit Capacity Condition Present Date of Period of 

Purchased (Make, Model, HP Rating  Location or Delivery at Work on 

or Leased Year)   Source Site Project 

1  2 3 4 5 6 7 

a.  Owned       

        

b.   To be       
Purchased       

        

c.  To be       

arranged       

on Lease       
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Appendix-H to Bid 
 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall 

provide description of his construction camp’s facilities and staff housing requirements. 
 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for 
servicing the Contractor’s construction camp. 
 

The Bidder shall list or explain his plans for providing these facilities for the service of the  
Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.).  
b) Water (required amount and system proposed).  
c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 
 

a) Contractor’s Office. Workshop and Work Areas (areas required and 
proposed layout, type of construction of buildings, etc.).  

b) Warehouses and Storage Areas (area required, type of construction and 
layout).  

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 
this activity). 

 

5. Other Items Proposed (Security services, etc.). 

 

6. Contractor will provide the following facility without any compensation and the price 

would be added by the contractor in the total cost of the project. 

 

a) Site Office for Consultant Staff. 

b) Residence for Consultant Staff. 

c) Transport Facility + POL. 

d) Warehouse Facility for Consultant Staff. 
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Appendix-I to Bid 
 
 
 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, 

the subcontractors named hereunder are reliable and competent to perform that part of the work 

for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be supplied 

by them, size, location and type of contracts carried out in the past. 
 
 

 

Part of Works Subcontractor 

(Give Details) (With Complete Address) 

1 2 
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BJ-1 

 

Appendix-J to Bid 
 

 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’ estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Program of the Works and the Rates in the Bill of Quantities, 
expressed in thousands of Pakistani Rupees:  

 

Quarter/ Year/ Period 
Amounts 

(1,000 Rs.) 

1 2 

1st Month  

2nd Month  

3rd  Month  

4 th Month  

5 th Month  

6 th Month  

7 th  Month  

8 th Month  

9 th Month  

Bid Price  
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Appendix-K to Bid 

 

ORGANIZATION CHART  
FOR THE  

SUPERVISORY STAFF AND LABOUR 
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BL-1  
Appendix-L to Bid  

(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAID BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

Contract No. Dated   
        

Contract Value:      

Contract Title: CONSTRUCTION PAK-AUSTRIA FACHHOCHSCHULE: INSTITUTE OF APPLIED 

SCIENCES & TECHNOLOGY, MANG HARIPUR 
 

………………………………… [name of Supplier] hereby declares that it has not obtained  
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 
thereof or any other entity owned or controlled by GoP through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 

not given or agreed to give and shall not give or agree to give to anyone within or outside 

Pakistan either directly or indirectly through any natural or juridical person, including its 

affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
 

subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of 
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP, except that which has been expressly declared pursuant hereto. 

 

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not 

taken any action or will not take any action to circumvent the above declaration, representation 

or warranty. 

 

[name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 

right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to GoP under any law, contract or 

other instrument, be voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business 
practices and further pay compensation to GoP in an amount equivalent to ten time the sum of 
any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as 
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, 
interest, privilege or other obligation or benefit in whatsoever form from GoP. 

 

 

Name of Employer: ……………… 
Signature: ……………………...… 

[Seal] 

 

 

Name of Contractor: …………....… 
Signature: ……………………….… 

[Seal] 
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BM-1  
Appendix-M to Bid 

 

 

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES 

The financial position of the bidder shall be checked as per following details: 

1.  SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES: 

“The Bidder must demonstrate access to, or availability of, financial resources such as liquid 

assets, unencumbered real assets, lines of credits, and other financial means, other than any 

contractual advance payments, to meet the financial requirements of the contract in the 

amount of his bid. As a minimum the Bidder must show that his resources, in term of at least 

his latest year’s working capital and line of credits, will be adequate to cover an amount 

equivalent to his bid price and current work commitments i.e. 

[Working capital + Project specific lines of credit*– current contract commitments] ≥ 

______________ Million 

Working capital is the difference between current assets and current liabilities and measures 

the firm’s ability to generate cash in the short term.” 

*Any line of credit indicated for this (tendered) project needs to have been certified by the 

Bank and the said certificate is enclosed with this Appendix. Only that Credit line Certificate 

shall be considered which shall be issued within Six (06) months of the date of submission of 

Bid. 

2.  AVERAGE ANNUAL CONSTRUCTION TURNOVER  

 

 

Criteria 
Bidders’ to list their certified yearly 

turnover for last 3 years 

Minimum average annual construction 

turnover of Pak Rupees ____________ 

Million Calculated as total certified 

payments received for contracts in progress 

or completed, within the last 3 years.  

(Audit Reports are must to be provided).  

 

 

Note:  At the stage of financial Evaluation, the consideration of award of more than one work to a 
firm/bidder will be subjected to its financial capacity. 
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BM-1  
Appendix-M to Bid 

LIST OF RECOMMENDED MANUFACTURERS 

 
The manufacturer references provided here below are indicative of minimum quality and specifications 

'required for such materials. Any other manufacturer items having at least the same quality and 

specifications are acceptable subject to the approval of the Employer/Engineer). 

 

The Contractor should note that only material from those manufacturers specified in the list of 

recommended manufacturers or equivalent as mention above shall bet allowed to be used on this Project. 

The Contractor shall submit literature/catalogue/samples etc. of all the items from each of the specified 

manufacturer to the Engineer who shall then decide and approve the sample and the manufacturer. 

Where the item involves any finishes such as paints, external coatings, etc. The Contractor shall erect 

mock-up samples of the specified manufacturers for the selection and approval of the Engineer.  

 

The responsibility lies with the Contractor for establishing the genuineness of any material/product/item 

for its make and origin as specified below:  

 

S.No Item Number Manufacturer(s) / Supplier(s) 

CIVIL WORKS 

1. Sand, Crushed stone Aggregate 

i. As per standard being tested by 

approved laboratory of UET or 

equivalent 

2. Steel Reinforcement 

i. 

ii. 

iii. 

iv. 

v. 

AFCO 

Mughal 

Karachi Steel Mill 

Itifaq Steel Mill Lahore 

FF Steel 

3. Cement 

i. 

ii. 

iii. 

Cherat Cement 

Askari Cement 

Kohat Cement 

Bestway 

4. Paints & Varnish 

i. 

ii. 

iii. 

iv. 

ICI Dulux 

Burger Robbialac 

Nippon Paint 

Bunty Paints 

5. Hardware stays and Handles 

i. 

ii. 

iii. 

Pistol 

Sitara 

Milas or approved equivalent 

6. Mirror (Looking Glass) 
i. Best quality locally available as 

approved by the Engineer 

7. Glass for Windows & Ventilators 
i. Best quality locally available as 

approved by the Engineer 

8. Concrete Pavers 

i. 

ii. 

iii. 

Primecrete 

Tuff Pavers 

Envicrete  

Or Approved equivalent 

9. False Ceiling & Paneling for Doors 

i. 

ii. 

 

DAMPA Industries 

OWA Industries 

Or Approved equivalent 

10. Aluminum Works 

i. 

ii. 

iii. 

iv. 

v. 

ALCOP 

Lucky 

Chawla Aluminum 

Pakistan ALCO (Pvt) Ltd 

Sana Aluminum Industries (Pvt) Ltd 
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S.No Item Number Manufacturer(s) / Supplier(s) 

Or Approved equivalent 

11. Admixture 

i. 

ii. 

iii. 

iv. 

v. 

Sika 

Silver Streak (Pvt) Ltd 

FEB 

Vandex 

Frosrock 

Or Approved equivalent 

12. Termite Proofing 

i. 

ii. 

iii. 

Biflex (Global Group) 

Frontline Plus (Global Group) 

Dursbin (Global Group) 

13. Ceramic Tiles 

i. 

ii. 

iii. 

S-tile 

Master 

Forte 

14. Porcelain Tiles 
i. 

ii. 

RAK 

Grannito 

Or Approved equivalent 

15. Textured Coating 

i. 

ii. 

iii. 

 

Rock Shield 

Rock Wall 

Grit Wall Finishes 

Or approved equivalent 

16. Concrete Blocks i. 
Primecrete 

Or approved equivalent 

17. Door Locks 

i. 

ii. 

 

Yale 

Abloy 

Or approved equivalent 

18. Door, Kitchen cabinet   

i. 

ii. 

iii. 

Inter wood 

Holztic 

Stirling 

19 Roof Treatment i. 
Roofgrip Reinforced Waterproofing 

System 

PLUMBING WORKS 

1. Polyethylene (PE) Pipes 

i. 

ii. 

iii. 

Dadex 

Beta 

Plasco Pipes 

2. Fittings in Polyethylene (PE)  As recommended by the manufacturer 

3. G.I Pipes 

i. 

ii. 

iii. 

IIL 

Jamal 

Bashir 

4. 
Pipes and Fittings in Polyethylene 

Random (PPR) 

i. 

ii. 

iii. 

iv. 

Beta 

RAK therm 

Plasco Pipes 

Or approved equivalent 

5. Gate Valves and Sluice Valves 

i. 

ii. 

iii. 

 

SCON 

KITZ 

TOYO 

Or approved equivalent 

6. uPVC Pipes and Fittings 

i. 

ii. 

iii. 

iv. 

Beta 

RAK therm 

Plasco Pipes 

Or approved equivalent 

7. CI Pipes and Fittings 

i. 

ii. 

iii. 

iv. 

Tepu 

Master Key Engineering Works 

KSA & Sons 

Alpine 
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S.No Item Number Manufacturer(s) / Supplier(s) 

v. CME 

8. CI Gate Valves 

i. 

ii. 

iii. 

 

SCON 

NIKO 

KITZ (Japan) 

Or approved equivalent 

9. RCC Pipes 

i. Shalimar or equivalent 

As per technical specifications and as 

approved by the Engineer 

10. Fire Extinguishers 
i. 

 

Haseen Habib (Pvt.) Ltd. 

Or approved equivalent 

11. Sanitary Fixtures 

i. 

ii. 

iii. 

iv. 

v. 

 

Porta (China) 

ICL 

Bosch 

Master 

IFO 

Or approved equivalent 

12. Sanitary Fitting 

i. 

ii. 

iii. 

Sonex 

Master 

Faisal 

13. Pumps 

i. 

ii. 

 

KSB 

HMA 

Or approved equivalent 

14. Stain less Steel sink 
i. 

ii. 

Atlas 

Super Asia 

ELECTRICAL WORKS 

1. 

Main Panel Boards, Distribution 

Boards, Telephone Distribution 

Boards 

i. 

ii. 

iii. 

iv. 

v. 

vi. 

vii. 

High Rise Electric Company 

Power Teck 

Quality Switch Gear 

SH Wilayat Ahmad & Sons 

Hussain & Co 

Siemens 

Electrech 

2. Circuit Breakers 

i. 

ii. 

iii. 

iv. 

v. 

Siemens 

Schneider Electric 

ABB 

Terasaki (JC) 

Hyundai (JC) 

3. Diesel Generator 

i. 

ii. 

iii. 

iv. 

Greaves 

Cater Pillar 

FG Walson 

Cummins 

4. Meters 

i. 

ii. 

iii. 

iv. 

v. 

Hobut 

Revalco 

Entes 

Sew 

Inter (JC) 

5. 

CAM / Selector Switches (Ammeter 

Selector) ASS (Voltmeter Selector) 

VSS 

i. 

ii. 

iii. 

Breter 

Kraus & Niamer (JC) 

Pakosan 

6. Protection Fuses 

i. 

ii. 

iii. 

iv. 

Legrand 

Nikdim 

DF Electric 

Schniedar 

7. Indication Lamps 

i. 

ii. 

iii. 

Telemechanique 

General Electric 

Legrand 
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S.No Item Number Manufacturer(s) / Supplier(s) 

iv. Lovato (JC) 

8. Terminal Blocks / Connectors 

i. 

ii. 

iii. 

Onka 

Ciama 

Conta Clip 

9. 
LT/HT Cables, Single Core & Multi 

Core 

i. 

ii. 

iii. 

iv. 

Pakistan Cables 

Pioneer 

Allied Cables 

newage 

10. 
Wiring Accessories (Switches, 

Sockets) 

i. 

ii. 

iii. 

iv. 

Hero Electric 

Legrand, schniedar, philips 

ABB 

MKI Switches  

11. ON / OFF Push Buttons 

i. 

ii. 

iii. 

General Electric 

Legrand, schniedar, Philips 

Lovato (JC) 

12. PVC Conduits & accessories 

i. 

ii. 

iii. 

Dadex 

Beta 

Plasco 

13. Fans (Ceiling, Bracket, Exhaust) 

i. 

ii. 

iii. 

Royal 

Pak Fan, Lahore 

Climax 

14. Structured Cabling System 

i. 

ii. 

iii. 

3M 

Schneider Electric 

Norden 

15. Fire Alarm System 

i. 

ii. 

iii. 

Shield 

C-Tech 

Olympia Electronics 

Opellstech 

16. CCTV System 

i. 

ii. 

iii. 

iv. 

Samsung 

Panasonic 

Aeztek 

Bouch 

Opellstech 

17. Transformers / HT Panels 

i. 

ii. 

iii. 

SIEMENS 

Transfopower Grid (Pvt) Ltd 

Elemtec 

Or as approved standard of PESCO 

18. Lighting Fixtures 

i. 

ii. 

iii. 

Philips 

Goldway 

Galaxy 

19. Cable Tray 

i. 

ii. 

iii. 

iv. 

v. 

Power Teck 

Progressive marketing 

Hussain & Co 

Electrech 

High Rise Electric Company 

20. Electricity Measuring Meter 
i. 

ii. 

Syed Bhais 

PEL 

21. GI Poles (Street Light) 
i. 

ii. 

Jamal Pipe 

Bashir Pipe 

22. 
Lightning Protection System & 

Earthing 

i. 

ii. 

iii. 

iv. 

AN Wallis 

C-XOR 

Black Beem 

Dehn (JC) 

23. Multi mode relays and sockets i. General Electric 
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S.No Item Number Manufacturer(s) / Supplier(s) 

ii. 

iii. 

Fuji 

Zahra 

Finder (JC) 

24. Contactors / Overload Relays 

i. 

ii. 

iii. 

iv. 

v. 

vi. 

General Electric 

Schneider Electric 

ABB 

Emirel (JC) 

Inter (JC) 

Hyundai 

25. Air Conditioning 

i. 

ii. 

iii. 

iv. 

Acson 

Mitsubishi 

LG 

Greaves 

26. UPS 

i. 

ii. 
GE 

APC by Schneider 

27. Data Networking Switches 

i. 

ii. 

CISCO 

HP 

Or approved equivalent 

28. Passenger Lift 

i. 

ii. 

iii. 

iv. 

Kone 

Otis 

Kleemann 

Brown 

HVAC SYSTEM 

1. Radiators 

i. 

ii. 

iii. 

iv. 

Alarko-Carrier, Turkey 

Baykan, Turkey 

FERROLI – Itlay 

VEHA, Belgium 

2. MS Seamless pipe & Fittings 
i. 

ii. 

Nippon, Japan 

Huffaz, Pakistan 

3. Valves and piping specialties 

i. 

ii. 

iii. 

 

Bell and Gossett, USA 

Econosto, netherland 

Hattersley, UK 

Or approved equivalent 

4. Drain piping 

i. 

ii. 

iii. 

iv. 

Karachi Pipe Mills 

Pakistan IIL 

Plasco 

Or approved equivalent 

5. Fiberglass Piping insulation 

i. 

ii. 

 

Owens Corning, USA 

Afico, KSA 

Or approved equivalent 

6. Auto Air Vent 
i. 

 

TLV, Japan 

Or approved equivalent 

7. Refrigerant Piping / Copper Piping 
i. 

 

Muller, USA 

Or approved equivalent 

 
HEATING WORKS 
 

S.No Equipment / Material 

Recommended 

Manufacturer / Supplier 

or Approved Equal 

Country (Origin, 

manufacturing, assembly, 

testing & supply) 

1. Split Air Conditioner (SAC) 

Mitsubishi 

Acson 

Carrier 

Mcquay 

Thailand 

Malaysia 

Malaysia 

Malaysia 
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S.No Equipment / Material 

Recommended 

Manufacturer / Supplier 

or Approved Equal 

Country (Origin, 

manufacturing, assembly, 

testing & supply) 

LG Korea 

2. Hot water Radiators 
Alfa Laval 

Taco 

Gea, Ferroli 
Italy, West Europe 

3. Pumps 

KSB with SIEMENS 

Motors 

HMA Pumps 

Lowara 

Bell & Gossette 

Pakistan / Europe / USA 

4. 

Control Accessories, 

Cables, Transformer, Relays 

etc 

As Approved by Engineer 
USA / West Europe / Japan 

/ Canada 

5. 
a) Valves, Strainers, Drain 

Cocks 

Kitz 

Econosto 

Hattersley 

Tozen 

KSB 

Japan / Europe 

(manufacturing Location as 

per Company Policy, 

preferably Japan / West 

Europe 

5.1 b) Balancing Valves 

Bell & Gosett 

Econosto 

VIR 

Oventrop 

USA / West Europe 

6. G.I Pipes 

IIL 

Jamal Pipes 

Bashir Pipes 

Pakistan 

7. 
Seamless Black Steel Pipes 

(up to 8” Dia) Sch-40 

Huffaz 
Pakistan 

8. 
Seamless Black Steel pipes 

(Above 8” dia) Sch-40 

Econosto 

Baosteel 

Lontrin 

Hubhi 

Shagton 

China 

9. Pipe Insulation 

Kimmco 

Afico 

Iztoprak, Izocam 

Owens Corning 

Kuwait / Saudi Arabia / 

Turkey / Europe / USA 

10. 
Pressure Guages and 

Thermometers 

Weiss Instruments  

INC, Dwyer, Wekseler, 

Trerice 

USA 

11. 
Low Voltage Panel MCC 

and ACP 

Electrech 

Bilal Switchgear 
Pakistan 

12. 
LV and Control Cables and 

Wires (600/1000 V) 

Pakistan Cables 

Pioneer Cables 

Allied Cables 

Pakistan 

13. 
PVC Conduit and 

Accessories 

Beta 

Plasco Pipes 

Galco 

Pakistan 

14. 
Steel Conduit and 

Accessories 

Hilal Industries 

IIL 

Jamal 

Pioneer 

Bashir 

Pakistan 

15. MCCBs, MCB 

Schneider Electric 

Siemens 

ABB 

France / Germany / Italy / 

Japan 
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S.No Equipment / Material 

Recommended 

Manufacturer / Supplier 

or Approved Equal 

Country (Origin, 

manufacturing, assembly, 

testing & supply) 

16. Magnetic Contactors 

AAB 

Panasonic Green Power 

Telemecanique 
Italy / France / Japan 

17. ACBs , ELCBs 

Schneider Electric 

Siemens 

ABB 

France / Germany / Italy / 

Japan 

18. Relays and Timers 

Zahra 

Finder 

Inter 

Italy / Turkey 

19. PFI Relays 
Nokian 

Entes 
Finland / Japan / Turkey 

20. Voltmeters / Ammeters 

Circutor 

Revalco 

Entes 

Italy / Turkey 

21. 
Current Transformer / 

Voltage Transformer 

Circutor 

Revalco 

Fico 

Italy / Pakistan 

22. 
Selector switches / Push 

Button 

Kraus & Naimer 

ABB 

Legarnd 

Revalco 

Swedan / France / Italy 

23. Indication Lamps 

Legrand 

Breter 

ABB 

Telemecanique 

Itlay / France 

24. Terminal Blocks 

Legrand  

ABB 

Phoenix 

Cabour 

Japan / France / Italy 

25. 
Programmable logic 

Controller 

Seimens 

ABB 
Italy / Germany 

26. Photoelectric EE Switch 
National Photoelectric 

EE Swtiches 
Japan 

27. 
LV change over switch 

capacitors 

Socomec 

ABB 

Amber 

Nokian 

Ducati 

Germany / Japan / France / 

Pakistan 

28. Isolators Switches 
Bretter 

Siemens 
Italy / Germany 

29. 
Testing & maintenance 

Instruments 

Dwyer 

Fluke or Approved Equal 
USA 

30. Paint 

ICI 

Bunty Paints 

Berger 

Pakistan 

31. 
Fasteners, hanging Rods, 

Rawal Plugs etc 

Fisher 

Hilti 

Spit 

West Europe 

32. Air Vent 
Spirax-Sacro 

Venn 
USA / Europe 

33. 
All Equipment / Materials 

other than stated above 

Make and country of origin 

approved by Engineer 
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NOTE: The bidder should note that only equipment/materials from the above approved manufacturers 

or approved equal shall be allowed to be used on this project provided their products meet the 

specified requirements. All equipment/materials must be supplied from authorized/sole 

distributors. Manufacturer’s authorization certificate in original must be provided. 
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QUALIFICATION CRITERIA AND REQUIREMENTS 
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1. QUALIFICATION CRITERIA 

1.1. GENERAL 

Pak-Austria Fachhochschule Institute of Applied Sciences & Technology emerged as 

independent Public Sector University on the higher education landscape of Pakistan. Since 

then, till date Pak-Austria Fachhochschule Institute of Applied Sciences & Technology made 

significant progress in diverse sphere of academic, research and administrative spheres.  

Qualification will be based on all the criteria given in succeeding paras 1.2 to 1.5 regarding the 

applicant’s experience, personnel, equipment & financial capabilities, as demonstrated by the 

applicant’s responses in the forms provided. Sub-contractor’s experience and resources shall 

not be taken into account in determining the applicant’s compliance with the qualifying criteria.  

 

The Employer reserves the right to verify or seek clarification of the information furnished by 

the applicants. The Employer may reject any application for any false statement knowingly 

made by any applicant in, or pursuant to, their application or for any statement furnished in 

connection therewith, and intended to be relied upon by the Employer, which is incorrect in 

any respect. 

1.2  PRELIMINARY EXAMINATION 

 

All applications/documents submitted shall be checked for the following items: 

1.2.1 Has the Form of technical & financial proposal signed? 

1.2.2 Has all information asked for in Form A-1 to A-11 been provided? 

1.2.3 Have all Affidavits required under Form A-9 been provided and duly signed by the 

authorized person? 

1.2.4 Have audited balance sheets of last three years been provided? 

1.2.5 No Joint Venture is required to apply. 

1.3  MANDATORY REQUIREMENTS 

 

1.3.1 Qualification status shall be decided on the basis of pass/fail basis. The bidder must 

secure at least 50% score in each category. 

1.3.2 The bidder should secure 70% aggregate marks to qualify.  

1.3.3 The bidder should fulfil the following mandatory requirements to enter the evaluation 

process. The bidder, who will not fulfil the each of the following requirement shall stand 

disqualify. 
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MANDATORY REQUIREMENTS: 

The name of work for which Contractor / Firm apply: Girls Hostel_ 
 

S# Description Yes/No 

1 Covering letter on contractor / firm’s letterhead, addressed to the 

Project Director (PAF-IAST) Mang, Haripur. 
(to be printed on company letterhead, signed, dated and stamped) attached. 

 

2 CNIC & Valid NTN of the Contractor/ Firm  

3 Up-to-date registration with Pakistan Engineering Council (PEC) 

C-3 & Above with Relevant works 

1) EE04              2) CE10(i)         3) CE11(vi)  

 

4 Registration with Khyber Pakhtunkhwa Revenue Authority 

(KPRA) 

 

5 Partnership Deed incase of Association of Persons/Firm (Optional) 

OR 

 

   

7 Bank Details, Name and account number……….  

8 Affidavit duly attested by an Oath Commissioner to the effect that 

the contractor/firm/company is neither blacklisted with the 

University of Pak-Austria Fachhochschle Institute of Applied 

Sciences & Technology Mang, Haripur or any other departments. 

 

9 Litigation History where decision is not went against the Firm, 

Stamp Paper Proof Required. 

 

1.4 DETAILED EVALUATION 

 

After the initial screening of all applicants, a detailed evaluation of the applicants shall be 

undertaken using the following criteria based on the scoring system as follows: 

Clause Category 
Points 

Maximum Minimum 

1.5.1 General Experience 35 17.5 

1.5.2 Personal Capabilities 15 7.5 

1.5.3 Equipment Capabilities 20 10 

1.5.4 Financial Soundness 30 15 

Total 100 50 

Note: To technically qualify for the next stage i.e. opening of the financial bids, a bidder must secure at least 
50% marks in each category and overall 70% marks. All type of Government taxes / duties will be recoverable 
from the successful Contractors / firms.  

1.5 CRITERIA FOR DETAILED EVALUATION 

Detailed evaluation criteria are as below:- 

1.5.1 General Experience 

Experience for Projects Completed (Form A-2 to A-6) will be evaluated on the basis of the 

following points: 

(Information regarding similar / comparable projects completed is to be supported by 

documents such as Taking over / Completion Certificate, Maintenance / Defects Liability 

Certificate and any other relevant document).  
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SUMMARY OF FIRM 
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1.5.1 GENERL EXPERIENCE: 
S# Description Marks 

Assigned 

Explanation for marks to be awarded 

1 Building Projects of similar nature & 

complexity completed in the last 5 

years successful projects having 

minimum cost of Rs 250 million or 

above. 

 

Work Order & Completion certificate 

issued by the client must be provided. 

(Evaluation Committee may ask for 

original work orders and 

completion certificates at the time of 

evaluation for comparison of 

original document with its provided 

copy) 

15 

• 05 Marks will be awarded for each 

completed projects up to maximum of 3 

projects of similar nature & complexity in 

the last ten years (successful projects). 

• For less than 3 projects completed use the 

following weightage. 

= 15 x (A/3) 

A = No of projects of similar nature Completed in 

the last ten years 

• Full Marks are given in case of 3 projects 

or more. 

2 Building Projects of similar nature & 

complexity in-hand having cost 200 

million or more. 

 

Work order & Performance Certificate 

issued by the client must be provided 
(Evaluation Committee may ask for 

original work orders and completion 

certificates at the time of evaluation for 

comparison of original document with 

its provided copy) 

10 

• 10 Marks are given if the contractor has 3 

projects of similar nature in-hand 

• For less than 3 projects in-hand use the 

following weightage. 

= 10 x (A/3) 

• A = No of projects of similar nature in-

hand 

• Full Marks are given in case of 3 projects 

or more. 

3 General Projects completed in the last 

five years having cost 150 million or 

more. 

 

Work order & Completion Certificate 

issued by the client must be provided. 

(Evaluation Committee may ask for 

original work orders and 

completion certificates at the time of 

evaluation for comparison of 

original document with its provided 

copy) 

 

05 

• 01 Marks will be awarded for each 

completed projects up to maximum of 5 

projects of General completed Project in 

the last 5 years. 

• For less than 5 projects completed use the 

following weightage. 

= 5 x (A/5) 

• A = No of general projects Completed in 

the last 5 years 

• Full Marks are given in case of 5 projects or 

more. 

4 General Projects in-hand having cost 

150 million or more. 

 

Work order & Performance Certificate 

issued by the client must be provided. 

(Evaluation Committee may ask for 

original work orders and 

completion certificates at the time of 

evaluation for comparison of 

original document with its provided 

copy) 

 

05 

• 01 Marks will be awarded for each ongoing 

projects up to maximum of 5 projects of 

General in-hand. 

• For less than 5 projects in-hand use the 

following weightage. 

= 5 x (A/5) 

• A = No of general projects ongoing 

• Full Marks are given in case of 5 projects or 

more. 

Total Marks Allocated: 35 ---- 
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1.5.2 PERSONAL CAPABILITIES: 

S# Description 
Marks 

Assigned 

Explanation for marks to be 

awarded 
1 1) Project Manager (PM). 

2) Site Engineer (SE) 

3) Assistant Site Engineer. 

4) Planning / Material 

Engineering. 

5) Electrical Engineer 

 

All of the above-mentioned 

Engineers must be registered 

with Pakistan Engineering 

Council (PEC) and should be 

working in the firm. (The 

confirmation of engineers job 

with the firm will be verified 

from PEC website)  

 

Evidence of 

experience/certificate/documents must 

be provided with accurate address & 

telephone number  

10 

Experience (6-Marks) : 

• 6 Marks will be given if the 

individual experience of at least 2 

no. of B.Sc Civil Engineers is 

equal to 10 years or above. 

• For less than 2 no of B.Sc 

Engineers having individual 

experience of 10 years, marks will 

be given as per the following 

formulas: 

         = (A/2) *6  

A = No. of Engineers having individual 

experience of 10 years or above. 

Strength of Engineers (4 Marks) 

• 4 Marks will be given if the total 

no. of Engineers in which one will 

be consider as Electrical Engineer 

registered with the firm in PEC are 

5 or above. 

• For less than 5 no. of B.Sc 

Engineers registered with PEC 

marks will be given as per 

following formulas: 

         = (A/5) * 4 

A = No. of Engineers 

2 1) Quantity Surveyor (Civil) 

2) Site inspector (Civil) 

3) Site Inspector (Electrical). 

4) Site Inspector (Material). 

5) Surveyor (Civil). 

 

Evidence of experience/certificate 

must be provided with accurate 

address & telephone number 

 

05 

Experience (3-Marks) : 

• 3 Marks will be given if the 

individual experience of at least 

3 no. of Associates Engineers 

(DAE Civil) is equal to     10 years 

or above. 

• For less than 3 no of Associates 

Engineers (DAE) having 

individual experience of 10 years, 

marks will be given as per 

following formulas: 

        =     (A/3) *3 

A = No. of DAE Engineers. 

Strength of Associate Engineer                  

(2 Marks) 

• 2 Marks will be given if the total 

no. of Associate Engineers (DAE) 

are 5 or above. 

• For less than 05 no of Associate 

Engineers marks will be given as 

per following formulas: 

         = (A/5) * 2 

A = No. of Associate Engineers 

Total Marks Allocated: 15 ---- 
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1.5.3 Equipment Capabilities  

Credit Marks shall be granted on the basic of the following criteria for various kind of 

equipment relevant for the Project: 

1.5.3 EQUIPMENT CAPABILITIES: 

S# Description 

Marks 

Assigned 

Explanation for marks to be awarded 

1 Concrete Batching Plant (30cuM/hr Cap.) 

= 1 No 
2 

Full marks will be awarded when the numbers 

of required units of equipment are available. 

However, the department shall award reduced 

marks in case the provided numbers of units 

are less the required numbers.  

2 Concrete Pump = 1 No’s 1 

3 Concrete Mixer Machine = 2 No’s 1 

4 Vibratory Roller  = 1 No’s 1 

5 Water Boozer = 1 No’s 1 

6 Excavator  = 2 No 2 

7 Grader = 1 No 1 

8 Concrete Vibrator  = 4 No’s 1 

9 Static Roller = 1 No 1 

10 Dumper Trucks /trolly      = 2 No’s 2 

11 Survey Equipment (Total Station+ 

Theodolite+ Level Machine)  = 1 No 

2 

12 Steel form work with scaffolding / 

shuttering = 50,098 SFT 

2 

13 Steel Cutting and bending Machine = 1 No 1 

14 Diesel Generator  = 1 No 2 

 Total Marks Allocated:  

 

A stamp paper duly attested by an oath 

commissioner to the effect that the above 

items are available with the contractor/ 

firm/company & can be inspected by the 

committee at any stage. 

20  
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1.5.4 Financial Soundness  

Financial Tendering Capability of an applicant will be taken as follows: 
1.5.4 FINANCIAL SOUNDNESS 

S# Description 
Marks 

Assigned 
Explanation for marks to be awarded 

1  

Available Bank Credit Line 

 

15 

• 10 Marks are given if the available 

bank credit line limit is equal to 250 

Million. 

• For limit, less than 250 Million, use 

the following weightage 

10 x (A/250) 

• For the limit more than 250 million 

but less than 300 million use 

following weightage 

10 + (A/300) x 5 

A= Available Bank Credit Line Limit 

• Full Marks are given in case of limit is 300 

million or more.  

2 Working Capital in the last 3 Years Audit 

Report & Income Tax  

15 • 10 Marks are given if the available 

average working capital for the last 

three years is equal to 250 Million. 

• For the capital less than 250 Million 

use following weightage 

10 x (A/250) 

• For the capital more than 250 million 

but less than 300 million use 

following weightage 

10+ (A/300) x 5 

A= Average working capital in the last three 

years. 

Full Marks are given incase of limit is 300 

million or more. 

Total Marks Allocated: 30  
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APPLICATION FORMS 

Application Form A-1 

General Information 

All individual firms applying for single stage two envelope are requested to complete the 

information in this form. Nationality information is also to be provided for foreign owners as 

required under the PEC Bye-Laws. 

 

1. Name of Firm  

2. Head Office Address  

3. Telephone Contact Person: 

Name: 

Title: 

 

4. Fax 
 

5. E-mail Telex 
 

6. Place of Incorporation / 

Registration 

Year of Incorporation / 

Registration 

 

 

NAME AND NATIONALITY OF OWNERS 

S.No. Name Nationality 

1.   

2.   

3.   

4.   

5.   
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Application Form A-2 
 

General Experience Record  

 

Name of Applicant / Firm’s 

 

All individual firms are requested to complete the information in this form. The information 

supplied should be the annual turnover of the Applicant, in terms of the amounts billed to clients 

for each year for work in progress or completed over the past five years.  

 

 

Annual Turnover (Construction & Furnishing Works Only) 

Year 

 

Equivalent PKR in Millions. 

2023-2024 
 

 

2024-2025 
 

 

2025-2026 
 

 

 

 
*Figures duly verified by auditing chartered accountant/firm for the last 3 years. 
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Application Form A-3 
 

Details of Contracts of Similar Nature (Universities / Institutions/ Colleges) Completed  

 

✓ Attach Taking Over Certificates/Completion Certificates 

✓ Use a separate sheet for each project 

 

Name of Applicant / Firm’s 

 

 

Use a separate sheet for each contract. 

 

1. Name of Contract 

 

 

 

2. Name of Employer and Address 

 

.................................................................................................................... 

 

3. Bid/Tender Cost 

.................................................................................................................... 

 

4. Nature of works and special features relevant to the contract  

.................................................................................................................... 

.................................................................................................................... 

 

5. Contract Role (Tick One)  

 

(a) Sole Contractor     (b) Sub- Contractor        (c) Partner 

 

6. Date of Award 

 

7. Date of Completion 

 

8. Contract Duration (Years and Months) 

 

  _____Years              _______Months 

 

 

Note:  

• No need to mention the project having cost less than 300 million. 

• Verification of work order & completion certificates should be made.  
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Application Form A-4 
 

Details of Contracts of Similar Nature (Universities / Institutions / Colleges) In-hand  

 

 

 

Name of Applicant / Firm’s 

 

 

Applicants should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which substantial Completion Certificate has yet to be issued. 

 

Name of Contract Value of Outstanding work 

(Equivalent PKR Millions) 

Estimated Completion 

Date 

1.  

 

 

2.  

 

 

3.  

 

 

4.  

 

 

5.  

 

 

6.  

 

 

 

 

Note:  

• No need to mention the project having cost less than 200 million. 

• Verification of work order / Performance certificates should be made and in case 

of false statements, the firm shall be disqualified and blacklisted. 
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Application Form A-5 
 

Details of General Contracts Completed 

 

✓ Attach Taking Over Certificates/Completion Certificates 

✓ Use a separate sheet for each project 

 

Name of Applicant / Firm’s 

 

 

Use a separate sheet for each contract. 

 

1. Name of Contract 

 

 

 

2. Name of Employer and Address 

 

.................................................................................................................... 

 

3. Bid/Tender Cost 

.................................................................................................................... 

 

4. Nature of works and special features relevant to the contract  

.................................................................................................................... 

.................................................................................................................... 

 

5. Contract Role (Tick One)  

 

(a) Sole Contractor     (b) Sub- Contractor        (c) Partner 

 

6. Date of Award 

 

7. Date of Completion 

 

8. Contract Duration (Years and Months) 

 

                                  _____Years              _______Months 

 

 

Note:  

• No need to mention the project having cost less than 150 million. 

• Verification of work order & completion certificates should be made and in case 

of false statements, the firm shall be disqualified and blacklisted. 
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Application Form A-6 
 

Details of General Contracts In-hand  

 

 

 

Name of Applicant / Firm’s 

 

 

Applicants should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which substantial Completion Certificate has yet to be issued. 

 

Name of Contract Value of Outstanding work 

(Equivalent PKR Millions) 

Estimated Completion 

Date 

1.  

 

 

2.  

 

 

3.  

 

 

4.  

 

 

5.  

 

 

6.  

 

 

 

 

Note:  

• No need to mention the project having cost less than 150 million. 

• Verification of work order / Performance certificates should be made and in case 

of false statements, the firm shall be disqualified and blacklisted. 
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Application Form A-7 
 

Personnel Capabilities 

 

Name of Applicant / Firm’s 

 

 

For specific positions, essential to contract implementation, Applicants should provide the 

names of at least two candidates qualified to meet the specified requirements stated for each 

position. The data on their experience should be supplied on separate sheets using one Form 

for each candidate (Application Form A-8). 

 

1. Title of Position 

 

Name of Prime Candidate 

 

Name of Alternate Candidate 

 

2. Title of Position 

 

Name of Prime Candidate 

 

Name of Alternate Candidate 

 

3. Title of Position 

 

Name of Prime Candidate 

 

Name of Alternate Candidate 

 

4. Title of Position 

 

Name of Prime Candidate 

 

Name of Alternate Candidate 

 

 

*Use Additional Sheet where required 

Note: All education and experience shall be verified and Documents/Degree be Attached, in 

case of false statements firm shall be disqualified and blacklisted. 
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Application Form A-8 
Personal Capabilities 

Name…….. 
 (name degree completed ) 

Mail address……………………. 

 

Current position …………………. 

 

 

PROPOSED POSITION  

NAME OF FIRM  

NAME OF STAFF  

PROFESSION  

DATE OF BIRTH  

YEARS WITH FIRM  

NATIONALITY Pakistani 

MEMBERSHIP IN 

PROFESSIONAL 

SOCIETIES 

 

  

KEY STRENGTHS  

EDUCATION  

  

WORK EXPERIENCE  

LANGUAGES Language Speaking Reading Writing 

English    

Urdu    

Pashto    
 

CONFERENCE/SEMINAR 

WORKSHOP ATTENDED 

 

COMPUTER LITERACY  
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CERTIFICATION: 

I, the undersigned, certify that to the best of my knowledge and belief, these bio-data 

correctly describe me, my qualifications and my experience 

 

 

 

 

Signature _____________________     day / month / year 

Name          Day/Month/Year 

 

Note: All education and experience shall be verified, in case of false statements firm shall be 

disqualified and blacklisted. 
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Application Form A-9 
 

Equipment Capabilities 

 

 

Name of Applicant / Firm’s  

 

 

 

The Applicant shall provide adequate information to demonstrate clearly that he has the 

capability to meet the requirements for each and all items of equipment listed in the Instructions 

to Applicants. A separate form shall be prepared for each item of equipment listed in the Bid 

Data Sheet, or for alternative equipment proposed by the Applicant. 

 

Item of 

Equipment 

 

 

 

Equipment 

information 

1. Name of manufacturer 2. Model and power rating 

 

3. Capacity 4. Year of manufacture 

 

Current status 5. Current location 

 

 

6. Details of current commitments  

 

  

Source 7. Indicate Source of the Equipment 
 

  Owned            Rented            Leased 

 

 

Omit the following information if it is owned by the Applicant or partner. 

 

Owner 8. Name of owner 

 

9. Address of owner 

 

Owner Sign & Stamp 

 

 

Telephone 

 

Contact name and title 

Fax/ Telex 

 

Email 

Agreement Details of rental/lease specific to the Project. 
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Application Form A-10 
 

Financial Capability  

 

Name of Applicant / Firm’s  

 

 

 

Applicants should provide financial information to demonstrate that they meet the requirements 

stated in the Instructions to Applicants. Each applicant must fill-in this form. If necessary, use 

separate sheets to provide complete banker information. A copy of the audited balance sheets 

should be attached. 

 

Banker Name of banker 

 

 

Address of banker 

 

 

  

 

Telephone Contact name and title 

 

Fax/ Telex Email  

 

 

Summarize actual assets and liabilities in Pak Rupees (Equivalent at the current rate of 

exchange at the end of each year) for the previous five years, based upon known commitments, 

projected assets and liabilities in Pak Rupees equivalent for the next two years. 

 

 

Financial information in 

PKR or equivalent 

Actual:  

Previous Five Years 

1 2 3 4 5 

1. Total assets  

 

    

2. Current assets  

 

    

3. Total liabilities  

 

    

4. Current liabilities  

 

    

5. Profits before taxes  

 

    

6. Profits after taxes  
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Application Form A-11 
 

Certificate 

“Construction work services throughout Pakistan”  

CERTIFICATE 

(Date: ………..…) 

 

 

 

It is certified that the data/documents/information submitted in our application for 

qualification for the subject projects is correct to the best of our knowledge and we accept full 

responsibility for its accuracy. 

 

We understand that any false data/documents/information may result in the disqualification of 

our firm at any stage.    

 

 

 

 

Signature of Authorized Representative:      __________________________ 

 

Name of Authorized Representative:   __________________________ 

 

Designation of Authorized Representative:    __________________________ 
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FORMS 
 
 

BID SECURITY  

PERFORMANCE SECURITY  

CONTRACT AGREEMENT 
 

MOBILIZATION ADVANCE GUARANTEE/BOND 
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BS-1  
BID SECURITY  

(Bank Guarantee/Call Deposit) 

 

Security Executed on  

   (Date)    
Name of Surety (Bank) with Address:       

   (Scheduled Bank in Pakistan)    
Name of Principal (Bidder) with Address       

         

Penal Sum of Security Rupees .   (Rs.  ) 
Bid Reference No.         
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 

the request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 

unto   
(hereinafter called the 'Procuring Entity') in the sum stated above for the payment of which sum 

well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 

THE  CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 
submitted the accompanying Bid dated for Bid No.  for (Particulars 

of Bid) to the said Procuring Entity; and       

 

WHEREAS, the Procuring Entity has required as a condition for considering said Bid that the 
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in  
Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in  
Pakistan, to the Procuring Entity, conditioned as under: 

 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Procuring Entity, notice of which extension(s) to the Surety is hereby 

waived; 

 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Procuring Entity 

after expiry of its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Procuring Entity pursuant to Clause 15.6 of the 

Instruction to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 

prescribed form presented to him for signature enter into a formal Contract with the said 

Procuring Entity in accordance with his Bid as accepted and furnish within twenty eight (28) 

days of his being requested to do so, a Performance Security with good and sufficient surety, 

as may be required, upon the form prescribed by the said Procuring Entity for the faithful 

performance and proper fulfillment of the said Contract or in the event of non-withdrawal of 

the said Bid within the time specified for its validity then this obligation shall be void and of no 

effect, but otherwise to remain in full force and effect. 
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BS-2 
 
 

PROVIDED THAT the Surety shall forthwith pay the Procuring Entity the said sum upon first 

written demand of the Procuring Entity (without cavil or argument) and without requiring the 

Procuring Entity to prove or to show grounds or reasons for such demand, notice of which shall 

be sent by the Procuring Entity by registered post duly addressed to the Surety at its address 

given above. 

 

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 

whether the Principal (Bidder) has duly performed his obligations to sign the Contract 

Agreement and to furnish the requisite Performance Security within the time stated above, or 

has defaulted in fulfilling said requirements and the Surety shall pay without objection the said 

sum upon demand from the Procuring Entity forthwith and without any reference to the 

Principal (Bidder) or any other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 

seal on the date indicated above, the name and seal of the Surety being hereto affixed and these 

presents duly signed by its undersigned representative pursuant to authority of its governing 

body.  
SURETY (Bank) 

 

 

WITNESS:  Signature  

1.    Name  

    Title  

 Corporate Secretary (Seal)  Corporate Guarantor (Seal) 

2.        

        

 Name, Title & Address      
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PS-1 

 

FORM OF PERFORMANCE SECURITY  
(Bank Guarantee or Insurance Company atleast AA Rating) 

 

Guarantee No.  

Executed on  
Expiry date  

[Letter by the Guarantor to the Procuring 

Entity] 

 

Name of Guarantor with address:  
                                                                                                    (Scheduled Bank in Pakistan or Insurance Company atleast AA)  
Name of Principal (Contractor) with address:  
 

Penal Sum of Security (express in words and figures)  
 

Letter of Acceptance No. Dated  
 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto  
the (hereinafter called the Procuring Entity) in the penal sum of the amount stated above for the 

payment of which sum well and truly to be made to the said Procuring Entity, we bind ourselves, 

our heirs, executors, administrators and successors, jointly and severally, firmly by these 

presents.  
 

THE CONDITION OF THIS OBLIGATION IS SUCH,  that  whereas  the  Principal  has  

accepted the Procuring Entity's above said Letter of Acceptance for (Name of 

Contract) for the   

(Name of Project).  
 
 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms 

of the said Documents and any extensions thereof that may be granted by the Procuring Entity, 

with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and 

truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract 

and of any and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 

to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of 

Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing shall 

be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 
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  PS-2 

We,  (the Guarantor), waiving all objections  and 
 

defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Procuring Entity without delay upon the Procuring Entity's first written demand without cavil 

or arguments and without requiring the Procuring Entity to prove or to show grounds or reasons 

for such demand any sum or sums up to the amount stated above, against the Procuring Entity's 

written declaration that the Principal has refused or failed to perform the obligations under the 

Contract which payment will be effected by the Guarantor to Procuring Entity’s designated 

Bank & Account Number. 
 

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the Contract or has 

defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum 

or sums up to the amount stated above upon first written demand from the Procuring Entity 

forthwith and without any reference to the Principal or any other person. 
 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority 

of its governing body.  
 
 
 

       

Guarantor (Bank) or 

Insurance Company  

Witness:       

1.     Signature  

     Name  

  Corporate Secretary (Seal)       

     Title  

2.         

         

  Name, Title & Address   Corporate Guarantor (Seal)  
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CA-1  
FORM OF CONTRACT AGREEMENT 

 

THIS  CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the  
   day of (month)  20   between 

         

(hereafter called the “Procuring Entity”) Of the one  part 
 

and_____________________ (hereafter called the “Contractor”) of the other part. 

 

WHEREAS the Procuring Entity is desirous that certain Works, viz should be  
executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 
 

NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda, if any, except those parts relating 

to Instructions to Bidders shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

 

(a) The Contract Agreement;  
(b) The Letter of Acceptance;  
(c) The completed Form of Bid;  
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I;  
(g) The priced Bill of Quantities (Appendix-D to Bid); 

(h) The completed Appendices to Bid (B, C, E to N);  
(i) The Drawings;  
(j) The Specifications.  
(k) (any other)  

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to 

execute and complete the Works and remedy defects therein in conformity and in all 

respects with the provisions of the Contract. 
 

4. The  Procuring Entity  hereby  covenants  to  pay  the  Contractor,  in  consideration 

 of  the execution and completion of the Works as per provisions of the Contract, the  
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 
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CA-2 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 
the day, month and year first before written in accordance with their respective laws. 
 

 

Signature of the Contactor  Signature of Procuring Entity 

    

(Seal)  (Seal) 
 
 
 

 

Signed, Sealed and Delivered in the presence of: 
 
 
 

 

Witness: Witness:  
 
 
 
 
 

 

(Name, Title and Address) (Name, Title and Address) 
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          MG-1 

     MOBILIZATION ADVANCE GUARANTEE 

Guarantee No.     Date   

WHEREAS    (hereinafter  called  the  'Procuring Entity')  has  entered  into  a 

Contract for         

       (Particulars of Contract) 
with   (hereinafter called the "Contractor'). 

 

AND  WHEREAS,  the  Procuring Entity has agreed to advance to the  Contractor, at  the  

Contractor's request, an amount of Rupees    (Rs   ) which amount 
shall be advanced to the Contractor as per provisions of the Contract.  

 

AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee to secure 

the mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS,  
                       (Scheduled Bank in Pakistan) (hereinafter called the “Guarantor”) at the request of 
the Contractor and in consideration of the Procuring Entity agreeing to make the above 
advance to the Contractor, has agreed to furnish the said Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above mentioned Contract and if he fails and commits default in 

fulfillment of any of his obligations for which the advance payment is made, the Guarantor shall 

be liable to the Procuring Entity for payment not exceeding the aforementioned amount. 
 

 

Notice in writing of any default, of which the Procuring Entity shall be the sole and final judge, 

on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor, and on 

such first written demand, payment shall be made by the Guarantor of all sums then due under 

this Guarantee without any reference to the Contractor and without any objection. 
 

 

This Guarantee shall remain in force until the advance is fully adjusted against payments from  
the Interim Payment Certificates of the Contractor or until whichever is earlier.  

 

(Date)  
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees  

(Rs ).  

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 

from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 

aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 

advance payment is not fully adjusted. 
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MG-2 
 

 

GUARANTOR (BANK)  
 

 

1. Signature  
2. Name  
3. Title  

 

WITNESS 

 

1.  
 

Corporate Secretary (Seal) 

 

2.  
(Name Title & Address) Corporate Guarantor(Seal) 
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[Notes on the Conditions of Contract] 

 

The Conditions of Contract comprise two parts: 

 

(a) Part I –  

(b) Part II - 

 

General Conditions of Contract  
Particular Conditions of Contract 

 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 
used in these Standard Bidding Documents was prepared by the International Federation of 
Consulting Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is 
commonly known as the FIDIC Conditions of Contract. (The used version is the fourth 
edition, 1987, reprinted in 1992 with further amendments). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 

unit rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Client. Any amendments 

and additions to the General Conditions, specific to the contract in hand, should be introduced 

in the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of 

coverage, better balance of rights or obligations between Procuring Entity and Contractor, 

general acceptability of its provisions, and savings in time and cost for bid preparation and 

review, leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. 

Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior 

consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract 

for reference purpose only which cannot be used by the users for preparing their bidding 

documents. The bidding document may include a purchased copy, the cost of which can be 

retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC 

Conditions of Contract can be referred to in the bidding documents, and the bidders are advised 

to obtain copies directly from FIDIC.*  
 
 
 

 

* Add the following text if the bidding documents, as issued, do not include a 

copy: “Copies of the FIDIC Conditions of Contract can be obtained from:  
FIDIC Secretariat 
P.O. Box 86  
1000 Lausanne 12  
Switzerland  

e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 
 
 
 
 

 

mailto:pub@fidic.org
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FEDERATION INTERNATIONAL DES 

INGENIEURS-CONSEILS  
 
 
 
 
 
 
 

 

CONDITIONS OF 

CONTRACT FOR WORKS OF 

CIVIL ENGINEERING 

CONSTRUCTION 
 

PART I GENERAL CONDITIONS  
WITH FORMS OF TENDER AND AGREEMENT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FOURTH EDITION 1987  
Reprinted 1988 with editorial amendments  
Reprinted in 1992 with further amendments 

 
 

 

Copies of the FIDIC Conditions of Contract 4
th

 Edition, 1987 reprinted in 1992 

with further amendments can be obtained from: 
 

FIDIC SECRETARIAT 
 

P.O BOX NO. 86 
 

1000 Lausanne 12 
 

Switzerland 
 

e-mail fidic.pub@fidic.org-FIDIC org/bookshop 
 

 

 

mailto:fidic.pub@fidic.org-FIDIC
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

(Mandatory Provisions not to be Amended / Substituted except as 

instructed by KPPRA) 
 

 

1.1 Definitions 

 

(a) (i) 

 

The Procuring Entity is Project Director (PAF-IAST) Mang, Haripur.

 

(a) (iv) The Consultant is MAK Engineering Services JV WADAAN Consultant (United 

Complex Town Opposite MacDonald Ring Road, House # 14 Block E, Peshawar) 

 
Certifications/ recommendations in relation to all outstanding matters, disputes and 
claims relating to the execution of the Works during his tenure. 

 

The following paragraph is added: 
 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or 
partner submitting a Bid or Tender. 

 

(b)(v) The following is added at the end of the paragraph: 

 

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 

with “Bidding Documents”. 
 

The following paragraph is added: 

 

(b)(ix) “Program” means the program to be submitted by the Contractor in accordance 
with Sub-Clause 14.1 and any approved revisions thereto. 

 

(e)(i) “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions therefrom as may be made and remedying of any defects therein 

in accordance with the provisions of the Contract. 

 

2.1 Engineer's Duties and Authority 

 

The Engineer may exercise the authority specified in or necessarily to be implied from 

the Contract, provided, however, that if the Engineer is required, under the terms of his 

appointment by the Employer, to obtain the specific approval of the Employer before 

exercising any such authority, particulars of such requirements shall be set out in Part 

II of these Conditions. Provided further that any requisite approval shall be deemed to 

have been given by the Employer for any such authority exercised by the Engineer. 

The Engineer shall obtain the specific approval of the Procuring Entity before 

carrying out his duties in accordance with the following Clauses: 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 
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(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable 

 Physical Obstructions or Conditions”. 

 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 

 25 “Insurance” of sorts. 
 

(iv) Any action under Clause 40 “Suspension”. 
 

(v) Any action under Clause 44 “Extension of Time for Completion”. 
 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of 
Bonus for Early Completion of Works (PCC Sub-Clause 47.3). 

 
(vii) Issuance of “Taking Over Certificate” under Clause 48. 

 
(viii) Issuing a Variation Order under Clause 51,except: 

 

a) in an emergency* situation, as stated here below, or 

 

b) if such variation would increase the Contract Price by less than the 

amount stated in the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 
 

(xi) Release of Retention  Money to  the Contractor  under Sub-Clause 60.3  
“Payment of Retention Money”. 

 
(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 
(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 
(xiv) Any change in the ratios of Contract currency proportions and payments 

thereof under Clause 72 “Currency and Rate of Exchange”. 
 

(Note: Procuring Entity may further vary according to need of the project) 

 

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 

of the Works or of adjoining property, the Engineer may, without relieving the 

Contractor of any of his duties and responsibilities under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the opinion of the 

Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 

comply with any such instruction of the Engineer. The Engineer shall determine an 

addition to the Contract Price, in respect of such instruction, in accordance with Clause 

52 and shall notify the Contractor accordingly, with a copy to the Procuring Entity.) 
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2.2 Engineer’s Representative 

 

The following paragraph is added: 

 

The Procuring Entity shall ensure that the Engineer’s Representative is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 

 

The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7 Engineer Not Liable 

 

Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any decision 

made by him in good faith as provided for under the Contract whether to exercise or not 

to exercise such authority shall give rise to any duty or responsibility of the Engineer to 

the Contractor, any Subcontractor, any of their representatives or employees or any other 

person performing any portion of the Works. 

 

2.8 Replacement of the Engineer 

 

“If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not 
less than 14 days before the intended date of replacement, give notice to the Contractor, 
of the name, address and relevant experience of the intended replacement Engineer. The 
Procuring Entity shall not replace the Engineer with a person against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity, with supporting 
particulars.” 

 

5.1 Language(s) and Law 

 

(a) The Contract Documents, shall be drawn up in the English language.  
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

5.2 Priority of Contract Documents 

 

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 

the following: 

 

(1) The Contract Agreement (if completed);  
(2) The Letter of Acceptance;  
(3) The completed Form of Bid;  
(4) Special Stipulations (Appendix-A to Bid); 
(5) The Particular Conditions of Contract – Part II; 
(6) The General Conditions – Part I;  
(7) The priced Bill of Quantities (Appendix-D to Bid); 
(8) The completed Appendices to Bid (B, C, E to L);  
(9) The Drawings; 

(10) The Specifications; and  
(11) (any other).  
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In case of discrepancies between drawings, those of larger scale shall govern unless they 

are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these Conditions. 

Addendum, if any, shall be deemed to have been incorporated at the appropriate places 

in the documents forming the Contract. 

 

The following Sub-Clauses 6.6 and 6.7 are added: 

 

6.6 Shop Drawings 

 

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 

drawings applicable to this Contract as per provision of relevant Sub-Clause of the 

Contract. 

 

Review and approval by the Engineer shall not be construed as a complete check but 
will indicate only that the general method of construction and detailing is satisfactory 
and that the Engineer’s review or approval shall not relieve the Contractor of any of his 
responsibilities under the Contract. 

 

6.7 As-Built Drawings 

 

At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

10.1 Performance Security 

 

The Contractor shall provide Performance Security to the Procuring Entity in the 

prescribed form. The said Security shall be furnished or caused to be furnished by the 

Contractor within 28 days after the receipt of the Letter of Acceptance. The Performance 

Security shall be of an amount equal to 10% of the Contract Price stated in the Letter of 

Acceptance. Such Security shall, at the option of the bidder, be in the form of either. 

(a) bank guarantee from any Scheduled Bank in Pakistan or  

(b) bank guarantee from a bank located outside Pakistan duly counter-guaranteed by a  

      Scheduled Bank in Pakistan or  

(c)  an insurance company having atleast AA Rating from PACRA/JCR. 
 

The cost of complying with requirements of this Sub-Clause shall be borne by the 
Contractor. 

 

The following Sub-Clause10.4 is added:  
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10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 

 

14.1 Program to be Submitted 

 

The program shall be submitted within 15 days from the date of receipt of Letter of  
Acceptance, which shall be in the form of: 

 

i) A Bar Chart identifying the Critical Activities.  
ii) A CPM identifying the Critical Path/Activities. 
                     (Procuring Entity to select appropriate one)  

 

The detail of any activity that is being executed by Contractor, Resident Engineer will 

establish the mechanism of inspection and intimate to the Employer as shown in             

clause 14.5. 

 

14.3 Cash Flow Estimate to be Submitted 

 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 

 

The following Sub-Clause 14.5 is added: 

 

14.5 Detailed Program and Monthly Progress Report 

 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

program for the following: 

 

(1) Before starting the activity Check Request Report would be submitted on daily 

basis and Detail Progress Report by monitoring planned vs actual in all aspects. 

(2) Execution of Works;  
(3) Labour Employment;  
(4) Local Material Procurement;  
(5) Material Imports, if any; and  
(6) Other details as required by the Engineer. 

 

(b) During the period of the Contract, the Contractor shall submit to the Engineer not later 

than the 8
th

 day of the following month, 5 copies each of Monthly Progress Reports 
covering: 

 

(1) A Construction Schedule indicating the monthly progress in percentage;  
(2) Description of all work carried out since the last report;  
(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his program of inspection and testing;  
(4) Monthly summary of daily job record;  
(5) Photographs to illustrate progress ;and  
(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same.  
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(c) During the period of the Contract, the Contractor shall keep a daily record of the work 
progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor’s equipment. 

 

The following Sub-Clauses 15.2 and 15.3 are added: 

 

15.2 Language Ability of Contractor’s Representative 
 

The Contractor’s authorized representative shall be fluent in the English language. 
Alternately an interpreter with ability of English language shall be provided by the 
Contractor on full time basis. The Engineer / Procuring Entity, however, may relax 
conditions of the language from English to other local languages if deemed appropriate, 

 

15.3 Contractor’s Representative 

 

The Contractor’s authorized representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council.  
The Contractor’s authorized representative at Site shall be authorized to exercise 
adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

 

The following Sub-Clauses 16.3 and 16.4 are added: 

 

16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language. If the Contractor’s superintending staff are not 
fluent in English language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. The Engineer  
/ Procuring Entity, however, may relax conditions of the language from English to 
other local languages if deemed appropriate, 

 

16.4 Employment of Local Personnel 

 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 

and labour from sources within KPK. 

 

The following Sub-Clauses 19.3 and 19.4 are added: 

 

19.3 Safety Precautions 

 

In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or in connection with the Contract 

shall be carried out in compliance with the Safety Requirements of the Government of 

Pakistan and KPK with such modifications thereto as the Engineer may authorize or 

direct and the Contractor shall take or cause to be taken such further measures and 

comply with such further requirements as the Engineer may determine to be reasonably 

necessary for such purpose. 

 

The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may from 

time to time prescribe. 
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19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted 
 

for such lighting shall be to the satisfaction of the Engineer’s Representative. 
 

 

20.4 Procuring Entity’s Risks 
 

The Procuring Entity’s risks are: 
 

(a) insofar as they directly affect the execution of the Works in KPK 

 

(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war,  
(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof,  
(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds,  
(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 
 

(b) loss or damage due to the use or occupation by the Procuring Entity of any Section or 
part of the Permanent Works, except as may be provided for in the Contract; 

 

(c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and 
 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 
experienced contractor: 

 

(i) could not have reasonably foreseen, or  
(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  
(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  
(b) insure against. 

 

21.1 Insurance of Works and Contractor’s Equipment 

 

(Procuring Entity may vary this Sub-clause 1.1 (b)) 
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21.4 Exclusions 
 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 para (a) (i) to (iv). 

 

The following Sub-Clause 25.5 is added: 

 

 

23.2 Minimum Amount of Insurance 
 

Such insurance shall be for at least the amount stated in the Appendix-A to Bid 

“Special Stipulations” 

 

25.5 Insurance Company 

 

The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Procuring Entity. 

 

Costs of such insurances shall be borne by the Contractor. 

 

The following Sub-Clause 31.3 is added: 

 

31.3 Co-operation with other Contractors 

 

During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Procuring Entity at and in the vicinity of the Site and also 

shall provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 

 

The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried out. 

In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not less 

favourable than the general level of wages and conditions observed by other Procuring 

Entities whose general circumstances in the trade or in industry in which the Contractor 

is engaged are similar. 

 

34.3 Employment of Persons in the Service of Others 

 

The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Procuring Entity or the Engineer; except with the prior written consent 

of the Procuring Entity or the Engineer, as the case may be. 
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34.4 Housing for Labour 

 

Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary for 

all his supervisory staff and labour, employed for the purposes of or in connection with 

the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities. On completion of the Contract the temporary camps or 

housing provided by the Contractor shall be removed and the Site reinstated to its 

original condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract. The 

Contractor shall further ensure that suitable arrangements are made for the prevention 

of epidemics and for all necessary welfare and hygiene requirements. 

 

34.6 Epidemics 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities, for purpose of dealing with 

and overcoming the same. 

 

34.7 Supply of Water 

 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his representative, 

adequate supply of drinking and other water for the use of his staff and labour. 
 

 

34.8 Alcoholic Liquor or Drugs 

 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such 

importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour. 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 

34.10 Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all 

recognized festivals, days of rest and religious and other customs. 
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34.11  Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst staff and labour and for the preservation of 

peace and protection of persons and property in the neighbourhood of the Works against 

the same. 

 

34.12  Compliance by Subcontractors 

 

The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause. 

 

The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time to 

time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 

in addition, notify the Engineer immediately by the quickest available means. 

 

The following Sub-Clause 36.6 is added: 

 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall , so far as may be consistent with the Contract, make the maximum 

use of materials, supplies, plant and equipment indigenous to or produced or fabricated 

in Pakistan and services, available in Pakistan preferably in KPK provided such 

materials, supplies, plant, equipment and services shall be of required standard. 

 

41.1 Commencement of Works 

 

The Contractor shall commence the Works on Site within the period named in 

Appendix-A to Bid from the date of receipt by him from the Engineer of a written Notice 

to Commence. Thereafter, the Contractor shall proceed with the Works with due 

expedition and without delay. 
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43.1 Time for Completion 
 

 The whole of the Works and, if applicable, any Section required to be completed within 

a particular time as stated in the Appendix-A to Bid “Special Stipulations” shall be 

completed, in accordance with the provisions of Clause 48, within the time stated in the 

Appendix-A to Bid for the whole of the Works or the Section (as the case may be), 

calculated from the Commencement Date, or such extended time as may be allowed 

under Clause 44. 

 

44.1 Extension of Time for Completion 
 

 In the event of: 

(a) the amount or nature of extra or additional work, 

(b) any cause of delay referred to in these Conditions, 

(c) exceptionally adverse climatic conditions, 

(d) any delay, impediment or prevention by the Employer, or 

(e) other special circumstances which may occur, other than through a default of 

      or breach of contract by the Contractor or for which he is responsible, 

being such as fairly to entitle the Contractor to an extension of the Time for Completion 

of the Works, or any Section or part thereof, the Engineer shall, after due consultation 

with the Employer and the Contractor, determine the amount of such extension and shall 

notify the Contractor accordingly, with a copy to the Employer. 

 

47.1 Liquidated Damages for Delay 
 

 If the Contractor fails to comply with the Time for Completion in accordance Damages 

with Clause 48, for the whole of the Works or, if applicable, any Section within the 

relevant time prescribed by Clause 43, then the Contractor shall pay to the Employer the 

relevant sum stated in the Appendix-A to Bid “Special Stipulations” as liquidated 

damages for such default and not as a penalty (which sum shall be the only monies due 

from the Contractor for such default) for every day or part of a day which shall elapse 

between the relevant Time for Completion and the date stated in a Taking-Over 

Certificate of the whole of the Works or the relevant Section, subject to the applicable 

limit stated in the Appendix-A to Bid. The Employer may, without prejudice to any other 

method of recovery, deduct the amount of such damages from any monies due or to 

become due to the Contractor. The payment or deduction of such damages shall not 

relieve the Contractor from his obligation to complete the Works, or from any other of 

his obligations and liabilities under the Contract. 
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47.2 Reduction of Liquidated Damages 

 

If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking-Over Certificate has been issued for any part of the Works Damages 

or of a Section, the liquidated damages for delay in completion of the remainder of the 

Works or of that Section shall, for any period of delay after the date stated in such Taking-

Over Certificate, and in the absence of alternative provisions in the Contract, be reduced 

in the proportion which the value of the part so certified bears to the value of the whole 

of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 

to the rate of liquidated damages and shall not affect the limit thereof. 

 

47.3 Bonus for Early Completion of Works 

 

The Contractor shall in case of earlier completion for either whole of the work as 
prescribed in Appendix-A to Bid “Special Stipulations”. 

 

48.2 Taking Over of Sections or Parts 

 

Any Section in respect of which a separate Times for Completion shall be provided in 

the Appendix-A to Bid “Special Stipulations”. 

 

49.1 Defects Liability Period 

 

In these Conditions the expression "Defects Liability Period" shall mean the Period 

defects liability period named in the Appendix-A to Bid “Special Stipulations” calculated 

from: 

(a)  The date of completion of the Works certified by the Engineer in accordance 

with Clause 48.2, or 

(b)  In the event of more than one certificate having been issued by the Engineer 

under Clause 48.2, the respective dates so certified, and in relation to the Defects 

Liability Period the expression "the Works" shall be construed accordingly. 

 

51.2 Instructions for Variations 

 

The Contractor shall not make any such variation without an instruction of the Engineer 

in writing. Provided that no instruction shall be required for increase or decrease in the 

quantity of any work where such increase or decrease is not the result of an instruction 

given under this Clause, but is the result of the quantities exceeding or being less than 

those stated in the Bill of Quantities. No Activity of variation will be initiated before 

prior approval of the competent authority. 
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52.1 Valuation of Variations 

 

All variations referred to in Clause 51 and any additions to the Contract Price Variations 

which are required to be determined in accordance with Clause 52 (for the purposes of 

this Clause referred to as "varied work"), shall be valued at the rates and prices set out in 

the Contract if, in the opinion of the Engineer, the same shall be applicable. If the 

Contract does not contain any rates or prices applicable to the varied work, the rates and 

prices in the Contract shall be used as the basis for valuation so far as may be reasonable, 

failing which, after due consultation by the Engineer with the Employer and the 

Contractor, suitable rates or prices shall be agreed upon between the Engineer and the 

Contractor. In the event of disagreement, the Engineer shall fix such rates or prices as 

are, in his opinion, appropriate and shall notify the Contractor accordingly, with a copy 

to the Employer. within a period not exceeding one-eighth of the completion time subject 

to a minimum of 28 days from the date of disagreement whichever is later.as rates or 

prices are agreed or fixed, the Engineer shall determine provisional rates or prices to 

enable on-account payments to be included in certificates issued in accordance with 

Clause 60. 

 

53.4 Failure to Comply 

 

This Sub-Clause is deleted in its entirety. 

 

54.3 Customs Clearance 

 

(Procuring Entity may vary this Sub-Clause) 

 

54.5 Conditions of Hire of Contractor’s Equipment 

 

The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to any item 

of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of 

the Owner of the equipment and shall certify that the agreement for the hire thereof 

contains a provision in accordance with the requirements set forth above. 

 

The following Sub-Clauses 59.4 & 59.5 are added: 
 

 

59.4 Payments to Nominated Subcontractors 

 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus other 

charges shall be included in the Contract Price in accordance with Clause 58 [Provisional 

Sums], except as stated in Sub-Clause 59.5 [Certification of Payments] 
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59.5 Certification of Payments & Nominated Subcontractors 

 

Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence 

that the nominated Subcontractor has received all amounts due in accordance with 

previous Payment Certificates, less applicable deductions for retention or otherwise. 

Unless the Contractor: 

 

a) submits reasonable evidence to the Engineer, or 

 

b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 

 

ii) submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor’s entitlement, 

 

then the Procuring Entity may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has 

failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Procuring Entity, the amount which the nominated 

Subcontractor was directly paid by the Procuring Entity. 

 

60.1 Monthly Statements 
 

The Contractor shall on the basis of the joint measurement of work done under Clause 

56.1, submit to the Engineer after the end of each month three copies, each signed by the 

Contractor's representative approved by the Engineer, in such form as the Engineer may 

from time to time prescribe, showing the amounts to which the Contractor considers 

himself to be entitled up to the end of the month in respect of: 

(a) the value of the Permanent Works executed, 

(b) any other items in the Bill of Quantities including those for Contractor's Equipment, 

     Temporary Works, dayworks and the like, 

(c) the percentage of the invoice value of listed materials, all as stated in Sub-Cause 

     60.11 (a)(6) hereof”. (in case Clause 60.11 is applicable), and Plant delivered by the 

     Contractor on the Site for incorporation in the Permanent Works but not incorporated 

     in such Works, 

(d) adjustments under Clause 70, and 

(e) any other sum to which the Contractor may be entitled under the Contract or 

     otherwise. 
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60.2 Monthly Payments 

The Engineer shall, within 14 days of receiving such statement, deliver to the Employer 

an Interim Payment Certificate stating the amount of payment to the Contractor which 

the Engineer considers due and payable in respect of such statement, subject: 

(a) firstly, to the retention of the amount calculated by applying the Percentage of 

Retention stated in the Appendix-A to Bid “Special Stipulations”, to the amount to which 

the Contractor is entitled under paragraphs (a), (b), (c) and (e) of Sub-Clause 60.1 until 

the amount so retained reaches the Limit of Retention Money stated in the Appendix-A 

to Bid “Special Stipulations” and 

(b) secondly, to the deduction, other than pursuant to Clause 47, of any sums which may 

have become due and payable by the Contractor to the Employer. Provided that the 

Engineer shall not be bound to certify any payment under this Sub-Clause if the net 

amount thereof, after all retentions and deductions, would be less than the Minimum 

Amount of Interim Payment Certificates stated in the Appendix-A to Bid “Special 

Stipulations”. 

Notwithstanding the terms of this Clause or any other Clause of the Contract no amount 

will be certified by the Engineer for payment until the performance security, if required 

under the Contract, has been provided by the Contractor and approved by the Employer. 

60.10  Time for Payment 

 

The amount due to the Contractor under any Interim Payment Certificate issued by the 

Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to 

Clause 47, be paid by the Procuring Entity to the Contractor within 30 days (subject to 

fulfill all codal formalities by contractor and also availability of funds) after such Interim 

Payment Certificate has been jointly verified by Procuring Entity and Contractor, or, in 

the case of the Final Certificate, within 60 days after such Final Payment Certificate has 

been jointly verified by Procuring Entity and Contractor; Provided that the Interim 

Payment shall be caused in 42 days and Final Payment in 60 days in case of foreign 

funded project. In the event of the failure of the Procuring Entity to make payment within 

the times stated, the Procuring Entity shall pay to the Contractor compensation at the 28 

days rate of KIBOR+2% per annum for local currency and LIBOR+1% for foreign 

currency, upon all sums unpaid from the date by which the same should have been paid. 

The provisions of this Sub-Clause are without prejudice to the Contractor’s entitlement. 
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60.11 Secured Advance on Materials  
 

a) The Contractor shall be entitled to receive from the Procuring Entity Secured Advance 

against an indemnity bond acceptable to the Procuring Entity of such sum as the 

Engineer may consider proper in respect of non-perishable materials brought at the Site 

but not yet incorporated in the Permanent Works provided that:  

 

1) The materials are in accordance with the Specifications for the Permanent Works;  

2) Such materials have been delivered to the Site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction of the Engineer but at the 

risk and cost of the Contractor;  

3) The Contractor’s records of the requirements, orders, receipts and use of materials 

are kept in a form approved by the Engineer, and such records shall be available for 

inspection by the Engineer;  

4) The Contractor shall submit with his monthly statement the estimated value of the 

materials on Site together with such documents as may be required by the Engineer 

for the purpose of valuation of materials and providing evidence of ownership and 

payment therefor;  

5) Ownership of such materials shall be deemed to vest in the Procuring Entity and 

these materials shall not be removed from the Site or otherwise disposed of without 

written permission of the Procuring Entity; and  

6) The sum payable for such materials on Site shall not exceed 75 % of the (i) landed 

cost of imported materials, or (ii) ex-factory / ex-warehouse price of locally 

manufactured or produced materials, or (iii) market price of other materials.  

 

b) The recovery of Secured Advance paid to the Contractor under the above provisions 

shall be effected from the monthly payments on actual consumption basis.  

 

60.12  Mobilization Advance (Financial Assistance to Contractor) 

 

Financial assistance shall be made available to the Contractor by the Procuring Entity 

by adopting following Alternatives: 

 

(a) An interest-free Mobilization Advance 15% of the Contract Price stated in 

the Letter of Acceptance shall be paid by the Procuring Entity to the Contractor 

in two equal parts  
(b) upon submission by the Contractor of a Mobilization Advance Guarantee/ for 

the full amount of the Advance in the specified form from a Scheduled Bank in 

Pakistan: 

 
(1) First part within 14 days after signing of the Contract Agreement or date 

of receipt of Engineer’s Notice to Commence, whichever is earlier; and 
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(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer as to the state of mobilization 

of the Contractor. 

 

(c) This Advance shall be recovered in equal installments; first installment at the 

expiry of third month after the date of payment of first part of Advance and the 

last installment two months before the date of completion of the Works as per 

Clause 43 hereof. 

 

63.1 Default of Contractor 

 

The following para is added at the end of the Sub-Clause: 

 

Provided further that in addition to the action taken by the Procuring Entity against the 

Contractor under this Clause, the Procuring Entity may also refer the case of default of 

the Contractor to Pakistan Engineering Council for punitive action under the 

Construction and Operation of Engineering Works Bye-Laws 1987, as amended from 

time to time as well as under the prevailing rules of KPPRA. 

 

65.2 Special Risks 

 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) 

to (a) (v). 

 

67. 3 
 

Arbitration 

 

In the sixth to eight lines, the words “shall be finally settled .......... appointed 

under such Rules” are deleted and substituted with the following: 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 

any statutory modification or re-enactment thereof for the time being in force. 

 

The following paragraph is added: 

 

The place of arbitration shall be …………………, Pakistan. 

 

68.1 Notice to Contractor 

 

The following paragraph is added: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Procuring Entity and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 
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68.2 Notice to Procuring Entity and Engineer 

 

 

For the purposes of this Sub-Clause, the respective address are: 

 

a) The Procuring Entity :  
(to be filled in by the Procuring Entity as appropriate)  

 

b) The Engineer:  
(to be filled in by the Procuring Entity as appropriate)  

 
 
 

70.1 Increase or Decrease of Cost 

 

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted 

in respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, 

by applying to such amount the formula prescribed in this Sub-Clause. 

 

 

(a) Other Changes in Cost 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit rates 

and prices included in the Contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall of costs. 

(b) Adjustment Formula 

 

The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 

 

𝑃𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+ 𝑐

𝑀𝑛

𝑀𝑜
+ 𝑑

𝐸𝑛

𝐸𝑜
+………………. 

  

Where: 

 

Pn is a price adjustment factor to be applied to the amount for the payment of the 

work carried out in the subject month, determined in accordance with Paragraph 

60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork 

are not otherwise subject to adjustment; 

 

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 

 

b, c, d, etc., are weightages or coefficients representing the estimated proportion of 

each cost element (labour, cement and reinforcing steel etc.) in the Works or 

Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 

etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements 
for month “n” , determined pursuant to Sub-Clause 70.1(d), applicable to each cost 
element; and 
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Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.1(d). 

 

(c) Sources of Indices and Weightages 

 

The sources of indices and weightages shall be those listed in Appendix-C to Bid, 

duly filled in by the Procuring Entity /Engineer. 

 

(d) Base, Current, and Provisional Indices 

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to 

the latest date for submission of bids. Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a particular 

monthly statement is related. If at any time the current indices are not available, 

provisional indices as determined by the Engineer will be used, subject to 

subsequent correction of the amounts paid to the Contractor when the current indices 

become available. 

 

(e) Adjustment after Completion 

 

If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices, whichever is 

more favorable to the Procuring Entity, provided that if an extension of time is 

granted pursuant to Clause 44, the above provision shall apply only to adjustments 

made after the expiry of such extension of time. 
 

(f) Weightages 

 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be 

adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or additional work executed or 

instructed under Clause 51. Such adjustment(s) shall have to be agreed in the 

variation order. 

 

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 
 

73.1 Payment of Income Tax 
 

The Contractor, Subcontractors and their employees shall be responsible for payment of 

all their income tax, super tax and other taxes on income arising out of the Contract and 

the rates and prices stated in the Contract shall be deemed to cover all such taxes. 

 

73.2 Customs Duty & Taxes 

 

(Procuring Entity may incorporate provisions where applicable) 
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74.1 Integrity Pact 

 

If the Contractor or any of his Subcontractors, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor 

as Appendix-L to his Bid, then the Procuring Entity shall be entitled to: 
 

 

(a) recover from the Contractor an amount equivalent to ten times the sum of 
any commission, gratification, bribe, finder’s fee or kickback given by the 
Contractor or any of his Subcontractors, agents or servants; 

 

(b) terminate the Contract; and 
 
 

(c) recover from the Contractor any loss or damage to the Procuring Entity as a 

result of such termination or of any other corrupt business practices of the 

Contractor or any of his Subcontractors, agents or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the 

manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-

Clause 63.3 shall be made after having deducted the amounts due to the 

Procuring Entity under Sub-Para (a) and (c) of this Sub-Clause. 
 

 

75.1 Termination of Contract for Procuring Entity's Convenience 

 

The Procuring Entity shall be entitled to terminate the Contract at any time for the 

Procuring Entity's convenience after giving 56 days prior notice to the Contractor, with 

a copy to the Engineer. In the event of such termination, the Contractor : 

 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 

(b) shall be paid by the Procuring Entity as provided in Sub-Clause 65.8 hereof. 
 

 

76.1 Liability of Contractor 

 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour 

laws including the Workmen's Compensation Act and the Procuring Entity shall be fully 

indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 
 

77.1 Joint and Several Liability 

 

If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Procuring Entity for the fulfillment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to bind 

the joint venture. The composition or the constitution of the joint venture shall not be 

altered without the prior consent of the Procuring Entity. 
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78.1 Details to be Confidential 

 

The Contractor shall treat the details of the Contract as private and confidential, save in 

so far as may be necessary for the purposes thereof, and shall not publish or disclose the 

same or any particulars thereof in any trade or technical paper or elsewhere without the 

prior consent in writing of the Procuring Entity or the Engineer. If any dispute arises as 

to the necessity of any publication or disclosure for the purpose of the Contract, the 

same shall be referred to the decision of the Engineer whose award shall be final. 

 

79.1 Management Meetings 

 The Engineer may require the Contractor to attend a management meeting in order to 

review the arrangement for future work. The presence of the Employer or his 

Representative is mandatory in this meeting. The Engineer shall record the business of 

Management meeting and supply copies of the record to those attending the meeting 

and to the Employer. In the record, responsibilities of any actions to be taken shall be in 

accordance with the contract. 

 

80.1 Protection of the Environment 

 The Contractor shall meet atleast the minimum requirements for environmental 

management as per the guidelines of Pakistan Environmental Protection Agency or as 

directed by the Engineer, In respect of safety, security and protection of the 

Environment. 

 The contractor shall be responsible for ensuring that all subcontractor’s and contractor 

personnel also under stand and operate in accordance with the requirements mentioned 

hereinabove. 

 

80.2 Engineer’s Office 

 

The Contractor shall construct, provide and maintain Engineer’s and Employer’s 

representative site office as per Appendix H to Bid 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 

 

Index Clause 

Definitions 1.1 

Employment of Engineer’s Duties and Authority 2.1 

Engineer’s Representative 2.2 

Engineer Not Liable 2.7 

Replacement of the Engineer 2.8 

Engineer Not Liable 2.7 

Replacement of the Engineer 2.8 

Language(s) and Law 5.1 

Priority of Contract Documents 5.2 

Shop Drawings 6.6 

As-Built Drawings 6.7 

Performance Security 10.1 

Performance Security Binding on Variations and Changes 10.4 

Program to be Submitted 14.1 

Cash Flow Estimate to be Submitted 14.3 

Detailed Program and Monthly Progress Report 14.5 

Language Ability of Contractor’s Representative 15.2 

Contractor’s Representative 15.3 

Language Ability of Superintending Staff of Contractor 16.3 

Employment of Local Personnel 16.4 

Safety Precautions 19.3 

Lighting Work at Night 19.4 

Procuring Entity’s Risks 20.4 

Insurance of Works and Contractor’s Equipment 21.1 

Exclusions 21.4 

Minimum Amount of Insurance 23.2 

Insurance Company 25.5 

Co-operation with other Contractors 31.3 

Rates of Wages and Conditions of Labour 34.2 

Employment of Persons in the Service of Others 34.3 

Housing for Labour 34.4 

Health and Safety 34.5 

Epidemics 34.6 

Supply of Water 34.7 

Alcoholic Liquor or Drugs 34.8 

Arms and Ammunition 34.9 

Festivals and Religious Customs 34.10 

Disorderly Conduct 34.11 

Compliance by Subcontractors 34.12 

Records of Safety and Health 35.2 

Reporting of Accidents 35.3 

Use of Pakistani Materials and Services 36.6 

Commencement of Works 41.1 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 

 

Index 

 Clause 

Time for Completion 43.1 

Extension of Time for Completion 44.1 

Liquidated Damages for Delay 47.1 

Reduction of Liquidated Damages 47.2 

Bonus for Early Completion of Works 47.3 

Taking Over of Sections or Parts 48.2 

Defects Liability Period 49.1 

Instructions for Variations 51.2 

Valuation of Variations 52.1 

Failure to Comply 53.4 

Customs Clearance 54.3 

Conditions of Hire of Contractor’s Equipment 54.5 

Payments to Nominated Subcontractors 59.4 

Certification of Payments & Nominated Subcontractors 59.5 

Monthly Statements 60.1 

Monthly Payments 60.2 

Time for Payment 60.10 

Secured Advance on Materials 60.12 

Mobilization Advance (Financial Assistance to Contractor) 60.12 

Default of Contractor 63.1 

Special Risks 65.2 

Arbitration 67.3 

Notice to Contractor 68.1 

Notice to Procuring Entity and Engineer 68.2 

Default of Contractor 63.1 

Increase or Decrease of Cost 70.1 

Customs Duty and Taxes 73.2 

Integrity Pact 74.1 

Termination of Contract for Procuring Entity's Convenience 75.1 

Liability of Contractor 76.1 

Joint and Several Liability 77.1 

Details to be Confidential 78.1 

Management Meetings 79.1 

Protection of the Environment 80.1 

Engineer’s Office 80.2 

  



S.No Description
Schedule Cost

(Rs.)

Non-Schedule

Cost (Rs.)

Schedule+Non Schedule 

Cost (Rs.)

Covered Area

(Sft)

Cost Per Sft

(Rs.)

1 Civil Works 235,971,405              235,971,405                 38,029                    6,205.04                         

2 Electrical Work 18,324,718                2,346,500                  20,671,218                   38,029                    543.56                            

3 Plumbing Work 4,154,462                  -                             4,154,462                     38,029                    109.24                            

5 CCTV Camera System 2,469,317                  1,418,002                  3,887,319                     -                          -                                  

6 Fire Alarm System 1,811,324                  -                             1,811,324                     38,029                    47.63                              

Sub Total Amount 262,731,226 3,764,502 266,495,728 38,029 6,905.48

266.4957 Million 

Clint :
PAK-AUSTRIA FACHHOCHSCHULE

INSTITUTE OF APPLIES SCIENCE & TECHNOLOGY,

UNIVERSITY OF HARIPUR

Total Of Building (S.Cost+N.S.Cost) 266,495,728

Consultant : MAK ENGINEERING SERVICES

Project Name: CONSTRUCTION PAK-AUSTRIA FACHHOCHSCHULE

Estimate : Hostal    (Per Sft Cost) Based On MRS-2024 



S-No Description Of Items Unit Rate (Rs) Quantity Amount (Rs) Remarks

EARTHWORK (EXCAVATION AND EMBANKMENT)

1 03-25-d

Excavation in foundation of building, bridges etc

complete : in shingle/gravel m3 449.67 3105.79 1,396,580.55                    

2 03-18-a
Filling, watering and ramming earth under floor

with surplus earth from foundation, etc
m3 131.55 1827.50 240,408.11                       

3

(03-19-a)+

(03-20-a)+

(03-20-b)+

(03-20-c)   

Transportation of earth upto 8 Km m3 1491.87 1827.50 2,726,397.92                    

CONCRETE

4 06-05-f
Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:2:4)
m3 15436.87 179.45 2,770,143.12                    

5 06-05-i
Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:4:8)
m3 11471.96 227.83 2,613,653.20                    

6 06-05-h Plain Cement Concrete including placing,

compacting, finishing & curing (Ratio 1:3:6)
m3 12859.69 13.59 174,763.62                       

7 06-49-a Concrete Class A1 m3 17984.32 1508.58 27,130,762.25                  

8 06-49-a Concrete Class A1 m3 17984.32 -                                   

9 i) Rcc in Ground Floor m3 17984.32 401.03 7,212,193.82                    

10 ii) Rcc in 1st Floor m3 17984.32 386.94 6,958,875.60                    

11 06-07-a-01
RCC in roof slab, beam, column & other structural

members, insitu or precast. (1:1:2) m3
24236.2 -                                   

12 i) Rcc in Ground Floor m3 24236.2 82.78 2,006,331.24                    

13 ii) Rcc in 1st Floor m3 24236.2 82.78 2,006,331.24                    

14 06-07-e
Add extra labour for RCC in 2nd & subsequent

storeys m3
1319 469.72 619,565.54                       

15 06-08-b
Supply & fabricate M.S. reinforcement for cement

concrete (Hot rolled deformed bars Grade 60)
Tonne 327869.31 309.34 101,422,349.29                

16 06-47-b

Erection and removal of Form work with Steel

Surface Finshing for RCC or Plain cement

Concrete in any shape - Position / Vertical

m2 973.97 1405.20 1,368,626.99                    

17 06-47-c

Erection and removal of Form work with Plywood

sheet finishing for RCC or Plain cement Concrete

in any shpae - Position / Horizontal

m2 1147.66 3663.70 4,204,678.00                    

18 06-47-d
Erection and removal of Form work with Plywood

sheet finishing for RCC or Plain cement Concrete

in any shape - Position / Vertical

m2 1213.02 2438.06 2,957,410.78                    

19 06-30-b-02
V. Damp proof c/s plaster, 1 layer polythene 2

coats bitumen Ratio 1:4 (0.75" thick)
m2 997 299.72 298,822.03                       

BRICK MASONRY

20 07-04-a-05
1st class brick work in foundation and plinth in

Cement, sand mortar 1:6
m3 14982.89 248.73 3,726,657.71                    

21 07-05-a-04
1st class brick work in ground floor Cement, sand

mortar 1:5
m3 16286.75 452.58 7,370,979.22                    

22 07-05-a-04
1st class brick work in ground floor Cement, sand

mortar 1:5
m3 16286.75 493.02 8,029,665.75                    

23 07-06-a
Add extra on item No.07-05 for brick work in First

floor
m3 644.03 493.02 317,518.57                       

24 07-39-a

Providing and Fixing Face Work with Brick Tiles

(Gutka) of size 2'' x 2'' x 9'' on interior, exterior

wall with cement sand mortar 1:3 including ties

and scaffolding complete in all respects.

m2 2332.27 1036.25 2,416,803.95                    

ROOFING

25 09-16 Khuras on roof 2'x2'x6" Each 1378.5 4.00 5,514.00                           

FLOORING

26 10-26-c-i

Provide & lay marble fine dressed stone flooring

on surface in white cement complete: 3/4" thick 12

x 12 Super Sunny White Marble

m2 2777.45 2568.67 7,134,351.91                    

27 10-45-a-i

Provide & lay marble fine dressed stone dado or

skirting in white cement complete: 3/8" thick 12 x

12 Super Sunny White Marble

m2 2736.27 346.09 946,992.14                       

28 10-26-e
Providing and Laying  marble fine dressed stone

4-5 feet and 12" wide 1" thick for stairs steps
m2 2040.22 113.94 232,463.73                       

Hostal
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Main Building Abstract of Cost Based On MRS-2024

29 10-38-a

Providing and Laying 1" Thick Super White

Marble Slab Exceeding 12"x12" size Kitchen Top

in White Cement including all labour for Grinding

and Polishing.

m2 8213.93 22.07 181,301.89                       

30 10-39-c
Glazed tile 1/4" thick dado jointed in white cement

complete : Printed Ceramic Tile - 6"x6"
m2 1929.6 27.67 53,395.76                         

31 10-50-a
Providing and Fixing Ceramic Floor Tiles of

approved quality of Size : 12" x 12"
m2 2366.49 166.44 393,874.11                       

32 10-55-j
Providing and Fixing of Bath Room Tiles 12"x18"

of approved quality
m2 2367.13 703.90 1,666,230.11                    

33 10-55-k
Providing and Fixing of Bath Room Tiles Border

12" x 3" of approved quality
m 1038.89 329.78 342,602.43                       

34 10-55-g
Providing and Fixing of Porcelain Floor Tile 24" x

24" of approved quality
m2 3681.32 55.76 205,278.07                       

35 10-60-a

Providing and laying 3/4"(19mm) thick Granite

Black polished tiles of approved quality of any

size on floor over 3/8" thick base cement sand

mortar 1:3 including setting the tiles with portland

cement slurry over cement sand jointing and

washing the tiles with cement slurry of matching

color including grinding, rubbing, polishing &

mortar cost.

m2 8856 88.66 785,188.10                       

SURFACE RENDERING

36 11-09-b Cement plaster 1:4 upto 20' height 1/2" thick m2 483.05 -                                   

37 11-09-b Ground Floor m2 483.05 3076.85 1,486,271.23                    

38 11-09-b 1st Floor m2 483.05 3314.08 1,600,866.31                    

39 11-10-b
Cement plaster 3/8" thick under soffit of RCC roof

slabs only upto 20' height : (1:3)
m2 473 -                                   

40 11-10-b Ground Floor m2 473 1813.38 857,730.11                       

41 11-10-b 1st Floor m2 473 1720.91 813,990.80                       

42 11-09-c Cement plaster 1:4 upto 20' height 3/4" thick m2 652.84

43 11-09-c Ground Floor m2 652.84 1201.34 784,284.12                       

44 11-09-c 1st Floor m2 652.84 1312.11 856,594.64                       

45 11-26
Extra for lime, mud or cement plaster & pointing

from 20' & above for each additional 10' height
m2 60.82 6347.10 386,030.36                       

46 11-20-b

Providing and applying wall putty of 2mm

thickness over plastered surface to prepare the

surface even and smooth complete.

m2 77.6 12438.67 965,240.65                       

47 13-22-a
Preparing surface and painting with emulsion paint

: First coat
m2 185.23 8904.37 1,649,357.30                    

48 13-22-b
Preparing surface and painting with emulsion paint

: 2nd & each subsequent coat.
m2 120.5 8904.37 1,072,977.13                    

49 11-21-a-03 Distempering New surface : Three coats m2 211.11 3534.29 746,124.74                       

WOOD WORK, WOODEN/ALUMINIUM JOINERY

50 12-70-a

Supply and Fixing MS Sheet 16 guage(10'' x 2'')

box type chowkats including fixing in position

with all charges for Hold fast, Hinges and Painting

etc

m 1442.69 421.82 608,559.27                       

51 12-08-c
First class deodar wood wrought joinery in doors

and windows etc. complete : 1.5" thick
m2 28002.66 68.31 1,912,821.11                    

52 12-84

Providing & fixing uPVC white color full body

doors with UPVC frame and chowkat including,

locks and all hardware fittings, etc. complete in all

respects

m2 12225.32 81.68 998,593.65                       

53 12-58
24 SWG aluminium kick plate 4" high, on bottom

rail of flush doors of commercial ply
m 377.76 81.68 30,856.35                         

54 12-21-b P/F hydraulic Door Closer (Best Quality) Each 2780.39 78.00 216,870.42                       

55 12-28-a

Providing and fixing wooden box type wardrobe

24" (600 mm) deep including 3/4" (19mm) thick

boxing and shelves hanger rods, hardboard 3/16"

(5mm) thick back drawers, brass fitting, locking

arrangement, handles, internal bolts, shoe rods

including painting. (UV Medium Density Fibre

High Gloss Board 3/4" (19mm) thick Shutters and

shelves and back with 3/4" thick laminated veneer

board)

m2 18173.54 167.88 3,050,908.36                    
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56 12-78-a
Kitchen Floor Cabinet as per approved

Design/Specification..
m2 12455.35 44.61 555,629.00                       

57 12-78-b
Kitchen Wall Cabinet as per approved

Design/Specification.
m2 10530.27 16.36 172,242.33                       

58 12-64-a-06

Supply and Fixing aluminium door/window,Fixed

Glazing Premium model (2.00 mm gauge) 4"

section

m2 15520.8 237.17 3,681,141.41                    

59 12-65-a-06

Supply and Fixing aluminium door/window,

Sliding Window Premium model (2.00 mm gauge)

4" section

m2 15817.18 239.78 3,792,595.20                    

60 12-64-d-05

Supply and Fixing aluminium door/window, Fly

Screen shutter with separate outer frame Premium

model (2.00 mm gauge) 2" section

m2 6768.21 119.89 811,430.38                       

61 12-65-e-12

Supply and Fixing aluminium door/window,

Swing Door Double Action Premium model (2.00

mm gauge) 4" section

m2 15295.35 12.69 194,034.88                       

62 12-65-e-04

Supply and Fixing aluminium door/window,

Swing Door Single Action Premium model (2.00

mm gauge) 4" section

m2 13824.59 5.86 80,943.23                         

63 12-64-e-03

Supply and Fixing aluminium door/window, Fixed

Louver in frame Deluxe model (1.60 mm gauge)

2" section

m2 7770.65 110.41 857,949.09                       

64 12-61
MS flat 1/2"x1/8" grill in windows of approved

design
m2 3589.65 166.73 598,497.41                       

65 12-73-a

Providing and fixing First class deodar wood

projected beading upto one sq.inch.(6.5sq.cm.)

wide in section, designed, fixed around the panels

of doors, windows of any description.

m 253.41 843.65 213,788.14                       

66 12-24-a-01
Extra for providing/fixing approved quality Rim

locks : Imported
Each 2276.4 78.00 177,559.20                       

67 12-22-c-02
Providing and fixing sliding bolt to doors Brass

sliding bolts : 12" long
Each 2215.93 78.00 172,842.54                       

PAINTING AND VARNISHING

68 13-03-c-01
Prepare & Paint new surface, doors & windows

Priming coat
m2 306.76 16.73 5,131.67                           

69 13-03-c-02
Prepare & Paint new surface, doors & windows

Each subsequent coat of paint
m2 220.97 33.46 7,393.05                           

70 13-06 Applying lacquer polish to wood work of any type m2 1193.01 359.85 429,306.20                       

71 13-07-a
Varnishing wood work, including cleaning &

preparing surface : First coat
m2 138.71 359.85 49,914.97                         

72 13-07-b
Varnishing wood work, including cleaning &

preparing surface : Second coat
m2 87.64 359.85 31,537.37                         

73 13-08-b
Bitumen coating to plastered / cement concrete

surface : 14 Ibs. per 100 sft.
m2 258.45 2157.78 557,679.13                       

74 13-25-a
Preparing surface & painting with snowcem /

weathershield paint : First coat
m2 305.9 1800.00 550,620.00                       

75 13-25-b
Preparing surface & painting with snowcem /

weathershield paint : 2nd & subsequent coats
m2 165.11 1800.00 297,198.00                       

76 13-24
Extra labour for painting, varnishing etc from 20'

height & above, for every additional 10'
m2 17.15 1800.00 30,870.00                         

77 13-24*2
Extra labour for painting, varnishing etc from 20' height & above, for 

every additional 10' 2nd Floor
m2 34.3 1800.00 61,740.00                         

78 13-24*3
Extra labour for painting, varnishing etc from 20' height & above, for 

every additional 10' 3rd Floor
m2 51.45 1800.00 92,610.00                         

79 13-24*4
Extra labour for painting, varnishing etc from 20' height & above, for 

every additional 10' 4th Floor
m2 68.6 1800.00 123,480.00                       

80 13-24*5
Extra labour for painting, varnishing etc from 20' height & above, for 

every additional 10' 5th Floor
m2 85.75 1800.00 154,350.00                       

81 11-18-a
Cement pointing struck joints, on walls, upto 20'

height : Ratio 1:2
m2 521.37 1196.10 623,608.91                       

82 11-29
Extra cost of labour & material for red oxide

pigment in cement pointing to match bricks
m2 44.59 1196.10 53,333.95                         

83 28-18

Providing and fixing with steel nails and washers,

the chicken wire mesh of approved quality, at joint

of concrete and masonry work (4" wide strip)

before plastering etc complete.

m2 983.96 94.80 93,275.02                         
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84 25-47

Supply and fixing of fancy type stainless steel

chromium plate 2" dia pipes stair railing 3/4" dia

pipe fixed on specified space on steps in horizontal

positions, complete in all respects

m 5017.22 47.24 237,021.98                       

85 28-15

Pre anti Termite Treatment in the building mixed

with water of mixing ratio as per the

manufacturer's certified manual

m2 96.56 2416.36 233,323.42                       

86 24-40

Supplying and Fixing PVC Water Stopper 8" wide

3/8" thick. Providing and fixing PVC water

stopper 8" wide 3/8" thick in verticle

(Wall/Column) or horizontal (Floor/Slab)

expansion joint inclusing cutting and jointing

complete in all respects.

m 578.01 273.70                        158,199.63 

87 16-79

Providing & laying stone soling in water logged

area including granular filling & compaction

complete.

m3 4085.87 714.01 2,917,371.33                    

235,971,404.73        Total Schedule Items Amount (Rs)



Subject : Measurment Sheet

Length Width Hight

1 03-25-d

1 x 1 5.00 108832.50 Cft

3 x 1 8.00 6.00 6.00 864.00 Cft

109696.50 Cft

3105.79 M
3

2 03-18-a

1 x 1 7.00 152365.50 Cft

-1 x 1 0.33 -7182.95 Cft

-1 x 1 2.25 -48974.63 Cft

-4 x 1                150.00               1.00         1.25                                 (750.00)  Cft Pink

-4 x 1                150.00               1.00         1.25                                 (750.00)  Cft Green

-6 x 1                  40.00               1.00         1.25                                 (300.00)  Cft blue

                                          -   

-2 x 1                152.25               1.00         1.25                                 (380.63)  Cft Pink

-2 x 1                  71.00               1.00         1.00                                 (142.00)  Cft Pink

-4 x 1                  71.00               1.00         1.25                                 (355.00)  Cft Green

-16 x 1                  40.00               1.00         1.00                                 (640.00)  Cft Green

-70 x 1                     1.50               1.50         4.00                                 (630.00)  Cft 

-36 x 1                     1.50               1.25         4.00                                 (270.00)  Cft 

-3 x 1                     1.25               1.25         4.00                                    (18.75)  Cft 

-27424.13 Cft

64547.43 M
3

1827.50 M
3

4 06-05-f

1 x 1 0.17 3252.00 Cft

1 x 1 0.17 3086.17 Cft

6338.17 Cft

179.45 M
3

5 06-05-i

1 x 1 0.33 7182.95 Cft

3 x 1 8.00 6.00 6.00 864.00 Cft

8046.95 Cft

227.83 M
3

6 06-05-h

0.00

1 x 1 21.00 12.00 0.50 126.00 Cft

septic tank

septic tank

//

//

Columns short

C1

C2

C3

Total Quantity

internal building upto Plinth Beams Top 21766.50

D/d Quantity

PCC Raft 21766.50

Raft Foundation RCC 21766.50

Plinth beams

Horizantal ( X - AXIS)

//

//

//

Vertical  ( Y - AXIS)

//

//

Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:4:8)

Total Quantity

Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:2:4)

Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:3:6)

Front step

Step No-1

19512.00

PCC Raft 21766.50

Total Quantity

Total Quantity

Total Quantity

Total Quantity

RemarksDescription

PCC UNDER 1st Floor 18517.00

PCC UNDER Ground Floor

Hostal

S-No Unit

Total Quantity

Excavation Total

Total Quantity

Measurment

Quantity

Project :

21766.50

Item Code No

Filling, watering and ramming earth under floor with surplus earth from foundation, etc

Total Quantity Excavation use  25%

Excavation in foundation of building, bridges etc complete : in shingle/gravel



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1 20.00 11.00 0.50 110.00 Cft

1 x 1 19.00 10.00 0.50 95.00 Cft

1 x 1 18.00 9.00 0.50 81.00 Cft

1 x 1 17.00 8.00 0.50 68.00 Cft

480.00 Cft

13.59 M
3

7 06-49-a

1 x 1         2.25 48974.63 Cft

4 x 1                150.00               1.00         1.25                                   750.00  Cft Pink

4 x 1                150.00               1.00         1.25                                   750.00  Cft Green

6 x 1                  40.00               1.00         1.25                                   300.00  Cft blue

                                          -   

2 x 1                152.25               1.00         1.25                                   380.63  Cft Pink

2 x 1                  71.00               1.00         1.00                                   142.00  Cft Pink

4 x 1                  71.00               1.00         1.25                                   355.00  Cft Green

16 x 1                  40.00               1.00         1.00                                   640.00  Cft Green

70 x 1                     1.50               1.50         4.00                                   630.00  Cft 

36 x 1                     1.50               1.25         4.00                                   270.00  Cft 

3 x 1                     1.25               1.25         4.00                                     18.75  Cft 

3 x 1 8.00 6.00 0.50 72.00 Cft

53283.00 Cft

1508.58 M
3

8 06-49-a

B

4 x 1                150.00               1.00         1.25                                   750.00  Cft Pink

4 x 1                150.00               1.00         1.00                                   600.00  Cft Green

6 x 1                  40.00               1.00         1.25                                   300.00  Cft blue

                                          -   

2 x 1                152.25               1.00         1.25                                   380.63  Cft Pink

2 x 1                  71.00               1.00         1.00                                   142.00  Cft Pink

4 x 1                  71.00               1.00         1.25                                   355.00  Cft Green

16 x 1                  40.00               1.00         1.00                                   640.00  Cft Green

                                          -   

1 x 1         0.50                                9,756.00  Cft 

                                          -    Cft 

3 x 1                  30.00               5.00         0.67                                   301.50  Cft 

3 x 20                     5.00                                     75.00  Cft 

3 x 2                     5.00               5.50         0.67                                   110.00  Cft 

                                          -   

4 x 1                     7.00               0.75         0.75                                     15.75 Cft

septic tank

//

//

//

//

                                  21,766.50 

Ground  Floor Roof Slab Beam  

Step No-3

Ground   Slab 

Slab                                   19,512.00 

D-1

Horizantal ( X - AXIS)

//

Door & windows lintel

//

                                0.25 

Landing 

Stairs

Stair Waist 

Stair Steps 

Total Quantity

Total Quantity

Step No-4

Step No-5

Complete Raft Foundation

Vertical  ( Y - AXIS)

Total Quantity

Step No-2

 Ground Floor

Concrete Class A1

Concrete Class A1

Total Quantity

Plinth beams

Horizantal ( X - AXIS)

//

//

Vertical  ( Y - AXIS)

//

//

//

//

Columns short

C1

C2

C3

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

9 x 1                     6.00               0.75         0.75                                     30.38 Cft

26 x 1                     5.00               0.75         0.75                                     73.13 Cft

21 x 1                     4.50             0.375         0.75                                     26.58 Cft

29 x 1                  10.00               0.75         0.75                                   163.13 Cft

30 x 1                     8.00               0.75         0.75                                   135.00 Cft

9 x 1                     6.00               0.75         0.75                                     30.38 Cft

17 x 1                     5.00               0.75         0.75                                     47.81 Cft

29 x 1                     8.00               2.00         0.50                                   232.00 Cft

14164.27 Cft

401.03 M
3

8 06-49-a

C

4 x 1                150.00               1.00         1.25                                   750.00  Cft Pink

4 x 1                150.00               1.00         1.00                                   600.00  Cft Green

6 x 1                  40.00               1.00         1.25                                   300.00  Cft blue

                                          -   

2 x 1                152.25               1.00         1.25                                   380.63  Cft Pink

2 x 1                  71.00               1.00         1.00                                   142.00  Cft Pink

4 x 1                  71.00               1.00         1.25                                   355.00  Cft Green

16 x 1                  40.00               1.00         1.00                                   640.00  Cft Green

                                          -   

1 x 1         0.50                                9,258.50  Cft 

                                          -    Cft 

3 x 1                  30.00               5.00         0.67                                   301.50  Cft 

3 x 20                     5.00                                     75.00  Cft 

3 x 2                     5.00               5.50         0.67                                   110.00  Cft 

                                          -   

4 x 1                     7.00               0.75         0.75                                     15.75 Cft

9 x 1                     6.00               0.75         0.75                                     30.38 Cft

26 x 1                     5.00               0.75         0.75                                     73.13 Cft

21 x 1                     4.50             0.375         0.75                                     26.58 Cft

29 x 1                  10.00               0.75         0.75                                   163.13 Cft

30 x 1                     8.00               0.75         0.75                                   135.00 Cft

9 x 1                     6.00               0.75         0.75                                     30.38 Cft

17 x 1                     5.00               0.75         0.75                                     47.81 Cft

29 x 1                     8.00               2.00         0.50                                   232.00 Cft

13666.77 Cft

386.94 M
3

401.03 M
3

386.94 M
3

787.97 M
3

Total Quantity

Total Quantity

                                  18,517.00 

                                0.25 

Door & windows lintel

Stair Waist 

Stair Steps 

Total Quantity

First Slab 

W-1

D-3

D-4

D-2

Landing 

W-1

W-2

W-3

W-1

Concrete Class A1

D-4

W-1

W-2

W-3

V-1

First Floor

Ground Floor 

First Floor 

Slab

Total Quantity

V-1

D-1

D-2

D-3

Stairs

First  Floor Roof Slab Beam  

Grand Total Quantity

Horizantal ( X - AXIS)

//

//

//

Vertical  ( Y - AXIS)

//

//

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

11 06-07-a-01

70 x 1                     1.50               1.50       10.00                                1,575.00  Cft 

36 x 1                     1.50               1.25       10.00                                   675.00  Cft 

3 x 1                     1.25               1.25       10.00                                     46.88  Cft 

                                          -    Cft 

2 x 1                  16.50               1.00       11.00                                   363.00  Cft 

3 x 1                     8.00               1.00       11.00                                   264.00  Cft 

2923.88 Cft

82.78 M
3

9 06-07-a-01

70 x 1                     1.50               1.50       10.00                                1,575.00  Cft 

36 x 1                     1.50               1.25       10.00                                   675.00  Cft 

3 x 1                     1.25               1.25       10.00                                     46.88  Cft 

                                          -    Cft 

2 x 1                  16.50               1.00       11.00                                   363.00  Cft 

3 x 1                     8.00               1.00       11.00                                   264.00  Cft 

2923.88 Cft

82.78 M
3

82.78 M
3

82.78 M
3

165.56 M
3

10 06-08-b

1                            309,337.73 Kg

                                  309.34 Tonne

12 06-47-b

70 x 1                     6.00         4.00                                1,680.00  SFT 

36 x 1                     5.50         4.00                                   792.00  SFT 

3 x 1                     4.00         4.00                                     48.00  SFT 

70 x 1                     6.00       10.00                                4,200.00  SFT 

36 x 1                     5.50       10.00                                1,980.00  SFT 

3 x 1                     4.00       10.00                                   120.00  SFT 

70 x 1                     6.00       10.00                                4,200.00  SFT 

C2

C3

Short wall

Total Quantity

First Floor

Ground Floor 

Total Quantity

Grand Total Amount 

Total Quantity

First Floor

Columns

RCC in roof slab, beam, column & other structural members, insitu or precast. (1:1:2)

Supply & fabricate M.S. reinforcement for cement
concrete (Hot rolled deformed bars Grade 60)

681780.37

 Ground Floor

C3

C1

C3

C2

Erection and removal of Form work with Steel

Surface Finshing for RCC or Plain cement

Concrete in any shape - Position / Vertical

Columns

C2

Columns

C1

First Floor 

Foundation short columns

Columns

C1

C2

 Ground Floor

Short wall

C1

Lifts

RCC in roof slab, beam, column & other structural members, insitu or precast. (1:1:2)

Total Quantity

Lifts

Long wall

Columns

Long wall

C1

Steel Grade 60

Total Quantity

C3



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

36 x 1                     5.50       10.00                                1,980.00  SFT 

3 x 1                     4.00       10.00                                   120.00  SFT 

15120.00  SFT 

1405.20 M2

13 06-47-c

A 1 x 1                              19,512.00  SFT 

4 x 1                     7.00               0.75                                     21.00  SFT 

9 x 1                     6.00               0.75                                     40.50  SFT 

26 x 1                     5.00               0.75                                     97.50  SFT 

21 x 1                     4.50             0.375                                     35.44  SFT 

29 x 1                  10.00               0.75                                   217.50  SFT 

30 x 1                     8.00               0.75                                   180.00  SFT 

9 x 1                     6.00               0.75                                     40.50  SFT 

17 x 1                     5.00               0.75                                     63.75  SFT 

B 1 x 1                              18,517.00  SFT 

4 x 1                     7.00               0.75                                     21.00  SFT 

9 x 1                     6.00               0.75                                     40.50  SFT 

26 x 1                     5.00               0.75                                     97.50  SFT 

21 x 1                     4.50             0.375                                     35.44  SFT 

29 x 1                  10.00               0.75                                   217.50  SFT 

30 x 1                     8.00               0.75                                   180.00  SFT 

9 x 1                     6.00               0.75                                     40.50  SFT 

17 x 1                     5.00               0.75                                     63.75  SFT 

39421.38  SFT 

3663.70  M2 

14 06-47-d

1 x 1 645.00 2.25 1451.25  SFT 

4 x 2                150.00         1.25                                1,500.00  SFT Pink

4 x 2                150.00         1.00                                1,200.00  SFT Green

6 x 2                  40.00         1.25                                   600.00  SFT blue

                                          -   

2 x 2                152.25         1.25                                   761.25  SFT Pink

2 x 2                  71.00         1.00                                   284.00  SFT Pink

4 x 2                  71.00         1.25                                   710.00  SFT Green

16 x 2                  40.00         1.00                                1,280.00  SFT Green

A

Total Quantity

C2

C3

W-2

Erection and removal of Form work with Plywood

sheet finishing for RCC or Plain cement Concrete

in any shape - Position / Vertical

 Ground Floor

W-3

V-1

D-3

D-4

W-1

                                  18,517.00 

D-1

D-2

Total Quantity

Total Quantity

Door & windows lintel

Door & windows lintel

Ground  Floor Roof Slab Beam  

Erection and removal of Form work with Plywood

sheet finishing for RCC or Plain cement Concrete

in any shpae - Position / Horizontal

Total Quantity

Plinth beams

D-2

W-2

W-3

V-1

Ground Floor Slab                                   19,512.00 

1st Floor Slab 

D-1

D-3

D-4

W-1

Complete Raft Foundation

Horizantal ( X - AXIS)

//

//

//

Vertical  ( Y - AXIS)

//

//

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

4 x 2                150.00         1.25                                1,500.00  SFT Pink

4 x 2                150.00         1.00                                1,200.00  SFT Green

6 x 2                  40.00         1.25                                   600.00  SFT blue

                                          -   

2 x 2                152.25         1.25                                   761.25  SFT Pink

2 x 2                  71.00         1.00                                   284.00  SFT Pink

4 x 2                  71.00         1.25                                   710.00  SFT Green

16 x 2                  40.00         1.00                                1,280.00  SFT Green

                                          -   

1 x 1                876.00         0.50                                   438.00  SFT 

1 x 2                  30.00         0.67                                     40.20  SFT 

20 x 2                     5.00         0.50                                   100.00  SFT 

2 x 2                  10.00         0.67                                     26.67  SFT 

4 x 2                     7.00         0.75                                     42.00  SFT 

9 x 2                     6.00         0.75                                     81.00  SFT 

26 x 2                     5.00         0.75                                   195.00  SFT 

21 x 2                     4.50       0.375                                     70.88  SFT 

29 x 2                  10.00         0.75                                   435.00  SFT 

30 x 2                     8.00         0.75                                   360.00  SFT 

9 x 2                     6.00         0.75                                     81.00  SFT 

17 x 2                     5.00         0.75                                   127.50  SFT 

1 x 2                  16.50       11.00                                   363.00  SFT 

3 x 2                     8.00       11.00                                   528.00  SFT 

B

4 x 2                150.00         1.25                                1,500.00  SFT Pink

4 x 2                150.00         1.00                                1,200.00  SFT Green

6 x 2                  40.00         1.25                                   600.00  SFT blue

                                          -   

2 x 2                152.25         1.25                                   761.25  SFT Pink

2 x 2                  71.00         1.00                                   284.00  SFT Pink

4 x 2                  71.00         1.25                                   710.00  SFT Green

16 x 2                  40.00         1.00                                1,280.00  SFT Green

1 x 1                876.00         0.50                                   438.00  SFT 

                                          -    SFT 

1 x 2                  30.00         0.67                                     40.20  SFT 

20 x 2                     5.00         0.50                                   100.00  SFT 

2 x 2                  10.00         0.67                                     26.67  SFT 

4 x 2                     7.00         0.75                                     42.00  SFT 

9 x 2                     6.00         0.75                                     81.00  SFT 

Stairs

Ground   Slab 

Slab

Stairs

Long wall

First Floor

First  Floor Slab Beam  

Horizantal ( X - AXIS)

Stair Waist 

Stair Steps 

Landing 

Door & windows lintel

//

//

//

Vertical  ( Y - AXIS)

//

D-1

D-2

D-3

D-4

W-1

W-2

W-3

V-1

D-1

D-2

Stair Waist 

Stair Steps 

Landing 

Door & windows lintel

First Slab 

Slab

//

//

//

//

Short wall

Lifts

//

//

//

Horizantal ( X - AXIS)

//

//

//

Vertical  ( Y - AXIS)



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

26 x 2                     5.00         0.75                                   195.00  SFT 

21 x 2                     4.50       0.375                                     70.88  SFT 

29 x 2                  10.00         0.75                                   435.00  SFT 

30 x 2                     8.00         0.75                                   360.00  SFT 

9 x 2                     6.00         0.75                                     81.00  SFT 

17 x 2                     5.00         0.75                                   127.50  SFT 

                                          -    SFT 

1 x 2                  16.50       11.00                                   363.00  SFT 

3 x 2                     8.00       11.00                                   528.00  SFT 

26233.48  SFT 

2438.06 M2

15 06-30-b-02

1 x 1 645.00 5.00 3225.00 Sft

3225.00 Sft

299.72 M2

16 07-04-a-05

1 x 1                604.50               1.13         4.00                                2,720.25 Cft

20 x 1                     5.00               0.75         4.00                                   300.00 Cft

12 x 1                  13.89               0.75         4.00                                   500.04 Cft

1 x 1                  98.75               0.75         4.00                                   296.25 Cft

3 x 1                  32.00               0.75         4.00                                   288.00 Cft

3 x 1                  39.50               1.13         4.00                                   533.25 Cft

4 x 1                  21.50               1.50         4.00                                   516.00 Cft

1 x 1                  40.25               0.75         4.00                                   120.75 Cft

1 x 1                  38.75               0.75         4.00                                   116.25 Cft

1 x 1                  16.13               1.13         4.00                                     72.56 Cft

1 x 1                  24.00               0.75         4.00                                     72.00 Cft

1 x 1                  23.38               0.75         4.00                                     70.13 Cft

2 x 1                  15.25               0.75         4.00                                     91.50 Cft

1 x 1                  30.89               0.75         4.00                                     92.67 Cft

6 x 1                17.750               0.38         4.00                                   159.75 Cft

1 x 1                24.880               0.75         4.00                                     74.64 Cft

1 x 1              108.600               0.75         4.00                                   325.80 Cft

3 x 1                15.750               0.75         4.00                                   141.75 Cft

16 x 1                13.880               0.75         4.00                                   666.24 Cft

2 x 1                23.375               0.75         4.00                                   140.25 Cft

1st class brick work in foundation and plinth in
Cement, sand mortar 1:6

Total Quantity

Total Quantity

V. Damp proof c/s plaster, 1 layer polythene 2
coats bitumen Ratio 1:4 (0.75" thick)

V-1

Total Quantity

Total Quantity

External Building

D-3

D-4

W-1

W-2

W-3

Long wall

Y-AXIS

//

//

//

//

//

//

//

//

//

//

//

//

//

//

//

Short wall

 External Walls

Internal walls

X-AXIS

//

//

//

//

Lifts



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1                16.500               0.75         4.00                                     49.50 Cft

2 x 1                33.250               0.75         4.00                                   199.50 Cft

3 x 1                16.500               0.75         4.00                                   148.50 Cft

3 x 1                14.250               0.75         4.00                                   128.25 Cft

2 x 1                  5.830               0.75         4.00                                     34.98 Cft

2 x 1                  6.125               0.75         4.00                                     36.75 Cft

2 x 1                31.000               0.75         4.00                                   186.00 Cft

1 x 1                84.500               0.75         4.00                                   253.50 Cft

3 x 2 8.00 0.75         5.00 180.00 Cft

3 x 2 6.00 0.75         5.00 135.00 Cft

3 x 2 6.00 0.75         5.00 135.00 Cft

8785.06 Cft

248.73 M3

17 07-05-a-04

1 x 1                604.50               0.75       10.00                                4,533.75 Cft

20 x 1                     5.00             0.375         8.00                                   300.00 Cft

12 x 1                  13.89               0.75       10.00                                1,250.10 Cft

1 x 1                  98.75               0.75       10.00                                   740.63 Cft

3 x 1                  32.00               0.75       10.00                                   720.00 Cft

3 x 1                  39.50               1.13       10.00                                1,333.13 Cft

4 x 1                  21.50               1.50       10.00                                1,290.00 Cft

1 x 1                  40.25               0.75       10.00                                   301.88 Cft

1 x 1                  38.75               0.75       10.00                                   290.63 Cft

1 x 1                  16.13               1.13       10.00                                   181.41 Cft

1 x 1                  24.00               0.75       10.00                                   180.00 Cft

1 x 1                  23.38               0.75       10.00                                   175.31 Cft

2 x 1                  15.25               0.75       10.00                                   228.75 Cft

1 x 1                  30.89               0.75       10.00                                   231.68 Cft

6 x 1                17.750               0.38       10.00                                   399.38 Cft

1 x 1                24.880               0.75       10.00                                   186.60 Cft

1 x 1              108.600               0.75       10.00                                   814.50 Cft

3 x 1                15.750               0.75       10.00                                   354.38 Cft

16 x 1                13.880               0.75       10.00                                1,665.60 Cft

2 x 1                23.375               0.75       10.00                                   350.63 Cft

septic tank

septic tank

septic tank

//

//

//

//

Y-AXIS

//

Internal walls

//

Total Quantity

Total Quantity

//

//

//

//

 External Walls

//

//

//

//

1st class brick work in ground floor Cement, sand
mortar 1:5

//

//

//

//

//

//

//

//

//

X-AXIS

Ground Floor

//

//

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1                16.500               0.75       10.00                                   123.75 Cft

2 x 1                33.250               0.75       10.00                                   498.75 Cft

3 x 1                16.500               0.75       10.00                                   371.25 Cft

3 x 1                14.250               0.75       10.00                                   320.63 Cft

2 x 1                  5.830               0.75       10.00                                     87.45 Cft

2 x 1                  6.125               0.75       10.00                                     91.88 Cft

2 x 1                31.000               0.75       10.00                                   465.00 Cft

1 x 1                84.500               0.75       10.00                                   633.75 Cft

29 x 1                  12.00               0.75         2.50                                   652.50 Cft

4 x -1                     5.00               0.75         8.50                                 (127.50) Cft

9 x -1                     4.00               0.75         7.00                                 (189.00) Cft

26 x -1                     3.00               0.75         7.00                                 (409.50) Cft

21 x -1                     2.50             0.375         7.00                                 (137.81) Cft

29 x -1                     8.00               0.75         5.50                                 (957.00) Cft

30 x -1                     6.00               0.75         5.50                                 (742.50) Cft

9 x -1                     4.00               0.75         5.50                                 (148.50) Cft

17 x -1                     3.00               0.75         2.00                                    (76.50) Cft

15984.96 Cft

452.58 M3

17 07-05-a-04

1 x 1                604.50               1.13       10.00                                6,800.63 Cft

28 x 1                     5.00             0.375         8.00                                   420.00 Cft

18 x 1                  13.88               0.75       10.00                                1,873.80 Cft

1 x 1                100.25               0.75       10.00                                   751.88 Cft

1 x 1                  82.25               0.75       10.00                                   616.88 Cft

1 x 1                  97.25               0.75       10.00                                   729.38 Cft

1 x 1                  56.25               0.75       10.00                                   421.88 Cft

1 x 1                  32.00               0.75       10.00                                   240.00 Cft

1 x 1                  41.00               0.75       10.00                                   307.50 Cft

1 x 1                  31.50               0.75       10.00                                   236.25 Cft

1 x 1                  24.00               0.75       10.00                                   180.00 Cft

1 x 1                  24.25               0.75       10.00                                   181.88 Cft

1 x 1                     7.13             0.375       10.00                                     26.72 Cft

6 x 1                  17.75             0.375         8.00                                   319.50 Cft

//

First  Floor

//

//

Total Quantity

//

//

//

//

//

1st class brick work in ground floor Cement, sand
mortar 1:5

W-3

//

//

//

//

//

X-AXIS

V-1

Y-AXIS

//

//

W-2

D-4

Total Quantity

//

//

//

//

 External Walls

//

//

W-1

D-3

W-1

Internal walls

D-2

D-1

Deduction of Door & windows



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

2 x 1                  23.38               0.75       10.00                                   350.63 Cft

1 x 1                108.60               0.75       10.00                                   814.50 Cft

2 x 1                  15.75               0.75       10.00                                   236.25 Cft

1 x 1                  68.00               0.75       10.00                                   510.00 Cft

16 x 1                  13.88               0.75       10.00                                1,665.60 Cft

3 x 1                  14.25               0.75       10.00                                   320.63 Cft

3 x 1                  68.00               0.75       10.00                                1,530.00 Cft

3 x 1                  15.00               0.75       10.00                                   337.50 Cft

1 x 1                  16.50               0.75       10.00                                   123.75 Cft

1 x 1                  73.88               0.75       10.00                                   554.10 Cft

29 x 1                  12.00               0.75         2.50                                   652.50 Cft

4 x -1                     5.00               0.75         8.50                                 (127.50) Cft

9 x -1                     4.00               0.75         7.00                                 (189.00) Cft

26 x -1                     3.00               0.75         7.00                                 (409.50) Cft

21 x -1                     2.50             0.375         7.00                                 (137.81) Cft

29 x -1                     8.00               0.75         5.50                                 (957.00) Cft

30 x -1                     6.00               0.75         5.50                                 (742.50) Cft

9 x -1                     4.00               0.75         5.50                                 (148.50) Cft

17 x -1                     3.00               0.75         2.00                                    (76.50) Cft

17413.41 Cft

493.02 M3

452.58 M
3

493.02 M
3

945.59 M
3

18 07-39-a

1 x 1                605.00       22.00                              13,310.00 Sft

60 x -1                     6.00         6.00                              (2,160.00) Sft

11150.00 Sft

1036.25 M2

20 13-08-b

1 x 1                              21,766.50 Sft

1 x 1 645.00 2.25                                1,451.25 Sft

23217.75 Sft

2157.78 M2

22 09-16

4 x 1                                       4.00 No

//

//

//

Raft side 

Grand Total Qty

1st Floor 

//

Front External Wall 

Raft Foundation Top 

Total Quantity

//

Total Quantity

Total Quantity

Total Quantity

 Ground Floor 

Providing and Fixing Face Work with Brick Tiles

(Gutka) of size 2'' x 2'' x 9'' on interior, exterior

wall with cement sand mortar 1:3 including ties

and scaffolding complete in all respects.

Khuras on roof 2'x2'x6"

Total Quantity

21766.50

Total Quantity

Deduction of window 

On Roof

Bitumen coating to plastered / cement concrete

surface : 14 Ibs. per 100 sft.

//

D-1

//

Deduction of Door & windows

D-4

W-1

W-2

W-3

V-1

//

D-2

D-3

W-1

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

4.00 No

29 10-26-c-i

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 6.75 15.00 101.25                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 6.75 15.00 101.25                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 16.00 16.83 269.33                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 18.00 270.00                                 Sft

1 x 1 16.83 16.00 269.33                                 Sft

1 x 1 16.83 16.00 269.33                                 Sft

1 x 1 14.00 15.58 218.17                                 Sft

1 x 1 15.00 33.08 496.25                                 Sft

1 x 1 15.00 16.00 240.00                                 Sft

1 x 1 15.00 17.58 263.75                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 39.50 58.83 2,323.92                              Sft

1 x 1 15.00 14.25 213.75                                 Sft

1 x 1 16.08 15.00 241.25                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 15.25 13.17 200.79                                 Sft

1 x 1 31.58 15.00 473.75                                 Sft

1 x 1 16.00 15.00 240.00                                 Sft

1 x 1 23.83 15.00 357.50                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

Student Room (3 Person)

Store Room

Storage

Entrance

Lobby

Student Room (3 Person)

Store

Total Quantity

Reception / Guard

Provide & lay marble fine dressed stone flooring

on surface in white cement complete: 3/4" thick 12

x 12 Super Sunny White Marble

Student Room (3 Person)

Electric Room

Laundry Room

Superintendent Office

Student Room (3 Person)

Entrance

Student Room (3 Person)

Student Room (3 Person)

Student Room (3 Person)

Student Room (3 Person)

Student Room (3 Person)

Student Room (3 Person)

Student Room (3 Person)

Reception / Guard

Entrance

Admin Office

Kitchen Staff

CCTV Control Room

Dining Area

Ground Floor 

Meeting room

First Aid

F-Warden Room

Lobby

C-Kitchen

Staff Room



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1 3205.00 3,205.00                              Sft

3 x 1 224.00 672.00                                 Sft

14376.62 Sft

1336.12 M2

7 x 1 16.00 15.00 1,680.00                              Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 16.33 245.00                                 Sft

1 x 1 15.00 16.83 252.50                                 Sft

1 x 1 15.00 15.00 225.00                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

3 x 1 15.00 16.00 720.00                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

2 x 1 15.00 16.00 480.00                                 Sft

1 x 1 15.00 17.25 258.75                                 Sft

1 x 1 15.00 17.58 263.75                                 Sft

1 x 1 15.00 16.00 240.00                                 Sft

1 x 1 15.00 16.83 252.50                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 16.33 15.00 245.00                                 Sft

1 x 1 6.75 15.00 101.25                                 Sft

1 x 1 6.75 15.00 101.25                                 Sft

1 x 1 7.00 8.58 60.08                                    Sft

1 x 1 16.83 15.00 252.50                                 Sft

1 x 1 15.00 40.25 603.75                                 Sft

1 x 1 24.25 15.00 363.75                                 Sft

1 x 1 41.00 15.00 615.00                                 Sft

1 x 1 15.25 15.75 240.19                                 Sft

1 x 1 4,047.00 4,047.00                              Sft

13262.27 Sft

1232.55 M2

1336.12 M2

1232.55 M2

2568.67 M2

Room 3P

Room 3P

R-Warden

Room 3P

Room 3P

Room 3P

Room 3P

First Floor 

Room 3P

Room 3P

Room 3P

Room 3P

Room 3P

stair area

Room 3P

Room 3P

Room 3P

Room 3P

Room 3P

corridor

Room 3P

Room 3P

Total Quantity

Total Quantity

Room 3P

Total Quantity

Total Quantity

Prayer Area

Indoor Games

Waiting Area

Electric Room

Store

Study Area

Total Quantity First Floor

Total Quantity Ground Floor

Total Quantity Ground to 4th Floor

Kitchen

corridor



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

30 10-45-a-i

3 x 20 5.00 0.50 150.00                                 Sft

3 x 1 45.00 0.50 67.50                                    Sft

2 x 1 13.00 0.50 13.00                                    Sft

3 x 20 5.00 0.50 150.00                                 Sft

3 x 1 45.00 0.50 67.50                                    Sft

1 x 1 3243.17 0.50 1,621.58                              Sft

1 x 1 3308.66 0.50 1,654.33                              Sft

3723.91 Sft

346.09 M2

31 10-26-e

3 x 20 5.00 1.00 300.00                                 Sft

3 x 2 5.50 5.00 165.00                                 Sft

1 x 2 9.00 15.00 270.00                                 Sft

1 x 2 13.00 1.00 26.00                                    Sft

3 x 20 5.00 1.00 300.00                                 Sft

3 x 2 5.50 5.00 165.00                                 Sft

1226.00 Sft

113.94 M2

32 10-38-a

1 x 1                  32.00               2.50                                     80.00 Sft

1 x 1                  47.00               2.50                                   117.50 Sft

1 x 1                  16.00               2.50                                     40.00 Sft

237.50 Sft

22.07 M2

34 10-39-c

On Slabs External side

 Tread

Landing 

Glazed tile 1/4" thick dado jointed in white cement

complete : Printed Ceramic Tile - 6"x6"

Total Quantity

First Floor 

R-Wardan

Total Quantity

C-Kitchen

Total Quantity

Providing and Laying 1" Thick Super White

Marble Slab Exceeding 12"x12" size Kitchen Top

in White Cement including all labour for Grinding

and Polishing.

 Ground Floor 

kitchen staff

Riser

Wall sideRiser

Riser

First Floor 

Riser

Providing and Laying  marble fine dressed stone
4-5 feet and 12" wide 1" thick for stairs steps

Total Quantity

Ground Floor 

First Floor 

Provide & lay marble fine dressed stone dado or

skirting in white cement complete: 3/8" thick 12 x

12 Super Sunny White Marble

Ground Floor 

Skirting wall

First  Floor 

Skirting wall

Ground Floor 

 Tread

Landing 

Total Quantity

Total Quantity

Wall side Riser

Landing 

 Tread



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1 595.50 0.50 297.75                                 Sft

297.75 Sft

27.67 M2

34 10-50-a

10 x 1 5.00 5.00                                   250.00 Sft

6 x 1 5.00 3.75                                   112.50 Sft

3 x 1 5.00 6.58                                     98.75 Sft

3 x 1 15.00 6.75                                   303.75 Sft

2 x 1 5.00 5.50                                     55.00 Sft

1 x 1 17.75 4.25                                     75.44 Sft

10 x 1 5.00 5.00                                   250.00 Sft

6 x 1 5.00 3.75                                   112.50 Sft

3 x 1 5.00 6.58                                     98.75 Sft

3 x 1 15.00 6.75                                   303.75 Sft

2 x 1 5.00 5.50                                     55.00 Sft

1 x 1 17.75 4.25                                     75.44 Sft

1790.87 Sft

166.44 M2

35 10-55-j

10 x 1 5.00 5.00 7.00                                1,400.00 Sft

6 x 1 5.00 3.75 7.00                                   735.00 Sft

3 x 1 5.00 6.58 7.00                                   486.50 Sft

3 x 1 15.00 6.75 7.00                                   913.50 Sft

2 x 1 5.00 5.50 7.00                                   294.00 Sft

1 x 1 17.75 4.25 7.00                                   308.00 Sft

20 x -1                     2.50         7.00                                 (350.00) Sft

10 x 1 5.00 5.00 7.00                                1,400.00 Sft

6 x 1 5.00 3.75 7.00                                   735.00 Sft

3 x 1 5.00 6.58 7.00                                   486.50 Sft

3 x 1 15.00 6.75 7.00                                   913.50 Sft

2 x 1 5.00 5.50 7.00                                   294.00 Sft

1 x 1 17.75 4.25 7.00                                   308.00 Sft

Bath

SH (Shower)

S-P Bath

Lavatory

Toilet

passage

SH (Shower)

S-P Bath

Providing and Fixing Ceramic Floor Tiles of

approved quality of Size : 12" x 12"

Total Quantity

SH (Shower)

Providing and Fixing of Bath Room Tiles 12"x18"

of approved quality

Bath

D-4

SH (Shower)

S-P Bath

Lavatory

First Floor 

passage

Toilet

Bath

Deduction of Doors

S-P Bath

Lavatory

Toilet

passage

Toilet

Bath

First Floor 

passage

Total Quantity

Total Quantity

Total Quantity

Lavatory

Ground/Floor 

Ground/Floor 



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

20 x -1                     2.50         7.00                                 (350.00) Sft

7574.00 Sft

703.90 M2

36 10-55-k

10 x 1 5.00 5.00                                   200.00 Rft

6 x 1 5.00 3.75                                   105.00 Rft

3 x 1 5.00 6.58                                     69.50 Rft

3 x 1 15.00 6.75                                   130.50 Rft

2 x 1 5.00 5.50                                     42.00 Rft

1 x 1 17.75 4.25                                     44.00 Rft

20 x -1                     2.50                                    (50.00) Rft

10 x 1 5.00 5.00                                   200.00 Rft

6 x 1 5.00 3.75                                   105.00 Rft

3 x 1 5.00 6.58                                     69.50 Rft

3 x 1 15.00 6.75                                   130.50 Rft

2 x 1 5.00 5.50                                     42.00 Rft

1 x 1 17.75 4.25                                     44.00 Rft

20 x -1                     2.50                                    (50.00) Rft

1082.00 Rft

329.78 M

37 10-55-g

A

1 x 1 30.00 20.00 600.00                                 Sft

600.00 Sft

55.76 M2

38 10-60-a

D-4

Deduction of Doors

Ground Floor 

D-4

Total Quantity

S-P Bath

Providing and laying 3/4"(19mm) thick Granite

Black polished tiles of approved quality of any

size on floor over 3/8" thick base cement sand

mortar 1:3 including setting the tiles with portland

cement slurry over cement sand jointing and

washing the tiles with cement slurry of matching

color including grinding, rubbing, polishing &

mortar cost.

SH (Shower)

Lavatory

Toilet

passage

D-4

Enternce

SH (Shower)

Total Quantity

S-P Bath

Bath

Lavatory

Total Quantity

Deduction of Doors

Flooring 

Providing and Fixing of Porcelain Floor Tile 24" x

24" of approved quality

Toilet

passage

Deduction of Doors

First Floor 

Bath

Total Quantity

Total Quantity

Ground Floor 

Providing and Fixing of Bath Room Tiles Border

12" x 3" of approved quality

Total Quantity

Ground/Floor 



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

2 x 3 36.00 1.00 216.00                                 Sft

2 x 3 36.00 0.50 108.00                                 Sft

2 x 1 21.00 15.00 630.00                                 Sft

954.00 Sft

88.66 M2

39 11-09-b

1 x 1                604.50       10.00                                6,045.00 Sft

20 x 2                     5.00         8.00                                1,600.00 Sft

12 x 2                  13.89       10.00                                3,333.60 Sft

1 x 2                  98.75       10.00                                1,975.00 Sft

3 x 2                  32.00       10.00                                1,920.00 Sft

3 x 2                  39.50       10.00                                2,370.00 Sft

4 x 2                  21.50       10.00                                1,720.00 Sft

1 x 2                  40.25       10.00                                   805.00 Sft

1 x 2                  38.75       10.00                                   775.00 Sft

1 x 2                  16.13       10.00                                   322.50 Sft

1 x 2                  24.00       10.00                                   480.00 Sft

1 x 2                  23.38       10.00                                   467.50 Sft

2 x 2                  15.25       10.00                                   610.00 Sft

1 x 2                  30.89       10.00                                   617.80 Sft

6 x 2                17.750       10.00                                2,130.00 Sft

1 x 2                24.880       10.00                                   497.60 Sft

1 x 2              108.600       10.00                                2,172.00 Sft

3 x 2                15.750       10.00                                   945.00 Sft

16 x 2                13.880       10.00                                4,441.60 Sft

2 x 2                23.375       10.00                                   935.00 Sft

1 x 2                16.500       10.00                                   330.00 Sft

2 x 2                33.250       10.00                                1,330.00 Sft

3 x 2                16.500       10.00                                   990.00 Sft

3 x 2                14.250         4.00                                   342.00 Sft

2 x 2                  5.830         4.00                                     93.28 Sft

2 x 2                  6.125         4.00                                     98.00 Sft

2 x 2                31.000         4.00                                   496.00 Sft

//

//

//

//

//

//

//

//

//

//

Total Quantity

//

//

Front  Stairs

 Tread

//

//

//

//

//

//

//

//

Y-AXIS

//

Total Quantity

Ground Floor

 External Walls

Internal walls

Cement plaster 1:4 upto 20' height 1/2" thick

//

//

//

//

Riser

Landing 

X-AXIS

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 2                84.500       10.00                                1,690.00 Sft

4 x -2                     5.00         8.50                                 (340.00) Sft

9 x -2                     4.00         7.00                                 (504.00) Sft

26 x -2                     3.00         7.00                              (1,092.00) Sft

21 x -2                     2.50         7.00                                 (735.00) Sft

29 x -1                     8.00         5.50                              (1,276.00) Sft

30 x -2                     6.00         5.50                              (1,980.00) Sft

9 x -2                     4.00         5.50                                 (396.00) Sft

17 x -1                     3.00         2.00                                 (102.00) Sft

33106.88 Sft

3076.85 M2

17 11-09-b

1 x 1                604.50       10.00                                6,045.00 Sft

28 x 2                     5.00         8.00                                2,240.00 Sft

18 x 2                  13.88       10.00                                4,996.80 Sft

1 x 2                100.25       10.00                                2,005.00 Sft

1 x 2                  82.25       10.00                                1,645.00 Sft

1 x 2                  97.25       10.00                                1,945.00 Sft

1 x 2                  56.25       10.00                                1,125.00 Sft

1 x 2                  32.00       10.00                                   640.00 Sft

1 x 2                  41.00       10.00                                   820.00 Sft

1 x 2                  31.50       10.00                                   630.00 Sft

1 x 2                  24.00       10.00                                   480.00 Sft

1 x 2                  24.25       10.00                                   485.00 Sft

1 x 2                     7.13       10.00                                   142.50 Sft

6 x 2                  17.75         8.00                                1,704.00 Sft

2 x 2                  23.38       10.00                                   935.00 Sft

1 x 2                108.60       10.00                                2,172.00 Sft

2 x 2                  15.75       10.00                                   630.00 Sft

1 x 2                  68.00       10.00                                1,360.00 Sft

16 x 2                  13.88       10.00                                4,441.60 Sft

3 x 2                  14.25       10.00                                   855.00 Sft

3 x 2                  68.00       10.00                                4,080.00 Sft

3 x 2                  15.00       10.00                                   900.00 Sft

//

//

//

//

Y-AXIS

//

//

//

//

//

Total Quantity

Total Quantity

Cement plaster 1:4 upto 20' height 1/2" thick

First  Floor

//

Deduction of Door & windows

D-1

D-2

D-3

D-4

W-1

//

//

W-2

W-3

V-1

Internal walls

X-AXIS

//

//

//

//

//

//

//

//

//

//

 External Walls



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 2                  16.50       10.00                                   330.00 Sft

1 x 2                  73.88       10.00                                1,477.60 Sft

Sft

4 x -2                     5.00         8.50                                 (340.00) Sft

9 x -2                     4.00         7.00                                 (504.00) Sft

26 x -2                     3.00         7.00                              (1,092.00) Sft

21 x -2                     2.50         7.00                                 (735.00) Sft

29 x -1                     8.00         5.50                              (1,276.00) Sft

30 x -2                     6.00         5.50                              (1,980.00) Sft

9 x -2                     4.00         5.50                                 (396.00) Sft

17 x -1                     3.00         2.00                                 (102.00) Sft

35659.50 Sft

3314.08 M2

3076.85 M2

3314.08 M2

6390.93 M2

40 11-10-b

B 1 x 1                              19,512.00  Sft 

19512.00 Sft

1813.38 M2

C 1 x 1                              18,517.00  Sft 

18517.00 Sft

1720.91 M2

1813.38 M
3

1720.91 M
4

3534.29 M
2

41 11-09-c

20 x 1                     5.00         8.00                                   800.00 Sft

12 x 1                  13.89       10.00                                1,666.80 Sft

1 x 1                  98.75       10.00                                   987.50 Sft

3 x 1                  32.00       10.00                                   960.00 Sft

3 x 1                  39.50       10.00                                1,185.00 Sft

4 x 1                  21.50       10.00                                   860.00 Sft

1 x 1                  40.25       10.00                                   402.50 Sft

1 x 1                  38.75       10.00                                   387.50 Sft

                                  18,517.00 

Ground Floor

Internal walls

X-AXIS

Cement plaster 1:4 upto 20' height 3/4" thick

//

//

//

//

//

//

//

//

1st Floor 

Ground Floor Slab                                   19,512.00 

Ground Floor 

Cement plaster 3/8" thick under soffit of RCC roof
slabs only upto 20' height : (1:3)

Total Quantity

Total Quantity

Total Quantity

Total Quantity

1st Floor Slab 

Grand Total Qty

Grand Total Qty

 Ground Floor 

1st Floor 

Total Quantity

Total Quantity

//

//

Deduction of Door & windows

D-1

D-2

D-3

D-4

W-1

W-2

W-3

V-1



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1                  16.13       10.00                                   161.25 Sft

1 x 1                  24.00       10.00                                   240.00 Sft

1 x 1                  23.38       10.00                                   233.75 Sft

2 x 1                  15.25       10.00                                   305.00 Sft

1 x 1                  30.89       10.00                                   308.90 Sft

6 x 1                17.750       10.00                                1,065.00 Sft

1 x 1                24.880       10.00                                   248.80 Sft

1 x 1              108.600       10.00                                1,086.00 Sft

3 x 1                15.750       10.00                                   472.50 Sft

16 x 1                13.880       10.00                                2,220.80 Sft

2 x 1                23.375       10.00                                   467.50 Sft

1 x 1                16.500       10.00                                   165.00 Sft

2 x 1                33.250       10.00                                   665.00 Sft

3 x 1                16.500       10.00                                   495.00 Sft

3 x 1                14.250         4.00                                   171.00 Sft

2 x 1                  5.830         4.00                                     46.64 Sft

2 x 1                  6.125         4.00                                     49.00 Sft

2 x 1                31.000         4.00                                   248.00 Sft

1 x 1                84.500       11.00                                   929.50 Sft

4 x -1                     5.00         8.50                                 (170.00) Sft

9 x -1                     4.00         7.00                                 (252.00) Sft

26 x -1                     3.00         7.00                                 (546.00) Sft

21 x -1                     2.50         7.00                                 (367.50) Sft

29 x -1                     8.00         5.50                              (1,276.00) Sft

30 x -1                     6.00         5.50                                 (990.00) Sft

9 x -1                     4.00         5.50                                 (198.00) Sft

17 x -1                     3.00         2.00                                 (102.00) Sft

12926.44 Sft

1201.34 M2

17 11-09-c

28 x 1                     5.00         8.00                                1,120.00 Sft

18 x 1                  13.88       10.00                                2,498.40 Sft

1 x 1                100.25       10.00                                1,002.50 Sft

1 x 1                  82.25       10.00                                   822.50 Sft//

//

//

//

//

//

//

//

//

//

//

//

Deduction of Door & windows

D-1

D-2

D-3

Cement plaster 1:4 upto 20' height 3/4" thick

First  Floor

Internal walls

X-AXIS

//

//

//

//

//

//

W-3

//

Y-AXIS

Total Quantity

Total Quantity

//

//

//

W-2

//

D-4

V-1

W-1



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

1 x 1                  97.25       10.00                                   972.50 Sft

1 x 1                  56.25       10.00                                   562.50 Sft

1 x 1                  32.00       10.00                                   320.00 Sft

1 x 1                  41.00       10.00                                   410.00 Sft

1 x 1                  31.50       10.00                                   315.00 Sft

1 x 1                  24.00       10.00                                   240.00 Sft

1 x 1                  24.25       10.00                                   242.50 Sft

1 x 1                     7.13       10.00                                     71.25 Sft

6 x 1                  17.75         8.00                                   852.00 Sft

2 x 1                  23.38       10.00                                   467.50 Sft

1 x 1                108.60       10.00                                1,086.00 Sft

2 x 1                  15.75       10.00                                   315.00 Sft

1 x 1                  68.00       10.00                                   680.00 Sft

16 x 1                  13.88       10.00                                2,220.80 Sft

3 x 1                  14.25       10.00                                   427.50 Sft

3 x 1                  68.00       10.00                                2,040.00 Sft

3 x 1                  15.00       10.00                                   450.00 Sft

1 x 1                  16.50       10.00                                   165.00 Sft

1 x 1                  73.88       10.00                                   738.80 Sft

Sft

4 x -1                     5.00         8.50                                 (170.00) Sft

9 x -1                     4.00         7.00                                 (252.00) Sft

26 x -1                     3.00         7.00                                 (546.00) Sft

21 x -1                     2.50         7.00                                 (367.50) Sft

29 x -1                     8.00         5.50                              (1,276.00) Sft

30 x -1                     6.00         5.50                                 (990.00) Sft

9 x -1                     4.00         5.50                                 (198.00) Sft

17 x -1                     3.00         2.00                                 (102.00) Sft

14118.25 Sft

1312.11 M2

1201.34 M2

1312.11 M2

2513.45 M2

42 13-25-a

                               1,800.00 M2

                               1,800.00 Sqm

//

//

//

//

//

//

//

//

//

Deduction of Door & windows

D-1

D-2

D-3

D-4

W-1

Preparing surface & painting with snowcem /

weathershield paint : First coat

Total Net Qty

 Ground Floor 

1st Floor 

Grand Total Qty

//

W-2

Total Quantity

Total Quantity

//

//

//

//

external side

W-3

V-1

//

//

//

Y-AXIS

//

//



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

43 11-20-b

                               8,904.37 M2

                               3,534.29 M2

                             12,438.67 Sqm

44 13-22-a

                               8,904.37 Sqm

                               8,904.37 Sqm

45 11-21-a-03

                               3,534.29 Sqm

                               3,534.29 Sqm

46 12-65-e-12

3 x 1                     6.50         7.00                                   136.50 Sft

136.50 Sft

12.69 M2

47 12-65-e-04

3 x 1                     3.00         7.00                                     63.00 Sft

63.00 Sft

5.86 M2

48 12-64-e-03

36 x 1                     6.00         5.50                                1,188.00 Sft

1188.00 Sft

110.41 M2

49 12-08-c

B

4 x 1                     5.00         8.50                                   170.00 Sft

9 x 1                     4.00         7.00                                   252.00 Sft

26 x 1                     3.00         7.00                                   546.00 Sft

C

4 x 1                     5.00         8.50                                   170.00 Sft

9 x 1                     4.00         7.00                                   252.00 Sft

26 x 1                     3.00         7.00                                   546.00 Sft

1936.00 Sft

179.93 M2

Total Quantity

D-1

1st  Floor 

D-1

Ground Floor 

Doors

D-2

Supply and Fixing aluminium door/window,
Swing Door Single Action Premium model (2.00
mm gauge) 4" section

Total Net Qty

D-3

Total Net Qty

Total Quantity

Total Quantity

Total Quantity

As Per Plaster Qty of Walls 

Aluminium Doors

Ground Floor 

First class deodar wood wrought joinery in doors

and windows etc. complete : 1.5" thick

D-2

external windows 

Total Quantity

Total Net Qty

As Per Plaster Qty of Slabs

Total Quantity

Supply and Fixing aluminium door/window, Fixed
Louver in frame Deluxe model (1.60 mm gauge)
2" section

Preparing surface and painting with emulsion paint
: First coat

Providing and applying wall putty of 2mm

thickness over plastered surface to prepare the

surface even and smooth complete.

As Per Plaster Qty of Slabs

As Per Plaster Qty of Walls 

D-3

Distempering New surface : Three coats

Aluminium Doors

Total Quantity

Total Quantity

Supply and Fixing aluminium door/window,
Swing Door Double Action Premium model (2.00
mm gauge) 4" section



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

50 12-70-a

B

4 x 1                     5.00         8.50                                     88.00 Rft

9 x 1                     4.00         7.00                                   162.00 Rft

26 x 1                     3.00         7.00                                   442.00 Rft

C

4 x 1                     5.00         8.50                                     88.00 Rft

9 x 1                     4.00         7.00                                   162.00 Rft

26 x 1                     3.00         7.00                                   442.00 Rft

1384.00 Rft

421.82 M

51 12-84

A

21 x 1                     2.50         7.00                                   367.50 Sft

B

21 x 1                     2.50         7.00                                   367.50 Sft

735.00 Sft

68.31 M2

52 12-58

B

4 x 1                     5.00                                     20.00 Rft

9 x 1                     4.00                                     36.00 Rft

26 x 1                     3.00                                     78.00 Rft

C

4 x 1                     5.00                                     20.00 Rft

9 x 1                     4.00                                     36.00 Rft

26 x 1                     3.00                                     78.00 Rft

268.00 Rft

81.68 M

53 12-28-a

D-2

D-3

D-3

D-2

D-2

Ground Floor 

Ground Floor 

Total Quantity

Total Quantity

Total Quantity

1st  Floor 

D-2

Total Quantity

1st  Floor 

D-1

D-3

Ground Floor 

D-3

D-1

First class deodar wood wrought joinery in doors

and windows etc. complete : 1.5" thick

Providing & fixing uPVC white color full body

doors with UPVC frame and chowkat including,

locks and all hardware fittings, etc. complete in all

respects

1st  Floor 

D-4

D-1

D-4

Supply and Fixing MS Sheet 16 guage(10'' x 2'')

box type chowkats including fixing in position

with all charges for Hold fast, Hinges and Painting

etc

D-1

Total Quantity

Total Quantity

Providing and fixing wooden box type wardrobe

24" (600 mm) deep including 3/4" (19mm) thick

boxing and shelves hanger rods, hardboard 3/16"

(5mm) thick back drawers, brass fitting, locking

arrangement, handles, internal bolts, shoe rods

including painting. (UV Medium Density Fibre

High Gloss Board 3/4" (19mm) thick Shutters and

shelves and back with 3/4" thick laminated veneer

board)



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

5 x 1                     6.00         6.13                                   183.75 Sft

38 x 1                     7.00         6.10                                1,622.60 Sft

1806.35 Sft

167.88 M2

55 12-78-a

1 x 1                  40.00         2.00                                     80.00 Sft

5 x 1                  16.00         2.00                                   160.00 Sft

1 x 1                  40.00         2.00                                     80.00 Sft

5 x 1                  16.00         2.00                                   160.00 Sft

480.00 Sft

44.61 M2

56 12-78-b

1 x 1                  16.00         2.00                                     32.00 Sft

1 x 1                  16.00         2.00                                     32.00 Sft

1 x 1                  40.00         2.00                                     80.00 Sft

1 x 1                  16.00         2.00                                     32.00 Sft

176.00 Sft

16.36 M2

57 12-24-a-01

B

4 x 1                                       4.00 Nos

9 x 1                                       9.00 Nos

26 x 1                                     26.00 Nos

C                                           -   

4 x 1                                       4.00 Nos

9 x 1                                       9.00 Nos

26 x 1                                     26.00 Nos

                                    78.00 Each

58 12-22-c-02

1 x 1                                     78.00 Each

                                    78.00 Each

61 12-64-a-06

Rooms

D-1

D-2

D-3

Extra for providing/fixing approved quality Rim
locks : Imported

Ground Floor 

Floor

Total Quantity

1st  Floor 

wall

Wardrobe

Ground Floor 

Floor

First 

wall

Kitchen Wall Cabinet as per approved
Design/Specification.

Kitchen Floor Cabinet as per approved
Design/Specification..

wall

D-1

D-2

D-3

First Floor

Floor

Ground Floor 

Total Quantity

Total Quantity

Floor

Total Quantity

Total Quantity

Providing and fixing sliding bolt to doors Brass
sliding bolts : 12" long

For all Floor 

External Windows 

Total Quantity

Total Quantity

Supply and Fixing aluminium door/window,Fixed

Glazing Premium model (2.00 mm gauge) 4"

section

 Ground Floor 

wall

Total Quantity



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

50 x 1                     8.00         5.50                                2,200.00 Sft

2200.00 Sft

204.46 M2

62 12-65-a-06

30 x 1                     6.00         5.50                                   990.00 Sft

9 x 1                     4.00         5.50                                   198.00 Sft

17 x 1                     3.00         2.00                                   102.00 Sft

30 x 1                     6.00         5.50                                   990.00 Sft

9 x 1                     4.00         5.50                                   198.00 Sft

17 x 1                     3.00         2.00                                   102.00 Sft

2580.00 Sft

239.78 M2

63 12-64-d-05

239.78 M2

119.89 M2

64 12-61

50 x 1                     6.00         5.50                                1,650.00 Sft

36 x 1                     2.00         2.00                                   144.00 Sft

1794.00 Sft

166.73 M2

65 11-18-a

2 x 1                605.00       12.00 14520.00 Sft

50 x 1                     6.00         5.50                              (1,650.00) Sft

12870.00 Sft

1196.10 M2

66 28-18

80 x 2                     0.50       11.50 920.00 Sft

2 x 1                100.00         0.50 100.00 Sft

1020.00 Sft

Total Quantity

Total Quantity

Total Quantity

Supply and Fixing aluminium door/window, Fly

Screen shutter with separate outer frame Premium

model (2.00 mm gauge) 2" section

window

Ground Floor to First Floor 

window

MS flat 1/2"x1/8" grill in windows of approved

design

Total Quantity Of Sliding Windows

Total Quantity / 2

W-1

 Ground Floor 

 1st Floor 

W-2

W-3

V-1

W-2

V-1

Total Quantity

V-1

W-3

Supply and Fixing aluminium door/window,

Sliding Window Premium model (2.00 mm gauge)

4" section

Ground Floor to First Floor

Total Quantity

Total Quantity

Total Quantity

Cement pointing struck joints, on walls, upto 20'

height : Ratio 1:2

Total Quantity

Total Quantity

Providing and fixing with steel nails and washers,

the chicken wire mesh of approved quality, at joint

of concrete and masonry work (4" wide strip)

before plastering etc complete.



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

94.80 M2

68 25-47

3 x 1                  40.00 120.00 Rft

1 x 1                  35.00 35.00 Rft

155.00 Rft

47.24 M

69 12-73-a

B

4 x 1                     5.00         8.50                                     88.00 Rft

9 x 1                     4.00         7.00                                   162.00 Rft

26 x 1                     3.00         7.00                                   442.00 Rft

C

4 x 1                     5.00         8.50                                     88.00 Rft

9 x 1                     4.00         7.00                                   162.00 Rft

26 x 1                     3.00         7.00                                   442.00 Rft

1384.00 Rft

421.82 M

843.65 M

70 13-06

B

4 x 1                     5.00         8.50                                   170.00 Sft

9 x 1                     4.00         7.00                                   252.00 Sft

26 x 1                     3.00         7.00                                   546.00 Sft

C

4 x 1                     5.00         8.50                                   170.00 Sft

9 x 1                     4.00         7.00                                   252.00 Sft

26 x 1                     3.00         7.00                                   546.00 Sft

1936.00 Sft

359.85 M2 Both sides

71 28-15

1 x 1 26000.00 Sft

26000.00 Sft

2416.36 M2

Ground Floor 

Total Quantity

Supply and fixing of fancy type stainless steel

chromium plate 2" dia pipes stair railing 3/4" dia

pipe fixed on specified space on steps in horizontal

positions, complete in all respects

D-1

Total Quantity

Providing and fixing First class deodar wood

projected beading upto one sq.inch.(6.5sq.cm.)

wide in section, designed, fixed around the panels

of doors, windows of any description.

On Both side 

26000.00

Ground Floor to First Floor 

D-1

D-2

D-3

1st  Floor 

D-1

D-2

D-3

1st  Floor 

Total Quantity

Applying lacquer polish to wood work of any type

Total Quantity

Pre anti Termite Treatment in the building mixed

with water of mixing ratio as per the

manufacturer's certified manual

Front stairs

Raft

Ground Floor 

D-1

Total Quantity X 2

D-2

Total Quantity

D-3

stairs

Total Quantity

D-2

D-3

Total Quantity

Total Quantity



Subject : Measurment Sheet

Length Width Hight RemarksDescriptionS-No Unit

Measurment

QuantityItem Code No

75 24-40

1 x 1 650.00                                   650.00 Rft

4 x 1 62.00                                   248.00 Rft

898.00 Rft

273.70 M

76 16-79

1 x 1 1.00 25219.00 Cft

25219.00 Cft

714.01 M
3

Total Quantity

Lifts well

Total Quantity

Providing & laying stone soling in water logged area including granular filling & compaction complete.

Raft

Supplying and Fixing PVC Water Stopper 8" wide

3/8" thick. Providing and fixing PVC water

stopper 8" wide 3/8" thick in verticle

(Wall/Column) or horizontal (Floor/Slab)

expansion joint inclusing cutting and jointing

complete in all respects.

Total Quantity

Total Quantity

Under Raft Foundation 25219.00



Sr

#
MRS-2024 Description Unit

Rate         

(Rs.)
 Qty.  Amount      (Rs.)

Schedule Items

Part-1: PLUMBING FIXTURES

1 14-01-a
Providing and Fixing glazed earthen ware WC

European type of approved size excluding cost of

seat & cover, complete in all respects: White

Each 11638.3 18 209,489.40         

2 14-02-b
Providing and Fixing double seat & cover only :

Plastic
Each 925.07 18 16,651.26           

3 14-03-a

Providing and fitting glazed earthenware water

closet (WC), squatter type (orisa pattern)

combined with foot rest. complete in all respects :

White

Each 2941.5 6 17,649.00           

4 14-10-a

Providing and Fixing glazed earthen ware low

down flushing cistern 3 gallons (13.63 Liters)

capacity including bracket set, copper  connection,

etc. complete in all respects: White

Each 5604.51 6 33,627.06           

5 14-05-a-01

Providing and Fixing glazed earthen ware wash

hand basin (WHB) complete size 56x40 cm

(22"x16"), including bracket set, waste coupling,

complete in all respects: White with pedestal (Best

Quality)

Each 9307.35 18 167,532.30         

6 14-06-a

Providing and Fixing stainless steel sink with

drain board size (120 x 60 cm) 48"x24", including

set of brackets, waste pipe etc - (Best Quality)

Each 6855.31 2 13,710.62           

7 14-86

Providing & fixing chromium plated double

bib-cock with Muslim Shower of approved quality

Complete is all respects.
Each 2953.13 24 70,875.12           

8 14-13
Providing and fixing choricum plated soap dish

complete.
Each 855.47 24 20,531.28           

9 14-15
Providing and Fixing CP (chromium plated) toilet

paper holder complete
Each 828.99 24 19,895.76           

10 14-16-a

Providing and Fixing chromium plated (CP) towel

rail complete:

60 cm (24") long and 2 cm (3/4") dia
Each 1808.03 5 9,040.15             

11 14-18-a
Providing and fixing best quality 5mm glass shelf

(60 x 13) cm 24"x5" complete: With chromium

plated brackets & railing

Each 1213.91 10 12,139.10           

12 14-25-a Providing and fixing chromium plated (CP) tee

stop cock 1.5 cm (1/2") of approved quality

Each 962.76 45 43,324.20           

13 14-21-c
Providing and fixing chromium plated (CP) double

bib cock, heavy duty of approved quality : 1.5 cm

(1/2")

Each 956.92 10 9,569.20             

14 14-17-d
Providing and fixing 22" x 16" looking mirror of

Imported  glass complete with Aluminum frame of

standared size & c.p screws.

Each 2529.23 5 12,646.15           

15 14-24-a
Providing and fixing chromium plated (CP)

bib-cock heavy duty of approved quality : 2 cm

3/4"

Each 1591.16 36 57,281.76           

Part-2:  WATER SUPPLY -                     

PUBLIC HEALTH WORKS



Sr

#
MRS-2024 Description Unit

Rate         

(Rs.)
 Qty.  Amount      (Rs.)

PUBLIC HEALTH WORKS

16 14-35-a

Providing, laying cutting, jointing, testing PPRC

pipeline in walls/trenches with pipes (confirming

to DIN 8077/8078, PN 20 of approved quality &

fittings conforming to DIN 16962,PN25 of the

same manufacturer) for cold/hot water supply

systems including specials complete in all respect

as per specifications: except excavation 3/4" i/d

m 197.22 230 45,360.60           

17 14-35-b

Providing, laying cutting, jointing, testing PPRC

pipeline in walls/trenches with pipes (confirming

to DIN 8077/8078, PN 20 of approved quality &

fittings conforming to DIN 16962,PN25 of the

same manufacturer) for cold/hot water supply

systems including specials complete in all respect

as per specifications: except excavation 1" i/d

m 237.35 230 54,590.50           

18 14-35-c

Providing, laying cutting, jointing, testing PPRC

pipeline in walls/trenches with pipes (confirming

to DIN 8077/8078, PN 20 of approved quality &

fittings conforming to DIN 16962,PN25 of the

same manufacturer) for cold/hot water supply

systems including specials complete in all respect

as per specifications: except excavation 1-1/4" i/d

m 341.24 180 61,423.20           

19 14-35-d

Providing, laying cutting, jointing, testing PPRC

pipeline in walls/trenches with pipes (confirming

to DIN 8077/8078, PN 20 of approved quality &

fittings conforming to DIN 16962,PN25 of the

same manufacturer) for cold/hot water supply

systems including specials complete in all respect

as per specifications: except excavation 1-1/2" i/d

m 474.4 150 71,160.00           

20 14-35-e

Providing, laying cutting, jointing, testing PPRC

pipeline in walls/trenches with pipes (confirming

to DIN 8077/8078, PN 20 of approved quality &

fittings conforming to DIN 16962,PN25 of the

same manufacturer) for cold/hot water supply

systems including specials complete in all respect

as per specifications: except excavation 2" i/d

m 760.82 119 90,537.58           

21 24-16-a-06

Providing, laying, cutting, jointing, testing and

disinfecting GI pipeline in trenches, with socket

joint, using GI pipes of EN 10255 - 2004   (Heavy

Approved Quality ) including specials

etc.Complete as per specifications except

excavation.

'2" Nominal Pipe Size (NPS)

m 3006.99 33 99,230.67           

22 14-72-e
Providing of plumbing tape insulation on G.I pipe

complete 2" dia
m 14.86 0 -                     

Part-3: SEWERAGE & DRAINAGE -                     

23 14-144-d

uPVC Soil, Waste and vent pipes conforming to

ISO:3633 type "B" or BS-4514/5255 class "A"

,including imported rubber ring/solvent cement

fittings, jointing, cutting, and breaking

concrete/masonry and then making it good,

applying painting, cleaning and testing etc.

complete in all respects.(for sanitary drainage) : 2"

dia

m 1082.81 20 21,656.20           

24 14-144-c
Supplying and Fixing UPVC soil waste and vent

pipe class B : 3" dia
m 1698.08 170 288,673.60         

25 14-144-b
Supplying and Fixing UPVC soil waste and vent

pipe class B : 4" dia
m 2335.47 130 303,611.10         



Sr

#
MRS-2024 Description Unit

Rate         

(Rs.)
 Qty.  Amount      (Rs.)

PUBLIC HEALTH WORKS

26 14-144-a
Supplying and Fixing UPVC soil waste and vent

pipe class B : 6" dia
m 4266.68 69 294,400.92         

27 14-33

Providing and Fixing 4" gully trap of approved

quality including cement concrete cost of PVC

grating 6" x6" (150 x 150 mm) and masonry

chamber 12"x12" (300 x 300 mm).

Each 2122.65 50 106,132.50         

28 14-164

uPVC Multi Floor Trap (110x75mm) including

strainer; supports; making required number of

connections; breaking concrete or masonry work

& then making it good; etc.

Each 2029.5 50 101,475.00         

29 14-27-b
Providing and fixing chorimum plated (CP)

mixing valve for wash hand basin (WHB), sink or

shower of approved (Normal) quality

Each 3289.73 10 32,897.30           

30 14-47-a

Providing and Fixing 1/2" (12 mm)  dia

connection including check nuts etc of approved

quality: Plastic rubber connection

Each 271.81 40 10,990.40           

31 23-01-c

Providing and laying R.C.C. pipe, moulded with

cement concrete 1:1-1/2:3, with spigot, socket or

collar joint, etc. including cost of reinforcement,

conforming to B.S. 5911: Part-I, 1981 Class "L"

including carriage, lowering in trenches to correct

alignment and grade, jointing, cutting pipe where

necessary, finishing and testing, etc. complete:- 9"

dia:

m 1754.13 274 480,631.62         

HDPE Pipe -                     

31 24-30-a-04

Providing, laying, cutting, jointing, testing and

disinfecting High Density Polyethylene Pipe

(HDPE) Din-8074/Din-8075/ISO-4427 in

trenches, complete in all respects except

m 702.62 70 49,183.40           

32 24-49-a
Providing and Fixing Brass peet / gate valve heavy

1" dia
Each 1087.47 50 54,373.50           

33 24-49-c
Providing and Fixing Brass peet / gate valve heavy

1.5"  dia
Each 2133.9 25 53,347.50           

34 24-49-d
Providing and Fixing Brass peet / gate valve heavy

2" dia
Each 3142.35 15 47,135.25           

35 24-49-f
Providing and Fixing Brass peet / gate valve

heavy  3" dia
Each 7299.27 8 58,394.16           

36 15-220-a Supply and fixxing of 40-50 Litres Electric Geyser

including all accessories and fittings
no 30841.88 6 185,051.28         

37 24-81

Providing & installation of 20 BHP submersible

pumping having a discharge 7000 gallons per hour

against a total head of 150 ft i/c cost of all allied

accessories, commissioning testing etc, complete

in all respects.

Each 812302.5 1 812,302.50         

38 06-07-d-05

Providing manhole size 24" x 18" (inside

dimensions) as per approved design and

specifications complete for 4" to 12" dia pipes

upto 4 ft. (1.2 m) depth with 16" dia.Concrete

Cover fixed in 4" thick RCC 1:2:4 slab (with 5 lbs

per Cu.ft. or 80 kg/Cu.m of steel), burnt brick

masonry walls 9" (225 mm) thick set in 1:3 cement

sand mortar, 6" thick 1:3:6 cement concrete in

foundation, 4" av. thickness 1:2:4 cement concrete

in benching and 1/2" (13mm) thick cement sand

plaster in 1:3 to all inside wall surfaces, channels

and benching including making requisite

number of main and branch channels but

excluding the cost of excavation, back filling and

Each 19656.88 6 117,941.28         



Sr

#
MRS-2024 Description Unit

Rate         

(Rs.)
 Qty.  Amount      (Rs.)

PUBLIC HEALTH WORKS

4,154,462.42Total of  Schedule item)



MRS 2024

Quantity  Item Rate (Rs) Total Amount (Rs)
Remarks

1 15-50
Wiring of light/fan/call-bell point in 3/0.029" PVCinsulated 

barecable in PVC pipe recessed
Each 588.00 1945.36 1,143,871.68

2 15-51
Wiring of 2/3-pin 5-Amp. plug point in 3/0.029"PVC insulated 

barecable in PVC pipe recessed
Each 60.00 644.23 38,653.80

3 15-02-b-02 Supply and Erection PVC pipe for wiring purposecomplete 

Recessed in walls including chase etc :3/4" i/d

m 180.00 385.33 69,359.40

4 15-02-b-03 Supply and Erection PVC pipe for wiring purposecomplete 

Recessed in walls including chase etc :1" i/d

m 2,800.00 385.96 1,080,688.00

5 15-02-b-06 Supply and Erection PVC pipe for wiring purposecomplete 

Recessed in walls including chase etc :2" i/d

m 52.00 557.77 29,004.04

6 15-02-b-08 Supply and Erection PVC pipe for wiring purposecomplete 

Recessed in walls including chase etc :4" i/d

m 120.00 867.84 104,140.80

7 15-05-a
Supply and Erection single core PVC insulatedcopper 

conductor250/440 V grade cable : 3/0.029" 1/2" i/d
m 1,300.00 97.42 126,646.00

8 15-05-c
Supply and Erection single core PVC insulatedcopper 

conductor250/440 V grade cable : 7/0.029"
m 1,400.00 181.72 254,408.00

9 15-05-d
Supply and Erection single core PVC insulatedcopper 

conductor250/440 V grade cable : 7/0.036"
m 1,600.00 227.81 364,496.00

10 15-05-e
Supply and Erection single core PVC insulatedcopper 

conductor250/440 V grade cable : 7/0.044"
m 140.00 359.24 50,293.60

NOTE

11 15-67
Making hole in wall with necessary masonry workfor exhaust 

fan anysize complete
Each 24.00 280.13 6,723.12

12 26-01-l-01 Supply and Erection of AC ENERGY EFFICIENTCEILING 

FANS 56 inch, 50 W

No 82.00 10532.92 863,699.44

13 15-78

Supply and Fixing of 18" dia Direct axial WallBracket 

fan,1450Rpm, Max 50db sound level Fanshall be made with 

99% purity Copper windings

Each 6.00 9836.72 59,020.32

14 15-77-c

Supply and fixing electric AC exhaust/fresh 

aircirculation(Doubleway) 220/230 single phase plastic frame 

body andblade complete 12"x12"

Each 24.00 5776.98 138,647.52

NOTE

15 15-71-a
Supply and Erection single phase imported autocircuit breaker 

6Amp.
Each 0.00 686.81 0.00

16 15-71-b
Supply and Erection single phase imported autocircuit breaker 

15Amp.
Each 15.00 686.81 10,302.15

17 15-71-c
Supply and Erection single phase imported autocircuit breaker 

20Amp.
Each 0.00 978.41 0.00

18 15-70-a
Supply and Erection transpower auto circuitbreaker 3-phase, 

400Vfungus moisture proofing : 30 Amp.
Each 0.00                  1,962.00 0.00

19 15-70-b
Supply and Erection transpower auto circuitbreaker 3-phase, 

400Vfungus moisture proofing : 60 Amp.
Each 0.00                  2,205.00 0.00

20 15-72-b Supply and Erection of bus bars 500 volts 3 phaseAC supply 

with 4copper bars - 100 Amp with bar size1 1 1/2" X1/8"

Each 0.00                10,254.75 0.00

21 15-72-a
Supply and Erection of bus bars for 500 volts 3phase AC S/W 

4copper bars 40 Amp with bar size 1 1/2" X 1/8"
Each 0.00                10,224.38 0.00

22 15-75-b
Supply and Erection cubical type factoryfabricated 

floor/wallmounting steel main board comp. : Recessed
m2 0.00                32,271.61 0.00

23 15-25
Supply and Erection girder clamp hook, 5/8"dia.for hanging 

ceilingfans
Each 82.00                     338.29 27,739.78

NOTE

24 15-122-c

Supply at site, installation, testing andcommissioning of PVC 

insulated un-armouredcopper conductor cable 600 / 1000 Volt 

grade (orotherwise mentioned in cable description ) inprelaid 

conduits / trenches to be installed as perroutes shown on 

drawings including cost of allnecessary materials, connections, 

identificationtags, cables lugs properly crimped at   both  

endsfor the following sizes complete in all respects.

RMtr 188.00 3152.5 592,670.00
10 mm SMDB TO DBL 

Horizantal

Providing & Installation of following Sizes PVC Pipe Approved Brand   

Supply an Erection of single core PVC insulated copper conductor cable 

Supply an Erection of Ceiling Fans,Bracket Fans,Exhaust  Fans  

Approved Brands   Fans  complete in all respects as per Instruction of 

Engineer Incharge. 

Supply & Erection of Transpower auto circuit breaker 3-phase / 1- phase 

400V Approved Brands  complete in all respects as per Instruction of 

Engineer Incharge.  

Supply an Erection of four core PVC insulated non armored copper 

 INTERNAL ELECTRIFICATION

S.No
MRS 2024 
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